IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 28-C028-076 Primary County: DELAWARE
Letting Date: 120417 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: AWARD RECOMMENDED to TAYLOR CONSTRUCTION, INC.
Contract Period: 75 WORK DAYS Late Start Date: 06/25/12

Project: BROS-C028(76)--8J-28
Work Type: BRIDGE REPLACEMENT - CCS
County: DELAWARE Prj Awd Amt: $387,675.50
Route: 218TH STREET
Location: EAST OF EARLVILLE OVER PLUM CREEK

TAYLOR CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TA060 TAYLOR CONSTRUCTION, INC. $ 387,675.50 100.00 %
2 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 403,489.67 104.07 %
3 I0081 IOWA BRIDGE & CULVERT, L.C. $ 418,999.53 108.08 %
4 K.140 K CONSTRUCTION INC. $ 450,565.38 116.22 %
5 MU181 MUSCATINE BRIDGE CO., INC. $ 515,038.79 132.85 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 28-C028-076 Primary County: DELAWARE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) SC320 | ( 3 ) 10081
| TAYLOR CONSTRUCTION, INC. | SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 150-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850002 275.200 UNIT | 5.00000 1376.00| 3.50000 963.20] 3.50000 963.20
CLEARING AND GRUBBING | | |
0020 2102-2710070 987.000 CY | 2.80000 2763.60] 6.00000 5922.00] 6.00000 5922.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2713020 543.000 CY | 3.50000 1900.50]| 4.00000 2172.00] 4.00000 2172.00
EXCAVATION, CLASS 13, CHANNEL | | |
0040 2105-8425005 303.000 cCY | 15.00000 4545.00 | 7.50000 2272.50] 7.50000 2272.50
TOPSOIL, FURNISH AND SPREAD | | |
0050 2312-8260051 850.000 TON | 13.50000 11475.00] 10.85000 9222.50] 10.85000 9222.50
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2315-8275025 64.000 TON | 13.50000 864.00| 10.85000 694.40| 10.85000 694.40
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0070 2401-6745625 LUMP | 5000.00000 5000.00| 14000.00000 14000.00] 12000.00000 12000.00
REMOVAL OF EXISTING BRIDGE | | |
0080 2402-2723000 195.200 CY | 35.00000 6832.00| 75.00000 14640.00] 20.00000 3904.00
EXCAVATION, CLASS 23 | | |
0090 2403-0100010 479.700 CY | 326.00000 156382.20| 330.00000 158301.00| 365.00000 175090.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0100 2404-7775000 6114.000 LB | 0.80000 4891.20| 0.88000 5380.32] 0.84000 5135.76
REINFORCING STEEL | | |
0110 2404-7775005 96575.000 LB | 0.85000 82088.75| 0.78000 75328.50| 0.79000 76294 .25
REINFORCING STEEL, EPOXY COATED | | |
0120 2414-6424124 322.200 LF | 55.00000 17721.00] 58.00000 18687.60| 58.00000 18687.60
CONCRETE OPEN RAILING, TL-4 | | |
0130 2417-1040018 68.000 LF | 23.00000 1564.00| 16.35000 1111.80]| 16.35000 1111.80
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0140 2417-1040024 52.000 LF | 22.50000 1170.00| 20.95000 1089.40| 20.95000 1089.40
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0150 2417-1040030 44.000 LF | 31.50000 1386.00| 25.30000 1113.20]| 25.30000 1113.20
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0160 2501-0201042 2080.000 LF | 26.00000 54080.00| 29.00000 60320.00| 33.00000 68640.00
PILES, STEEL, HP 10 X 42 | | |
0170 2501-6335010 140.000 LF | 50.00000 7000.00] 45.00000 6300.00 | 35.00000 4900.00
| | |

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 28-C028-076 Primary County: DELAWARE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) SC320 | ( 3 ) 10081
| TAYLOR CONSTRUCTION, INC. | SCHROEDER, JIM CONSTRUCTION, |IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2507-3250005 425.000 SY | 1.50000 637.50] 2.00000 850.00 | 2.00000 850.00
ENGINEERING FABRIC | | |
0190 2507-6800061 525.000 TON | 19.25000 10106.25]| 18.05000 9476.25] 18.05000 9476.25
REVETMENT, CLASS E | | |
0200 2518-6910000 4.000 EACH | 120.00000 480.00 | 120.00000 480.00 | 120.00000 480.00
SAFETY CLOSURE \ \
0210 2528-8445110 LUMP | 1300.00000 1300.00| 1300.00000 1300.00| 1615.17000 1615.17
TRAFFIC CONTROL \ \
0220 2533-4980005 LUMP | 11000.00000 11000.00| 11500.00000 11500.00| 15000.00000 15000.00
MOBILIZATION | \ \
0230 2601-2634100 0.750 ACRE | 700.00000 525.00 | 700.00000 525.00| 700.00000 525.00
MULCHING | | \
0240 2601-2636043 0.750 ACRE | 1150.00000 862.50 | 700.00000 525.00| 700.00000 525.00
SEEDING AND FERTILIZING (RURAL) | | \
0250 2601-2642100 0.750 ACRE | 950.00000 712.50| 600.00000 450.00 | 600.00000 450.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0260 2602-0000020 230.000 LF | 2.25000 517.50] 2.00000 460.00 | 2.00000 460.00
SILT FENCE | | |
0270 2602-0000030 180.000 LF | 2.75000 495.00 | 2.25000 405.00 | 2.25000 405.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 387,675.50] $ 403,489.67| $ 418,999.53
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 387,675.50] $ 403,489.67| $ 418,999.53




Bid Order: 001

Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

Contract ID:

28-C028-076

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 05/16/12
Page: 001 4

Primary County: DELAWARE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

4 )

SECTION 0001 ITEMS FOR A 150-0 X 30'-6 CONTINUOUS

0010 2101-0850002 275.200
CLEARING AND GRUBBING

0020 2102-2710070 987.000
EXCAVATION, CLASS 10, ROADWAY AND
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EXCAVATION, CLASS 13, CHANNEL

0040 2105-8425005 303.000
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CRUSHED STONE
0060 2315-8275025 64.000
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STRUCTURAL CONCRETE (BRIDGE)

0100 2404-7775000 6114.000
REINFORCING STEEL

0110 2404-7775005 96575.000
REINFORCING STEEL, EPOXY COATED

0120 2414-6424124 322.200
CONCRETE OPEN RAILING, TL-4

0130 2417-1040018 68.000

CULVERT, CORRUGATED METAL ENTRANCE
18 IN. DIA.
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24 IN. DIA.

0150 2417-1040030 44.000
CULVERT, CORRUGATED METAL ENTRANCE
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0160 2501-0201042 2080.000
PILES, STEEL, HP 10 X 42
0170 2501-6335010 140.000

PREBORED HOLES
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 5
Bid Order: 001 Contract ID: 28-C028-076 Primary County: DELAWARE
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) K.140 | ( 5 ) MUl181 | ( )
|K CONSTRUCTION INC. IMUSCATINE BRIDGE CO., INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2507-3250005 425.000 SY | 2.00000 850.00 | 2.00000 850.00 |
ENGINEERING FABRIC | | |
0190 2507-6800061 525.000 TON | 18.05000 9476.25] 42.00000 22050.00|
REVETMENT, CLASS E | | |
0200 2518-6910000 4.000 EACH | 120.00000 480.00 | 120.00000 480.00 |
SAFETY CLOSURE | |
0210 2528-8445110 LUMP | 1300.00000 1300.00| 1300.00000 1300.00|
TRAFFIC CONTROL \ \
0220 2533-4980005 LUMP | 50000.00000 50000.00 | 41000.00000 41000.00|
MOBILIZATION | | \
0230 2601-2634100 0.750 ACRE | 700.00000 525.00 | 700.00000 525.00|
MULCHING | | |
0240 2601-2636043 0.750 ACRE | 700.00000 525.00 | 1000.00000 750.00 |
SEEDING AND FERTILIZING (RURAL) | | |
0250 2601-2642100 0.750 ACRE | 600.00000 450.00 | 250.00000 187.50]|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | \
0260 2602-0000020 230.000 LF | 2.00000 460.00 | 2.00000 460.00 |
SILT FENCE | | |
0270 2602-0000030 180.000 LF | 2.25000 405.00 | 2.00000 360.00|
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 450,565.38] $ 515,038.79 $
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 450,565.38] $ 515,038.79] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 34-2189-125-A Primary County: FLOYD
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CRAMER AND ASSOC., INC.
Contract Period: 35 WORK DAYS Late Start Date: 08/06/12

Project: BREFN-218-9(125)--39-34
Work Type: BRIDGE DECK OVERLAY
County: FLOYD Prj Awd Amt: $195,344.80
Route: U.S. 218
Location: OVER D.D. 0.4 MILE S. OF MITCHELL

CO. LINE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 195,344.80 100.00 %
2 CH320 CHRISTENSEN BROS., INC. $ 198,857.30 101.79 %
3 Cu080 CUNNINGHAM-REIS CO. $ 203,636.30 104.24 %
4 TA060 TAYLOR CONSTRUCTION, INC. $ 210,574.52 107.79 %
5 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 236,816.61 121.23 %
6 PCO15 PCIROADS, LLC $ 250,491.66 128.23 %



TABULATION OF CONSTRUCTION AND MATERIAL BIDS

IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
Page: 003 2

Bid Order: 003 Contract ID: 34-2189-125-A Primary County: FLOYD
Letting Date: 04/17/12 10:00 A.M.
| ( ) CR120 | ( 2 ) CH320 | ( 3 ) Cu08o
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 DESIGN NO. 0112; 26'-0 X 44' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2401-6750001 LUMP | 9000.00000 9000.00 | 14000.00000 14000.00]| 12000.00000 12000.00
REMOVALS, AS PER PLAN | | |
0020 2413-0698074 17.800 SY | 180.00000 3204.00] 380.00000 6764.00]| 225.00000 4005.00
DECK REPAIR, CLASS A | | |
0030 2414-6425420 98.500 LF | 125.00000 12312.50] 130.00000 12805.00]| 90.00000 8865.00
CONCRETE BARRIER, PARAPET | | |
0040 2499-0800000 86.000 LF | 125.00000 10750.00]| 200.00000 17200.00]| 85.00000 7310.00
PAVING NOTCH REPLACEMENT | | \
0050 2533-4980005 LUMP | 19000.00000 19000.00]| 19000.00000 19000.00]| 29000.00000 29000.00
MOBILIZATION | | \

SECTION TOTALS | $ 54,266.50]| $ 69,769.00] $ 61,180.00
—————————————————————————————————————————— it it
SECTION 0002 DESIGN NO. 0112; ALTERNATE ' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

\ \ \
0060 2413-0698066 136.000 SY | | |
DECK OVERLAY (CLASS O PCC) | | |

SECTION TOTALS | $ | $ \ $
—————————————————————————————————————————— i i D i
SECTION 0003 DESIGN NO. 0112; ALTERNATE ' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \
0070 2413-0698067 136.000 SY | 140.00000 19040.00| 120.00000 16320.00]| 135.00000 18360.00
DECK OVERLAY (CLASS HPC-O PCC) | | |

SECTION TOTALS | $ 19,040.00] $ 16,320.00] $ 18,360.00
—————————————————————————————————————————— i i D i
SECTION 0004  ROADWAY ITEMS

\ \ \
0080 2102-0425070 154.000 TON | 25.00000 3850.00]| 23.00000 3542.00| 22.00000 3388.00
SPECIAL BACKFILL | |
0090 2102-2625000 100.000 CY | 35.00000 3500.00] 30.00000 3000.00] 15.00000 1500.00
EMBANKMENT-IN-PLACE | | |
0100 2102-2713090 219.800 CY | 17.00000 3736.60]| 20.00000 4396.00| 20.00000 4396.00
EXCAVATION, CLASS 13, WASTE | | |
0110 2122-5500060 586.000 SY | 50.00000 29300.00]| 49.00000 28714.00]| 55.00000 32230.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0120 2214-5145150 420.500 SY | 10.00000 4205.00 | 10.00000 4205.00 | 15.00000 6307.50
PAVEMENT SCARIFICATION | | |
0130 2301-0690270 189.200 SY | 220.00000 41624.00| 170.00000 32164.00| 200.00000 37840.00
| | |

BRIDGE APPROACH, RK-27



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 34-2189-125-A Primary County: FLOYD
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) CH320 | ( 3 ) Cu08o
| CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC. | CUNNINGHAM-REIS CO.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0140 2303-0143503 490.700 SY | 15.00000 7360.50 | 15.00000 7360.50 | 15.00000 7360.50
HOT MIX ASPHALT MIXTURE (3,000,000 | \ \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | | |
0150 2412-0000100 291.600 SY | 7.00000 2041.20]| 7.00000 2041.20]| 8.00000 2332.80
LONGITUDINAL GROOVING IN CONCRETE | | |
0160 2505-4008120 300.000 LF | 5.00000 1500.00| 3.00000 900.00] 5.00000 1500.00
REMOVAL OF STEEL BEAM GUARDRAIL \ \ \
0170 2505-4008300 187.500 LF | 10.00000 1875.00 | 10.00000 1875.00 | 15.00000 2812.50
STEEL BEAM GUARDRAIL | \ \
0180 2505-4008400 4.000 EACH | 1700.00000 6800.00| 1700.00000 6800.00| 1700.00000 6800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0190 2505-4021010 4.000 EACH | 200.00000 800.00 | 200.00000 800.00| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 4.000 EACH | 2000.00000 8000.00 | 1930.00000 7720.00 | 1950.00000 7800.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0210 2510-6745850 106.600 SY | 25.00000 2665.00 | 25.00000 2665.00 | 15.00000 1599.00
REMOVAL OF PAVEMENT \ \ |
0220 2518-6910000 2.000 EACH | 100.00000 200.00 | 200.00000 400.00| 200.00000 400.00
SAFETY CLOSURE | |
0230 2527-9263109 4.920 STA | 175.00000 861.00| 180.00000 885.60 | 250.00000 1230.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ |
SOLVENT-BASED | |
0240 2528-8445110 LUMP | 1500.00000 1500.00| 3000.00000 3000.00| 3500.00000 3500.00
TRAFFIC CONTROL | |
0250 2602-0000020 400.000 LF | 1.80000 720.00 | 2.00000 800.00 | 2.00000 800.00
SILT FENCE | | |
SECTION TOTALS | $ 120,538.30] $ 111,268.30] $ 122,596.30
—————————————————————————————————————————— e e e
SECTION 0005 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \
0260 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0270 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00]| $ 1,500.00]| $ 1,500.00
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 195,344.80] $ 198,857.30] $ 203,636.30




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 34-2189-125-A Primary County: FLOYD
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) TA060 | ( 5 ) JA250 | ( 6 ) PCO15
| TAYLOR CONSTRUCTION, INC. | JASPER CONST. SERVICES, INC. |PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
SECTION 0001 DESIGN NO. 0112; 26'-0 X 44' CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2401-6750001 LUMP | 3000.00000 3000.00] 6000.00000 6000.00] 11803.20000 11803.20
REMOVALS, AS PER PLAN | | |
0020 2413-0698074 17.800 SY | 1500.00000 26700.00] 200.00000 3560.00] 145.00000 2581.00
DECK REPAIR, CLASS A | | |
0030 2414-6425420 98.500 LF | 95.00000 9357.50] 200.00000 19700.00| 147.55000 14533.68
CONCRETE BARRIER, PARAPET | | |
0040 2499-0800000 86.000 LF | 200.00000 17200.00| 250.00000 21500.00] 160.94000 13840.84
PAVING NOTCH REPLACEMENT | | |
0050 2533-4980005 LUMP | 21000.00000 21000.00] 32500.00000 32500.00| 38365.00000 38365.00
MOBILIZATION | | |
SECTION TOTALS | S 77,257.50] S 83,260.00] S 81,123.72
—————————————————————————————————————————— o
SECTION 0002 DESIGN NO. 0112; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0060 2413-0698066 136.000 SY | \
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— o
SECTION 0003 DESIGN NO. 0112; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0070 2413-0698067 136.000 SY | 135.00000 18360.00| 160.00000 21760.00] 296.57000 40333.52
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS | S 18,360.00] S 21,760.00] S 40,333.52
—————————————————————————————————————————— o
SECTION 0004 ROADWAY ITEMS
\ \ \
0080 2102-0425070 154.000 TON | 15.00000 2310.00| 23.70000 3649.80] 23.68000 3646.72
SPECTIAL BACKFILL | | |
0090 2102-2625000 100.000 cCYy | 35.00000 3500.00] 30.00000 3000.00] 24.95000 2495.00
EMBANKMENT-IN-PLACE | | |
0100 2102-2713090 219.800 CY | 20.00000 4396.00 | 18.00000 3956.40| 17.85000 3923.43
EXCAVATION, CLASS 13, WASTE | | |
0110 2122-5500060 586.000 SY | 48.20000 28245.20] 50.60000 29651.60] 50.61000 29657.46
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0120 2214-5145150 420.500 sY | 10.00000 4205.00 | 10.50000 4415.25| 7.50000 3153.75
PAVEMENT SCARIFICATION | | |
0130 2301-0690270 189.200 SY | 155.00000 29326.00] 250.00000 47300.00] 238.50000 45124.20
\ \ \

BRIDGE APPROACH, RK-27



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 5
Bid Order: 003 Contract ID: 34-2189-125-A Primary County: FLOYD
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) TA060 | ( 5 ) JA250 | ( 6 ) PCO15
| TAYLOR CONSTRUCTION, INC. | JASPER CONST. SERVICES, INC. |PCIROADS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 2303-0143503 490.700 SY | 14.60000 7164.22 | 15.35000 7532.25]| 15.33000 7522.43
HOT MIX ASPHALT MIXTURE (3,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | | |
0150 2412-0000100 291.600 SY | 12.00000 3499.20| 6.85000 1997.46| 6.83000 1991.63
LONGITUDINAL GROOVING IN CONCRETE | | |
0160 2505-4008120 300.000 LF | 7.00000 2100.00| 6.00000 1800.00 | 4.00000 1200.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0170 2505-4008300 187.500 LF | 10.00000 1875.00 | 10.50000 1968.75]| 10.50000 1968.75
STEEL BEAM GUARDRAIL | | |
0180 2505-4008400 4.000 EACH | 1675.00000 6700.00] 1760.00000 7040.00 | 1758.75000 7035.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ | |
0190 2505-4021010 4.000 EACH | 200.00000 800.00 | 205.00000 820.00| 210.00000 840.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021700 4.000 EACH | 1925.00000 7700.00 | 2025.00000 8100.00| 2021.25000 8085.00
STEEL BEAM GUARDRAIL END TERMINAL | \ |
0210 2510-6745850 106.600 SY | 69.00000 7355.40 | 30.00000 3198.00]| 60.00000 6396.00
REMOVAL OF PAVEMENT | | \
0220 2518-6910000 2.000 EACH | 100.00000 200.00 | 110.00000 220.00 | 105.00000 210.00
SAFETY CLOSURE | |
0230 2527-9263109 4.920 STA | 175.00000 861.00| 192.50000 947.10] 183.75000 904.05
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0240 2528-8445110 LUMP | 2500.00000 2500.00 | 3500.00000 3500.00 | 2625.00000 2625.00
TRAFFIC CONTROL \ \
0250 2602-0000020 400.000 LF | 1.80000 720.00 | 3.00000 1200.00| 1.89000 756.00
SILT FENCE | | |
SECTION TOTALS | $ 113,457.02| $ 130,296.61| $ 127,534.42
—————————————————————————————————————————— e e e
SECTION 0005 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \
0260 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0270 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00| $ 1,500.00| $ 1,500.00
—————————————————————————————————————————— et et
CONTRACT TOTALS | $ 210,574.52] $ 236,816.61 $ 250,491.66




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 004 1
Bid Order: 004 Contract ID: 36-C036-060 Primary County: FREMONT
Letting Date: 120417 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 75 WORK DAYS Late Start Date: 06/25/12

Project: BRS-C036(60)--60-36
Work Type: BRIDGE AND APPROACHES - PPCB
County: FREMONT Prj Awd Amt: $508,000.10
Route: WASHINGTON STREET
Location: PLUM CREEK BRIDGE REPLACEMENT

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 508,000.10 100.00 %
2 Cco040 A.M. COHRON & SON, INC. $ 531,946.48 104.71 %
3 CH320 CHRISTENSEN BROS., INC. $ 548,885.40 108.04 %
4 HE420 HERBERGER CONSTRUCTION CO., INC. $ 552,649.55 108.78 %
5 DI360 DIXON CONSTRUCTION CO. $ 570,551.70 112.31 %
6 GR100 GRAVES CONSTRUCTION CO., INC. $ 580,012.50 114.17 %
7 UNO059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 587,345.40 115.61 %
8 Cu080 CUNNINGHAM-REIS CO. $ 593,855.52 116.90 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 36-C036-060 Primary County: FREMONT
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CO0040 | ( 3 ) CH320
| GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 110'-0 X 30'-6 PRETENSSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.700 ACRE | 2600.00000 1820.00| 3200.00000 2240.00] 2500.00000 1750.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 2236.000 CY | 4.00000 8944 .00 | 8.85000 19788.60| 13.00000 29068.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 2163.000 CY | 4.00000 8652.00| 6.18000 13367.34| 4.00000 8652.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2115-0100000 180.900 CY | 50.00000 9045.00| 46.00000 8321.40| 50.00000 9045.00
MODIFIED SUBBASE | | |
0050 2121-7425020 294.800 TON | 25.00000 7370.00 | 30.22000 8908.86 | 24.00000 7075.20
GRANULAR SHOULDERS, TYPE B | | |
0060 2123-7450000 6.000 STA | 275.00000 1650.00| 268.14000 1608.84| 100.00000 600.00
SHOULDER CONSTRUCTION, EARTH | | |
0070 2301-0690180 97.800 SY | 115.00000 11247.00] 168.55000 16484.19| 170.00000 16626.00
BRIDGE APPROACH, RK-18 | | |
0080 2301-1033080 726.000 SY | 55.00000 39930.00| 51.55000 37425.30| 52.00000 37752.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | \
DURABILITY, 8 IN. | | |
0090 2401-6745625 LUMP | 25000.00000 25000.00 | 18500.00000 18500.00] 30000.00000 30000.00
REMOVAL OF EXISTING BRIDGE | | |
0100 2402-2720000 137.800 CY | 18.00000 2480.40| 9.92000 1366.98| 20.00000 2756.00
EXCAVATION, CLASS 20 | | |
0110 2403-0100010 193.400 CY | 485.00000 93799.00| 410.00000 79294.00| 420.00000 81228.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0120 2404-7775000 246.000 LB | 2.50000 615.00] 2.59000 637.14] 0.80000 196.80
REINFORCING STEEL | | |
0130 2404-7775005 46753.000 LB | 0.90000 42077.70| 0.88000 41142 .64 0.80000 37402.40
REINFORCING STEEL, EPOXY COATED | | |
0140 2407-0551510 5.000 EACH | 14000.00000 70000.00| 16175.31000 80876.55| 17000.00000 85000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D110 | |
0150 2408-7800000 1040.000 LB | 2.75000 2860.00| 2.90000 3016.00] 3.00000 3120.00
STRUCTURAL STEEL | | |
0160 2414-6424124 274.000 LF | 50.00000 13700.00] 62.30000 17070.20| 40.00000 10960.00
CONCRETE OPEN RAILING, TL-4 | | |
0170 2417-0225036 1.000 EACH | 600.00000 600.00 | 556.14000 556.14| 450.00000 450.00
APRONS, METAL, 36 IN. DIA. | | |
0180 2417-1040036 138.000 LF | 48.00000 6624.00 | 40.19000 5546.22| 60.00000 8280.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
| | |

36 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 36-C036-060 Primary County: FREMONT
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) C0040 | ( 3 ) CH320
| GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC. | CHRISTENSEN BROS., INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

0190 2501-0201057 1740.000 LF | 44.00000 76560.00 | 41.26000 71792.40| 40.00000 69600.00
PILES, STEEL, HP 10 X 57 | | |

0200 2505-4008400 2.000 EACH | 1950.00000 3900.00]| 1950.00000 3900.00 | 2000.00000 4000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |

0210 2505-4021010 2.000 EACH | 200.00000 400.00| 200.00000 400.00| 200.00000 400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |

0220 2505-4021700 2.000 EACH | 2100.00000 4200.00 | 2100.00000 4200.00 | 2100.00000 4200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |

0230 2507-3250005 523.000 SY | 3.00000 1569.00 | 1.37000 716.51] 2.00000 1046.00
ENGINEERING FABRIC | | |

0240 2507-6800061 506.000 TON | 45.00000 22770.00| 52.25000 26438.50| 45.00000 22770.00
REVETMENT, CLASS E | | |

0250 2510-6745850 831.000 SY | 7.00000 5817.00 | 12.50000 10387.50]| 8.00000 6648.00
REMOVAL OF PAVEMENT | | |

0260 2518-6910000 2.000 EACH | 100.00000 200.00 | 100.00000 200.00 | 100.00000 200.00
SAFETY CLOSURE | |

0270 2526-8285000 LUMP | 4000.00000 4000.00 | 6500.00000 6500.00| 5000.00000 5000.00
CONSTRUCTION SURVEY | | |

0280 2527-9263109 18.000 STA | 75.00000 1350.00| 75.00000 1350.00| 80.00000 1440.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |

0290 2528-8445110 LUMP | 3200.00000 3200.00 | 2600.00000 2600.00 | 3000.00000 3000.00
TRAFFIC CONTROL | |

0300 2533-4980005 LUMP | 30000.00000 30000.00 | 39691.17000 39691.17| 53000.00000 53000.00
MOBILIZATION | |

0310 2601-2634100 0.700 ACRE | 700.00000 490.00] 700.00000 490.00] 700.00000 490.00
MULCHING | | |

0320 2601-2636043 0.500 ACRE | 2500.00000 1250.00| 2500.00000 1250.00| 2500.00000 1250.00
SEEDING AND FERTILIZING (RURAL) | | |

0330 2601-2636044 0.200 ACRE | 10000.00000 2000.00 | 10000.00000 2000.00 | 10000.00000 2000.00
SEEDING AND FERTILIZING (URBAN) | | |

0340 2602-0000020 850.000 LF | 2.00000 1700.00| 2.00000 1700.00| 2.00000 1700.00
SILT FENCE \ \ \

0350 2602-0000071 680.000 LF | 0.50000 340.00] 0.50000 340.00] 0.50000 340.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |

0360 2602-0000101 340.000 LF | 1.00000 340.00| 1.00000 340.00| 1.00000 340.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |

SECTION TOTALS | $ 506,500.10| $ 530,446.48| $ 547,385.40
—————————————————————————————————————————— e e

SECTION 0002

MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 4
Bid Order: 004 Contract ID: 36-C036-060 Primary County: FREMONT
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) CO0040 | ( 3 ) CH320
| GODBERSEN-SMITH CONSTRUCTION |COHRON, A.M. & SON, INC. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0370 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | $ 508,000.10| $ 531,946.48| $ 548,885.40




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

CULVERT, CORRUGATED METAL ENTRANCE PIPE
36 IN. DIA.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 5
Bid Order: 004 Contract ID: 36-C036-060 Primary County: FREMONT
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) HE420 | ( 5 ) DI360 | ( 6 ) GR10O0
| HERBERGER CONSTR. CO., INC. |DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 110'-0 X 30'-6 PRETENSSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.700 ACRE | 4500.00000 3150.00] 2500.00000 1750.00]| 4500.00000 3150.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 2236.000 CY | 4.40000 9838.40| 10.00000 22360.00| 9.00000 20124.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 2163.000 CY | 4.40000 9517.20| 3.00000 6489.00| 3.00000 6489.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2115-0100000 180.900 CY | 45.00000 8140.50| 46.00000 8321.40| 58.00000 10492.20
MODIFIED SUBBASE | | |
0050 2121-7425020 294.800 TON | 23.00000 6780.40| 25.00000 7370.00| 30.50000 8991.40
GRANULAR SHOULDERS, TYPE B | | |
0060 2123-7450000 6.000 STA | 315.00000 1890.00| 150.00000 900.00| 130.00000 780.00
SHOULDER CONSTRUCTION, EARTH | | |
0070 2301-0690180 97.800 SY | 145.00000 14181.00] 168.55000 16484.19| 159.00000 15550.20
BRIDGE APPROACH, RK-18 | | |
0080 2301-1033080 726.000 SY | 62.00000 45012.00] 51.55000 37425.30| 67.00000 48642.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | |
0090 2401-6745625 LUMP | 12500.00000 12500.00] 47000.00000 47000.00| 32000.00000 32000.00
REMOVAL OF EXISTING BRIDGE | | |
0100 2402-2720000 137.800 CY | 35.00000 4823.00] 30.00000 4134.00] 20.00000 2756.00
EXCAVATION, CLASS 20 | | |
0110 2403-0100010 193.400 CY | 630.00000 121842.00| 400.00000 77360.00| 550.00000 106370.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0120 2404-7775000 246.000 LB | 3.00000 738.00] 2.00000 492.00| 3.00000 738.00
REINFORCING STEEL | | |
0130 2404-7775005 46753.000 LB | 0.85000 39740.05] 0.77000 35999.81| 0.90000 42077.70
REINFORCING STEEL, EPOXY COATED | | |
0140 2407-0551510 5.000 EACH | 16500.00000 82500.00| 15713.00000 78565.00 | 14747.00000 73735.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D110 | |
0150 2408-7800000 1040.000 1B | 2.75000 2860.00| 4.00000 4160.00] 3.00000 3120.00
STRUCTURAL STEEL | | |
0160 2414-6424124 274.000 LF | 60.00000 16440.00| 47.00000 12878.00| 65.00000 17810.00
CONCRETE OPEN RAILING, TL-4 | | |
0170 2417-0225036 1.000 EACH | 650.00000 650.00| 400.00000 400.00] 625.00000 625.00
APRONS, METAL, 36 IN. DIA. | | |
0180 2417-1040036 138.000 LF | 55.00000 7590.00 | 50.00000 6900.00| 36.00000 4968.00
| | |
| | \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 6
Bid Order: 004 Contract ID: 36-C036-060 Primary County: FREMONT
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) HE420 | ( 5 ) DI360 | ( 6 ) GR100
| HERBERGER CONSTR. CO., INC. |DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2501-0201057 1740.000 LF | 47.00000 81780.00| 40.00000 69600.00 | 38.00000 66120.00
PILES, STEEL, HP 10 X 57 | | |
0200 2505-4008400 2.000 EACH | 2000.00000 4000.00 | 1950.00000 3900.00]| 1955.00000 3910.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | \ \
0210 2505-4021010 2.000 EACH | 200.00000 400.00| 200.00000 400.00| 313.00000 626.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | \ \
0220 2505-4021700 2.000 EACH | 2100.00000 4200.00 | 2100.00000 4200.00 | 2100.00000 4200.00
STEEL BEAM GUARDRAIL END TERMINAL | | \
0230 2507-3250005 523.000 SY | 3.00000 1569.00 | 2.00000 1046.00 | 3.00000 1569.00
ENGINEERING FABRIC | | |
0240 2507-6800061 506.000 TON | 52.00000 26312.00] 47.00000 23782.00| 47.00000 23782.00
REVETMENT, CLASS E | | |
0250 2510-6745850 831.000 SY | 6.00000 4986.00 | 10.00000 8310.00| 7.00000 5817.00
REMOVAL OF PAVEMENT | | |
0260 2518-6910000 2.000 EACH | 100.00000 200.00 | 100.00000 200.00 | 250.00000 500.00
SAFETY CLOSURE | |
0270 2526-8285000 LUMP | 6000.00000 6000.00| 7000.00000 7000.00 | 4500.00000 4500.00
CONSTRUCTION SURVEY | | |
0280 2527-9263109 18.000 STA | 75.00000 1350.00| 75.00000 1350.00 | 75.00000 1350.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0290 2528-8445110 LUMP | 3500.00000 3500.00 | 5700.00000 5700.00 | 4600.00000 4600.00
TRAFFIC CONTROL | |
0300 2533-4980005 LUMP | 22000.00000 22000.00| 70000.00000 70000.00 | 57000.00000 57000.00
MOBILIZATION | |
0310 2601-2634100 0.700 ACRE | 700.00000 490.00] 700.00000 490.00] 700.00000 490.00
MULCHING | | |
0320 2601-2636043 0.500 ACRE | 2500.00000 1250.00 | 800.00000 400.00] 2500.00000 1250.00
SEEDING AND FERTILIZING (RURAL) | | |
0330 2601-2636044 0.200 ACRE | 2500.00000 500.00] 1000.00000 200.00 | 10000.00000 2000.00
SEEDING AND FERTILIZING (URBAN) | | |
0340 2602-0000020 850.000 LF | 4.00000 3400.00 | 2.50000 2125.00 | 2.00000 1700.00
SILT FENCE | | |
0350 2602-0000071 680.000 LF | 1.00000 680.00| 1.00000 680.00| 0.50000 340.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0360 2602-0000101 340.000 LF | 1.00000 340.00| 2.00000 680.00| 1.00000 340.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \
SECTION TOTALS | $ 551,149.55| $ 569,051.70]| $ 578,512.50
—————————————————————————————————————————— e e

SECTION 0002  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \



Bid Order: 004

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 36-C036-060

Run Date:
Page:

Primary County: FREMONT

05/16/12

004 7

Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) HE420 | ( 5 ) DI360 | ( 6 ) GR100
| HERBERGER CONSTR. CO., INC. |DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT [ | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0370 2602-0010010 1.000 EACH | 500.00000 500.00]| 500.00000 500.00]| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00]| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— it e A
CONTRACT TOTALS \ $ 552,649.55]| $ 570,551.70]| $ 580,012.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 8
Bid Order: 004 Contract ID: 36-C036-060 Primary County: FREMONT
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) UNOS59 | ( 8 ) CU080 | ( )
|[UNITED CONTRACTORS INC. AND | CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ITEMS FOR A 110'-0 X 30'-6 PRETENSSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\
4000.00000 2800.00| 4000.00000 2800.00

CULVERT, CORRUGATED METAL ENTRANCE PIPE
36 IN. DIA.

\ \
0010 2101-0850001 0.700 ACRE | |
CLEARING AND GRUBBING | \ \
0020 2102-2710070 2236.000 CY | 4.20000 9391.20] 4.50000 10062.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 2163.000 CY | 4.20000 9084.60| 4.25000 9192.75]
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2115-0100000 180.900 CY \ 50.00000 9045.00] 40.00000 7236.00 |
MODIFIED SUBBASE | | |
0050 2121-7425020 294.800 TON | 25.00000 7370.00 | 28.00000 8254.40 |
GRANULAR SHOULDERS, TYPE B | | |
0060 2123-7450000 6.000 STA | 300.00000 1800.00| 100.00000 600.00|
SHOULDER CONSTRUCTION, EARTH \ \ \
0070 2301-0690180 97.800 SY | 137.00000 13398.60]| 170.00000 16626.00 |
BRIDGE APPROACH, RK-18 | | \
0080 2301-1033080 726.000 SY | 57.00000 41382.00] 65.00000 47190.00]
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0090 2401-6745625 LUMP | 30000.00000 30000.00 | 14000.00000 14000.00 |
REMOVAL OF EXISTING BRIDGE | | |
0100 2402-2720000 137.800 CY | 15.00000 2067.00| 45.00000 6201.00]
EXCAVATION, CLASS 20 | | |
0110 2403-0100010 193.400 CY | 660.00000 127644.00] 625.00000 120875.00|
STRUCTURAL CONCRETE (BRIDGE) | \ \
0120 2404-7775000 246.000 LB | 1.00000 246.00 | 2.00000 492.00]
REINFORCING STEEL | | |
0130 2404-7775005 46753.000 LB | 1.00000 46753.00]| 0.79000 36934.87|
REINFORCING STEEL, EPOXY COATED | | |
0140 2407-0551510 5.000 EACH | 18000.00000 90000.00 | 18300.00000 91500.00 |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D110 | |
0150 2408-7800000 1040.000 LB | 3.00000 3120.00] 3.00000 3120.00]
STRUCTURAL STEEL | |
0160 2414-6424124 274.000 LF | 60.00000 16440.00| 55.00000 15070.00|
CONCRETE OPEN RAILING, TL-4 | | |
0170 2417-0225036 1.000 EACH | 700.00000 700.00 | 650.00000 650.00]
APRONS, METAL, 36 IN. DIA. | | |
0180 2417-1040036 138.000 LF | 65.00000 8970.00| 65.00000 8970.00|
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 9
Bid Order: 004 Contract ID: 36-C036-060 Primary County: FREMONT
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) UN059 | ( 8 ) CU080 | ( )
|[UNITED CONTRACTORS INC. AND |CUNNINGHAM-REIS CO. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2501-0201057 1740.000 LF | 35.00000 60900.00 | 43.00000 74820.00 |
PILES, STEEL, HP 10 X 57 | | |
0200 2505-4008400 2.000 EACH | 1950.00000 3900.00 | 2000.00000 4000.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | \ \
SECTION | | |
0210 2505-4021010 2.000 EACH | 200.00000 400.00| 200.00000 400.00 |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0220 2505-4021700 2.000 EACH | 2100.00000 4200.00 | 2200.00000 4400.00 |
STEEL BEAM GUARDRAIL END TERMINAL \ \ \
0230 2507-3250005 523.000 SY | 3.00000 1569.00 | 3.50000 1830.50]|
ENGINEERING FABRIC | | \
0240 2507-6800061 506.000 TON | 40.00000 20240.00]| 49.00000 24794.00]|
REVETMENT, CLASS E | | |
0250 2510-6745850 831.000 SY | 5.00000 4155.00 | 7.00000 5817.00|
REMOVAL OF PAVEMENT | | |
0260 2518-6910000 2.000 EACH | 100.00000 200.00 | 250.00000 500.00 |
SAFETY CLOSURE | |
0270 2526-8285000 LUMP | 8000.00000 8000.00 | 5000.00000 5000.00 |
CONSTRUCTION SURVEY \ \ \
0280 2527-9263109 18.000 STA | 75.00000 1350.00| 140.00000 2520.00 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ |
SOLVENT-BASED | |
0290 2528-8445110 LUMP | 2600.00000 2600.00 | 4350.00000 4350.00 |
TRAFFIC CONTROL | |
0300 2533-4980005 LUMP | 52000.00000 52000.00 | 58000.00000 58000.00 |
MOBILIZATION | \
0310 2601-2634100 0.700 ACRE | 700.00000 490.00] 700.00000 490.00|
MULCHING | | |
0320 2601-2636043 0.500 ACRE | 2500.00000 1250.00| 2500.00000 1250.00|
SEEDING AND FERTILIZING (RURAL) | | |
0330 2601-2636044 0.200 ACRE | 10000.00000 2000.00 | 2500.00000 500.00|
SEEDING AND FERTILIZING (URBAN) | | |
0340 2602-0000020 850.000 LF | 2.00000 1700.00 | 4.00000 3400.00 |
SILT FENCE | | |
0350 2602-0000071 680.000 LF | 0.50000 340.00| 0.50000 340.00|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0360 2602-0000101 340.000 LF | 1.00000 340.00] 0.50000 170.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 585,845.40| $ 592,355.52| $
—————————————————————————————————————————— e e

SECTION 0002
\

MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 10
Bid Order: 004 Contract ID: 36-C036-060 Primary County: FREMONT
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) UNOS59 | ( 8 ) CU080 | )
|[UNITED CONTRACTORS INC. AND | CUNNINGHAM-REIS CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0370 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $
—————————————————————————————————————————— ittt e it T e
CONTRACT TOTALS | $ 587,345.40| $ 593,855.52| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MIDWEST CONTRACTING, LLC
Contract Period: 45 WORK DAYS Late Start Date: 08/13/12

Project: STPN-069-8(22)--2J-41
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: HANCOCK Prj Awd Amt: $455,012.76
Route: U.S. 69
Location: AT 2 LOCATIONS S. OF KLEMME

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MI321 MIDWEST CONTRACTING, LLC $ 455,012.76 100.00 %

2 PE320 PETERSON CONTRACTORS INC. $ 464,286.58 102.03 %

3 RE300 REILLY CONSTRUCTION CO., INC. $ 467,738.11 102.79 %

4 RO180 ROGNES BROS. EXCAVATING, INC. $ 482,484.60 106.03 %

5 MIS00 MINNOWA CONSTRUCTION, INC. $ 501,241.30 110.15 %

6 I0081 IOWA BRIDGE & CULVERT, L.C. $ 509,995.41 112.08 %

7 MO480 MOYNA, C.J. & SONS, INC. $ 513,389.18 112.82 %

8 MCO019 MCANINCH CORPORATION & AFFILIATES $ 514,250.73 113.01 %

9 GR100 GRAVES CONSTRUCTION CO., INC. $ 533,571.60 117.26 %

10 GU100 GUS CONSTRUCTION CO., INC. $ 590,029.81 129.67 %
11 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 726,167.40 159.59 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MI321 | ( 2 ) PE320 | ( 3 ) RE300
|[MIDWEST CONTRACTING, LLC | PETERSON CONTRACTORS INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0109; ALT. 'AA' OPTION 1: C.I.P. 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0010 2401-6745650 LUMP | | |
REMOVAL OF EXISTING STRUCTURES | | |
0020 2402-2720000 592.000 CY | | |
EXCAVATION, CLASS 20 | | |
0030 2403-0100020 114.500 CY | | |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0040 2404-7775000 16121.000 LB | \
REINFORCING STEEL | | |
0050 2507-3250005 446.000 SY | |
ENGINEERING FABRIC | | |
0060 2507-6800061 387.000 TON | | |
REVETMENT, CLASS E | | |
0070 2533-4980005 LUMP | | |
MOBILIZATION | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— ettt i st et T e
SECTION 0002 DESIGN NO. 0109; ALT. 'AA' OPTION 2: PRECAST 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN:
\ \ \
0080 2401-6745650 LUMP | 2500.00000 2500.00| 2200.00000 2200.00] 2500.00000 2500.00
REMOVAL OF EXISTING STRUCTURES | | |
0090 2402-0425030 30.000 cCy | 28.00000 840.00| 34.00000 1020.00| 40.00000 1200.00
GRANULAR BACKFILL | | |
0100 2402-2720000 515.000 CY | 5.45000 2806.75] 6.35000 3270.25] 8.00000 4120.00
EXCAVATION, CLASS 20 | | |
0110 2415-2110806 93.000 LF | 460.00000 42780.00| 490.00000 45570.00| 420.00000 39060.00
PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 | | |
FT. | | \
0120 2415-2200806 2.000 EACH | 8000.00000 16000.00| 9000.00000 18000.00] 8675.00000 17350.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 8 FT. X 6 FT. | | |
0130 2507-3250005 478.000 SY | 2.00000 956.00| 3.00000 1434.00| 2.00000 956.00
ENGINEERING FABRIC | | |
0140 2507-6800061 419.000 TON | 32.00000 13408.00] 33.00000 13827.00] 28.00000 11732.00
REVETMENT, CLASS E | | |
0150 2533-4980005 LUMP | 7650.00000 7650.00 | 7000.00000 7000.00 | 7500.00000 7500.00
MOBILIZATION | |
SECTION TOTALS | S 86,940.75| S 92,321.25] S 84,418.00
—————————————————————————————————————————— e
SECTION 0003 DESIGN NO. 0209; ALT. 'BB' OPTION 1: C.I.P. TWIN 8' X 6' RCB BID THIS SCETION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MI321 | ( 2 ) PE320 | ( 3 ) RE300
|IMIDWEST CONTRACTING, LLC | PETERSON CONTRACTORS INC. |REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0160 2401-6745650 LUMP | | |
REMOVAL OF EXISTING STRUCTURES | | |
0170 2402-2720000 724.000 CY | | |
EXCAVATION, CLASS 20 | | |
0180 2403-0100020 193.600 CY | \
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0190 2404-7775000 23906.000 LB | | |
REINFORCING STEEL | | |
0200 2507-3250005 245.000 SY | | |
ENGINEERING FABRIC | \ \
0210 2507-6800061 200.000 TON | | |
REVETMENT, CLASS E | | \
0220 2533-4980005 LUMP | | |
MOBILIZATION | | |
SECTION TOTALS \ $ \ $ \ $
—————————————————————————————————————————— e e e
SECTION 0004 DESIGN NO. 0209;ALT. 'BB' OPTION 2: PRECAST TWIN 8' X 6' RCB BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN
\ \ \
0230 2401-6745650 LUMP | 3500.00000 3500.00 | 4750.00000 4750.00 | 6000.00000 6000.00
REMOVAL OF EXISTING STRUCTURES | | |
0240 2402-0425030 51.000 CY | 28.00000 1428.00| 34.00000 1734.00| 40.00000 2040.00
GRANULAR BACKFILL | | |
0250 2402-2720000 919.000 CY | 5.45000 5008.55| 5.75000 5284.25| 8.00000 7352.00
EXCAVATION, CLASS 20 | | |
0260 2415-2110806 198.000 LF | 460.00000 91080.00 | 480.00000 95040.00 | 420.00000 83160.00
PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 | | |
FT. | | I
0270 2415-2200806 4.000 EACH | 8000.00000 32000.00]| 8700.00000 34800.00| 8675.00000 34700.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 8 FT. X 6 FT. | | \
0280 2506-4984000 18.000 CY | 150.00000 2700.00 | 210.00000 3780.00 | 150.00000 2700.00
FLOWABLE MORTAR | | \
0290 2507-3250005 306.000 SY | 2.00000 612.00| 6.00000 1836.00| 2.00000 612.00
ENGINEERING FABRIC | | \
0300 2507-6800061 236.000 TON | 32.00000 7552.00 | 32.50000 7670.00 | 28.00000 6608.00
REVETMENT, CLASS E | | I
0310 2533-4980005 LUMP | 7650.00000 7650.00 | 12000.00000 12000.00| 9500.00000 9500.00
MOBILIZATION | |
SECTION TOTALS | $ 151,530.55] $ 166,894.25]| $ 152,672.00
—————————————————————————————————————————— e

SECTION 0005 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 4
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MI321 | ( 2 ) PE320 | ( 3 ) RE300
|[MIDWEST CONTRACTING, LLC | PETERSON CONTRACTORS INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2101-0850002 49.000 UNIT | 25.00000 1225.00| 16.00000 784.00| 20.00000 980.00
CLEARING AND GRUBBING | | |
0330 2102-0425070 241.500 TON | 18.00000 4347.00] 15.12000 3651.48]| 15.75000 3803.63
SPECIAL BACKFILL | | |
0340 2102-2710070 2913.000 CY | 10.00000 29130.00| 6.35000 18497.55] 7.25000 21119.25
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0350 2102-4560000 6.000 STA | 75.00000 450.00] 250.00000 1500.00| 250.00000 1500.00
LOCATING TILE LINES | | |
0360 2105-8425005 806.000 CY | 10.00000 8060.00 | 17.00000 13702.00] 16.00000 12896.00
TOPSOIL, FURNISH AND SPREAD | | |
0370 2105-8425015 965.000 CY | 8.00000 7720.00 | 5.00000 4825.00| 16.00000 15440.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0380 2121-7425010 1069.300 TON | 18.00000 19247.40| 14.50000 15504.85] 15.75000 16841.48
GRANULAR SHOULDERS, TYPE A | | |
0390 2123-7450000 12.700 STA | 100.00000 1270.00| 170.00000 2159.00]| 425.00000 5397.50
SHOULDER CONSTRUCTION, EARTH | | |
0400 2301-1033090 306.700 SY | 105.00000 32203.50] 85.00000 26069.50| 98.50000 30209.95
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 9 IN. | | |
0410 2315-8275025 32.800 TON | 20.00000 656.00| 22.00000 721.60] 15.75000 516.60
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | \ \
0420 2402-0425040 563.000 CY | 22.00000 12386.00] 32.60000 18353.80| 30.00000 16890.00
FLOODED BACKFILL | | |
0430 2402-2720100 324.900 CY | 5.40000 1754.46| 8.00000 2599.20| 8.00000 2599.20
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0440 2416-0100072 2.000 EACH | 3700.00000 7400.00 | 3550.00000 7100.00 | 3000.00000 6000.00
APRONS, CONCRETE, 72 IN. DIA. | | |
0450 2416-1160072 38.000 LF | 375.00000 14250.00] 305.00000 11590.00] 265.00000 10070.00
CULVERT, CONCRETE ENTRANCE PIPE, 72 IN. | | |
DIA. | | |
0460 2422-0360024 2.000 EACH | 250.00000 500.00] 425.00000 850.00| 300.00000 600.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0470 2422-1722024 42.000 LF | 28.00000 1176.00| 34.50000 1449.00| 34.00000 1428.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |
0480 2502-8212034 40.000 LF | 7.00000 280.00| 14.00000 560.00] 20.00000 800.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
| | |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION

WATERING FOR SOD,

SPECIAL DITCH CONTROL

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 5
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
\ 1 ) MI321 | ( 2 ) PE320 | ( 3 ) RE300
|[MIDWEST CONTRACTING, LLC | PETERSON CONTRACTORS INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0490 2502-8215806 360.000 LF | 12.00000 4320.00] 14.00000 5040.00] 19.00000 6840.00
SUBDRAIN, TILE, 6 IN. DIA. | | |
0500 2502-8220196 14.000 EACH | 250.00000 3500.00| 190.00000 2660.00| 265.00000 3710.00
SUBDRAIN OUTLET, RF-19E | | |
0510 2506-4984000 60.400 CY | 150.00000 9060.00| 123.50000 7459.40| 125.00000 7550.00
FLOWABLE MORTAR | | |
0520 2507-3250005 150.100 sY | 2.00000 300.20] 3.00000 450.30] 2.00000 300.20
ENGINEERING FABRIC | | |
0530 2507-6800061 108.400 TON | 32.00000 3468.80] 37.00000 4010.80] 33.00000 3577.20
REVETMENT, CLASS E | | |
0540 2510-6745850 306.700 SY | 8.00000 2453.60] 8.00000 2453.60] 8.00000 2453.60
REMOVAL OF PAVEMENT | | |
0550 2518-6910000 8.000 EACH | 50.00000 400.00] 100.00000 800.00] 50.00000 400.00
SAFETY CLOSURE | | |
0560 2527-9263109 2.590 sSTA | 350.00000 906.50] 400.00000 1036.00| 350.00000 906.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0570 2528-8445110 LUMP | 2475.00000 2475.00 | 1800.00000 1800.00| 2475.00000 2475.00
TRAFFIC CONTROL | | |
0580 2599-9999005 2.000 EACH | 2200.00000 4400.00| 2200.00000 4400.00| 3250.00000 6500.00
("EACH' ITEM) APRON, UNCLASSIFIED ARCH | | |
83 X 56 | | |
0590 2599-9999009 93.000 LF | 225.00000 20925.00| 145.00000 13485.00] 150.00000 13950.00
('"LINEAR FEET' ITEM) CULVERT, | | |
UNCLASSIFIED ROADWAY ARCH PIPE, | | |
0600 2601-2634100 1.500 ACRE | 700.00000 1050.00| 700.00000 1050.00| 700.00000 1050.00
MULCHING | | |
0610 2601-2636015 1.500 ACRE | 2100.00000 3150.00] 2100.00000 3150.00] 2500.00000 3750.00
NATIVE GRASS SEEDING | | |
0620 2601-2636043 0.300 ACRE | 750.00000 225.00] 750.00000 225.00| 3000.00000 900.00
SEEDING AND FERTILIZING (RURAL) | | |
0630 2601-2640350 117.000 sQ | 20.00000 2340.00| 20.00000 2340.00] 20.00000 2340.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | |
0640 2601-2642100 1.800 ACRE | 550.00000 990.00| 550.00000 990.00| 100.00000 180.00
STABILTIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0650 2601-2643110 23.400 MGAL | 60.00000 1404.00| 60.00000 1404.00| 60.00000 1404.00
| \ \
| | |

OR SLOPE PROTECTION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 6
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MI321 | ( 2 ) PE320 | ( 3 ) RE300
|[MIDWEST CONTRACTING, LLC | PETERSON CONTRACTORS INC. |[REILLY CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0660 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00| 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0670 2602-0000212 714.000 LF | 12.00000 8568.00 | 25.00000 17850.00] 30.00000 21420.00
FLOATING SILT CURTAIN (HANGING) | | |
0680 2602-0000312 200.000 LF | 4.00000 800.00] 4.00000 800.00] 3.00000 600.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0690 2602-0000320 200.000 LF | 6.00000 1200.00| 6.00000 1200.00| 3.50000 700.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | S 215,041.46]| S 203,571.08] S 229,148.11
—————————————————————————————————————————— it e it e
SECTION 0006 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0700 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0710 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 455,012.76| $ 464,286.58| $ 467,738.11




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 7
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) RO180 | ( 5 ) MIO90O | ( 6 ) I0081
|ROGNES BROS. EXCAV., INC. |[MINNOWA CONSTR., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0109; ALT. 'AA' OPTION 1: C.I.P. 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0010 2401-6745650 LUMP | \ \ 5000.00000 5000.00
REMOVAL OF EXISTING STRUCTURES | | |
0020 2402-2720000 592.000 CY | \ \ 20.00000 11840.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100020 114.500 CY | | | 340.00000 38930.00
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0040 2404-7775000 16121.000 LB | | | 1.00000 16121.00
REINFORCING STEEL | | |
0050 2507-3250005 446.000 SY | | | 3.00000 1338.00
ENGINEERING FABRIC | | |
0060 2507-6800061 387.000 TON | | | 40.00000 15480.00
REVETMENT, CLASS E | | |
0070 2533-4980005 LUMP | \ \ 25000.00000 25000.00
MOBILIZATION | | |
SECTION TOTALS | $ | $ | $ 113,709.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 0109; ALT. 'AA' OPTION 2: PRECAST 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN:
\ \ \
0080 2401-6745650 LUMP | 2500.00000 2500.00| 3000.00000 3000.00]|
REMOVAL OF EXISTING STRUCTURES | | |
0090 2402-0425030 30.000 cCy | 22.00000 660.00| 25.00000 750.00]
GRANULAR BACKFILL | | |
0100 2402-2720000 515.000 CY | 6.00000 3090.00| 10.00000 5150.00]|
EXCAVATION, CLASS 20 | | |
0110 2415-2110806 93.000 LF | 504.00000 46872.00| 500.00000 46500.00|
PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 | | |
FT. \ \ \
0120 2415-2200806 2.000 EACH | 9135.00000 18270.00] 8500.00000 17000.00]
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 8 FT. X 6 FT. | | |
0130 2507-3250005 478.000 SY | 3.50000 1673.00| 3.00000 1434.00|
ENGINEERING FABRIC | | |
0140 2507-6800061 419.000 TON | 35.00000 14665.00| 35.00000 14665.00|
REVETMENT, CLASS E | | |
0150 2533-4980005 LUMP | 5000.00000 5000.00| 15000.00000 15000.00]
MOBILIZATION | |
SECTION TOTALS | $ 92,730.00| $ 103,499.00| $
—————————————————————————————————————————— e
SECTION 0003  DESIGN NO. 0209; ALT. 'BB' OPTION 1: C.I.P. TWIN 8' X 6' RCB BID THIS SCETION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 8
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) RO180 | ( 5 ) MIO90O | ( 6 ) I0081
|ROGNES BROS. EXCAV., INC. |[MINNOWA CONSTR., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
0160 2401-6745650 LUMP | \ \ 10000.00000 10000.00
REMOVAL OF EXISTING STRUCTURES | | |
0170 2402-2720000 724.000 CY | | \ 12.00000 8688.00
EXCAVATION, CLASS 20 | | |
0180 2403-0100020 193.600 CY | | | 340.00000 65824.00
STRUCTURAL CONCRETE (RCB CULVERT) | |
0190 2404-7775000 23906.000 LB | | | 1.00000 23906.00
REINFORCING STEEL | | |
0200 2507-3250005 245.000 sSY | | | 3.00000 735.00
ENGINEERING FABRIC | | |
0210 2507-6800061 200.000 TON | | | 40.00000 8000.00
REVETMENT, CLASS E | | |
0220 2533-4980005 LUMP | | | 25000.00000 25000.00
MOBILIZATION | | |
SECTION TOTALS | S | S | S 142,153.00
————————————————————————————————————————— ittt it ettt L TP
SECTION 0004 DESIGN NO. 0209;ALT. 'BB' OPTION 2: PRECAST TWIN 8' X 6' RCB BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN
\ \ \
0230 2401-6745650 LUMP | 5000.00000 5000.00| 5000.00000 5000.00]
REMOVAL OF EXISTING STRUCTURES | | |
0240 2402-0425030 51.000 cCY | 22.00000 1122.00] 25.00000 1275.00|
GRANULAR BACKFILL | | |
0250 2402-2720000 919.000 CY | 6.00000 5514.00] 10.00000 9190.00]
EXCAVATION, CLASS 20 | | |
0260 2415-2110806 198.000 LF | 475.00000 94050.00| 500.00000 99000.00 |
PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 | | |
FT. | | |
0270 2415-2200806 4.000 EACH | 8000.00000 32000.00] 8500.00000 34000.00]
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 8 FT. X 6 FT. | | |
0280 2506-4984000 18.000 CY | 165.00000 2970.00| 150.00000 2700.00|
FLOWABLE MORTAR | | |
0290 2507-3250005 306.000 sSY | 3.50000 1071.00| 3.00000 918.00]
ENGINEERING FABRIC | | |
0300 2507-6800061 236.000 TON | 35.00000 8260.00 | 35.00000 8260.00|
REVETMENT, CLASS E | | |
0310 2533-4980005 LUMP | 8000.00000 8000.00| 15000.00000 15000.00]
MOBILIZATION | | I
SECTION TOTALS | S 157,987.00] S 175,343.00] $
————————————————————————————————————————— e

SECTION 0005 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 9
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) RO180 | ( 5 ) MIO90O | ( 6 ) I0081
|ROGNES BROS. EXCAV., INC. |[MINNOWA CONSTR., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2101-0850002 49.000 UNIT | 10.00000 490.00] 25.00000 1225.00| 15.54000 761.46
CLEARING AND GRUBBING | | |
0330 2102-0425070 241.500 TON | 22.00000 5313.00] 25.00000 6037.50] 25.00000 6037.50
SPECIAL BACKFILL | | |
0340 2102-2710070 2913.000 CY | 8.00000 23304.00]| 8.00000 23304.00]| 13.00000 37869.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0350 2102-4560000 6.000 STA | 150.00000 900.00| 200.00000 1200.00| 100.00000 600.00
LOCATING TILE LINES | | |
0360 2105-8425005 806.000 CY | 12.00000 9672.00| 15.00000 12090.00| 20.00000 16120.00
TOPSOIL, FURNISH AND SPREAD | | |
0370 2105-8425015 965.000 CY | 6.00000 5790.00 | 7.00000 6755.00| 8.00000 7720.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0380 2121-7425010 1069.300 TON | 22.00000 23524.60| 20.00000 21386.00| 18.00000 19247.40
GRANULAR SHOULDERS, TYPE A | | |
0390 2123-7450000 12.700 sSTA | 150.00000 1905.00| 250.00000 3175.00] 250.00000 3175.00
SHOULDER CONSTRUCTION, EARTH | | |
0400 2301-1033090 306.700 SY | 110.00000 33737.00] 100.00000 30670.00] 103.58000 31767.99
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \ \
DURABILITY, 9 IN. | | |
0410 2315-8275025 32.800 TON | 20.00000 656.00| 20.00000 656.00| 18.00000 590.40
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0420 2402-0425040 563.000 CY | 30.00000 16890.00| 25.00000 14075.00] 40.00000 22520.00
FLOODED BACKFILL | | |
0430 2402-2720100 324.900 CY \ 6.00000 1949.40| 10.00000 3249.00| 13.00000 4223.70
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0440 2416-0100072 2.000 EACH | 3150.00000 6300.00| 4000.00000 8000.00 | 5000.00000 10000.00
APRONS, CONCRETE, 72 IN. DIA. | | |
0450 2416-1160072 38.000 LF | 290.00000 11020.00] 375.00000 14250.00] 400.00000 15200.00
CULVERT, CONCRETE ENTRANCE PIPE, 72 IN. | | |
DIA. | | |
0460 2422-0360024 2.000 EACH | 200.00000 400.00] 250.00000 500.00] 410.00000 820.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0470 2422-1722024 42.000 LF | 25.00000 1050.00| 35.00000 1470.00| 26.00000 1092.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |
0480 2502-8212034 40.000 LF | 18.00000 720.00] 8.00000 320.00] 16.00000 640.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
| | \

DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

WATERING FOR SOD, SPECIAL DITCH CONTROL
OR SLOPE PROTECTION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 10
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) RO180 | ( 5 ) MIO90O | ( 6 ) I0081
|ROGNES BROS. EXCAV., INC. |[MINNOWA CONSTR., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0490 2502-8215806 360.000 LF | 12.00000 4320.00] 10.00000 3600.00| 17.00000 6120.00
SUBDRAIN, TILE, 6 IN. DIA. | | |
0500 2502-8220196 14.000 EACH | 250.00000 3500.00| 150.00000 2100.00| 330.00000 4620.00
SUBDRAIN OUTLET, RF-19E | | |
0510 2506-4984000 60.400 CY | 165.00000 9966.00| 150.00000 9060.00| 105.00000 6342.00
FLOWABLE MORTAR | | |
0520 2507-3250005 150.100 sY \ 3.50000 525.35] 3.00000 450.30] 4.00000 600.40
ENGINEERING FABRIC | | |
0530 2507-6800061 108.400 TON | 35.00000 3794.00] 35.00000 3794.00] 40.00000 4336.00
REVETMENT, CLASS E | | |
0540 2510-6745850 306.700 SY | 10.00000 3067.00] 10.00000 3067.00] 10.00000 3067.00
REMOVAL OF PAVEMENT | | |
0550 2518-6910000 8.000 EACH | 100.00000 800.00] 50.00000 400.00| 52.58000 420.64
SAFETY CLOSURE | |
0560 2527-9263109 2.590 sSTA | 375.00000 971.25] 350.00000 906.50] 368.05000 953.25
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0570 2528-8445110 LUMP | 2500.00000 2500.00| 2475.00000 2475.00 | 2602.62000 2602.62
TRAFFIC CONTROL | | |
0580 2599-9999005 2.000 EACH | 2000.00000 4000.00| 2500.00000 5000.00| 2333.32000 4666.64
("EACH' ITEM) APRON, UNCLASSIFIED ARCH | | |
83 X 56 \ \ \
0590 2599-9999009 93.000 LF | 213.00000 19809.00] 125.00000 11625.00] 97.75000 9090.75
('"LINEAR FEET' ITEM) CULVERT, | | |
UNCLASSIFIED ROADWAY ARCH PIPE, | | |
0600 2601-2634100 1.500 ACRE | 700.00000 1050.00| 700.00000 1050.00| 700.00000 1050.00
MULCHING | | |
0610 2601-2636015 1.500 ACRE | 2500.00000 3750.00| 2100.00000 3150.00] 2208.29000 3312.44
NATIVE GRASS SEEDING | | |
0620 2601-2636043 0.300 ACRE | 3000.00000 900.00| 750.00000 225.00] 788.67000 236.60
SEEDING AND FERTILIZING (RURAL) | | |
0630 2601-2640350 117.000 sQ | 20.00000 2340.00| 20.00000 2340.00| 21.03000 2460.51
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | |
0640 2601-2642100 1.800 ACRE | 100.00000 180.00] 550.00000 990.00| 578.36000 1041.05
STABILTIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0650 2601-2643110 23.400 MGAL | 60.00000 1404.00| 60.00000 1404.00| 60.00000 1404.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 11
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) RO180 | ( 5 ) MIO90O | ( 6 ) I0081
|ROGNES BROS. EXCAV., INC. |[MINNOWA CONSTR., INC. | IOWA BRIDGE & CULVERT, L.C.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0660 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00| 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0670 2602-0000212 714.000 LF | 30.00000 21420.00| 25.00000 17850.00] 26.29000 18771.06
FLOATING SILT CURTAIN (HANGING) | | |
0680 2602-0000312 200.000 LF | 3.00000 600.00| 4.00000 800.00] 4.21000 842.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | I
0690 2602-0000320 200.000 LF | 3.50000 700.00] 6.00000 1200.00| 6.31000 1262.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | $ 230,267.60| $ 220,899.30| $ 252,633.41
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0006 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0700 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0710 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 482,484.60 | $ 501,241.30]| $ 509,995.41




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 12
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) MO480 | ( 8 ) MCO019 | ( 9 ) GR100
|[MOYNA, C.J. & SONS, INC. |[MCANINCH CORPORATION & AFFIL |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0109; ALT. 'AA' OPTION 1: C.I.P. 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0010 2401-6745650 LUMP | | |
REMOVAL OF EXISTING STRUCTURES | | |
0020 2402-2720000 592.000 CY | |
EXCAVATION, CLASS 20 | | |
0030 2403-0100020 114.500 CY | | |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0040 2404-7775000 16121.000 LB | | |
REINFORCING STEEL | | |
0050 2507-3250005 446.000 SY | | |
ENGINEERING FABRIC | | |
0060 2507-6800061 387.000 TON | | |
REVETMENT, CLASS E | | |
0070 2533-4980005 LUMP | \ \
MOBILIZATION | | |
SECTION TOTALS | $ | $ \ $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 0109; ALT. 'AA' OPTION 2: PRECAST 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN:
\ \ \
0080 2401-6745650 LUMP | 3750.00000 3750.00| 10000.00000 10000.00] 5000.00000 5000.00
REMOVAL OF EXISTING STRUCTURES | | |
0090 2402-0425030 30.000 cCy | 22.00000 660.00| 25.00000 750.00] 30.00000 900.00
GRANULAR BACKFILL | | |
0100 2402-2720000 515.000 CY | 9.00000 4635.00| 10.00000 5150.00]| 9.00000 4635.00
EXCAVATION, CLASS 20 | | |
0110 2415-2110806 93.000 LF | 500.00000 46500.00| 492.00000 45756.00| 456.00000 42408.00
PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 | | |
FT. | | I
0120 2415-2200806 2.000 EACH | 9300.00000 18600.00| 8408.00000 16816.00| 8979.00000 17958.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 8 FT. X 6 FT. | | |
0130 2507-3250005 478.000 SY | 1.75000 836.50] 2.50000 1195.00| 3.00000 1434.00
ENGINEERING FABRIC | | |
0140 2507-6800061 419.000 TON | 38.00000 15922.00] 32.10000 13449.90| 30.00000 12570.00
REVETMENT, CLASS E | | |
0150 2533-4980005 LUMP | 3000.00000 3000.00| 1666.00000 1666.00| 22000.00000 22000.00
MOBILIZATION | |
SECTION TOTALS | S 93,903.50] $ 94,782.90| $ 106,905.00
—————————————————————————————————————————— e
SECTION 0003 DESIGN NO. 0209; ALT. 'BB' OPTION 1: C.I.P. TWIN 8' X 6' RCB BID THIS SCETION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 13
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) MO480 | ( 8 ) MCO019 | ( 9 ) GR100
IMOYNA, C.J. & SONS, INC. |MCANINCH CORPORATION & AFFIL |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0160 2401-6745650 LUMP | | |
REMOVAL OF EXISTING STRUCTURES | | |
0170 2402-2720000 724.000 CY | \
EXCAVATION, CLASS 20 | | |
0180 2403-0100020 193.600 CY | | |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0190 2404-7775000 23906.000 LB | | |
REINFORCING STEEL | \ \
0200 2507-3250005 245.000 SY | | |
ENGINEERING FABRIC | | |
0210 2507-6800061 200.000 TON | | |
REVETMENT, CLASS E | | |
0220 2533-4980005 LUMP | | |
MOBILIZATION | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— e e e
SECTION 0004 DESIGN NO. 0209;ALT. 'BB' OPTION 2: PRECAST TWIN 8' X 6' RCB BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN
\ \ \
0230 2401-6745650 LUMP | 3750.00000 3750.00 | 22500.00000 22500.00]| 7000.00000 7000.00
REMOVAL OF EXISTING STRUCTURES | | |
0240 2402-0425030 51.000 CY | 22.00000 1122.00]| 43.00000 2193.00]| 30.00000 1530.00
GRANULAR BACKFILL | | |
0250 2402-2720000 919.000 CY | 9.00000 8271.00| 10.00000 9190.00| 9.00000 8271.00
EXCAVATION, CLASS 20 | | |
0260 2415-2110806 198.000 LF | 500.00000 99000.00 | 485.00000 96030.00 | 476.00000 94248.00
PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 | | |
FT. | | |
0270 2415-2200806 4.000 EACH | 9200.00000 36800.00 | 8315.00000 33260.00]| 14133.00000 56532.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 8 FT. X 6 FT. | | |
0280 2506-4984000 18.000 CY | 110.00000 1980.00| 167.00000 3006.00 | 120.00000 2160.00
FLOWABLE MORTAR | | \
0290 2507-3250005 306.000 SY | 1.75000 535.50 | 2.50000 765.00 | 3.00000 918.00
ENGINEERING FABRIC | | \
0300 2507-6800061 236.000 TON | 38.00000 8968.00 | 34.00000 8024.00| 30.00000 7080.00
REVETMENT, CLASS E | | \
0310 2533-4980005 LUMP | 22000.00000 22000.00]| 7200.00000 7200.00 | 33000.00000 33000.00
MOBILIZATION | |
SECTION TOTALS | $ 182,426.50] $ 182,168.00] $ 210,739.00
—————————————————————————————————————————— e

SECTION 0005 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 14

Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.

) MO480

( 7 8 ) MCO19 | ( 9 ) GR10O
MOYNA, C.J. & SONS, INC.

CANINCH CORPORATION & AFFIL |GRAVES CONSTRUCTION CO., INC.
|

=

LINE NO / ITEM CODE / ALT

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0320 2101-0850002 49.000 UNIT | 50.00000 2450.00] 23.55000 1153.95] 50.00000 2450.00
CLEARING AND GRUBBING | | |
0330 2102-0425070 241.500 TON | 18.00000 4347.00] 20.50000 4950.75] 30.00000 7245.00
SPECIAL BACKFILL | |
0340 2102-2710070 2913.000 CY | 10.00000 29130.00| 3.88000 11302.44 9.00000 26217.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0350 2102-4560000 6.000 sSTA | 125.00000 750.00] 200.00000 1200.00] 135.00000 810.00
LOCATING TILE LINES | | |
0360 2105-8425005 806.000 CY | 20.00000 16120.00| 10.96000 8833.76]| 10.00000 8060.00
TOPSOIL, FURNISH AND SPREAD | | |
0370 2105-8425015 965.000 CY | 6.00000 5790.00] 4.15000 4004.75] 3.00000 2895.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0380 2121-7425010 1069.300 TON | 20.00000 21386.00| 19.00000 20316.70| 24.00000 25663.20
GRANULAR SHOULDERS, TYPE A | | \
0390 2123-7450000 12.700 STA | 500.00000 ©6350.00] 425.00000 5397.50] 450.00000 5715.00
SHOULDER CONSTRUCTION, EARTH | | |
0400 2301-1033090 306.700 SY | 99.00000 30363.30| 104.00000 31896.80| 89.00000 27296.30
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 9 IN. | | |
0410 2315-8275025 32.800 TON | 25.00000 820.00] 25.50000 836.40] 26.00000 852.80
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0420 2402-0425040 563.000 CY | 22.00000 12386.00| 32.00000 18016.00| 24.00000 13512.00
FLOODED BACKFILL | |
0430 2402-2720100 324.900 CY | 5.00000 1624.50] 10.00000 3249.00] 9.00000 2924.10
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0440 2416-0100072 2.000 EACH | 3000.00000 6000.00| 4166.00000 8332.00] 3200.00000 6400.00
APRONS, CONCRETE, 72 IN. DIA. | | |
0450 2416-1160072 38.000 LF | 265.00000 10070.00] 321.00000 12198.00] 365.00000 13870.00
CULVERT, CONCRETE ENTRANCE PIPE, 72 IN. | | |
DIA. | | |
0460 2422-0360024 2.000 EACH | 350.00000 700.00 | 508.00000 1016.00| 350.00000 700.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0470 2422-1722024 42.000 LF | 50.00000 2100.00| 39.00000 1638.00| 25.00000 1050.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |
0480 2502-8212034 40.000 LF | 10.00000 400.00] 20.00000 800.00| 10.00000 400.00
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION

WATERING FOR SOD,

SPECIAL DITCH CONTROL

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 15
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) MO480 | ( 8 ) MCO19 | ( 9 ) GR100
|[MOYNA, C.J. & SONS, INC. |[MCANINCH CORPORATION & AFFIL |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et
0490 2502-8215806 360.000 LF | 18.00000 6480.00| 39.00000 14040.00] 18.00000 6480.00
SUBDRAIN, TILE, 6 IN. DIA. | | |
0500 2502-8220196 14.000 EACH | 185.00000 2590.00| 236.00000 3304.00] 165.00000 2310.00
SUBDRAIN OUTLET, RF-19E | | |
0510 2506-4984000 60.400 CY | 120.00000 7248.00 | 173.00000 10449.20| 135.00000 8154.00
FLOWABLE MORTAR | | |
0520 2507-3250005 150.100 sY | 1.75000 262.68| 2.50000 375.25] 3.00000 450.30
ENGINEERING FABRIC | | |
0530 2507-6800061 108.400 TON | 38.00000 4119.20]| 34.00000 3685.60] 32.00000 3468.80
REVETMENT, CLASS E | | |
0540 2510-6745850 306.700 SY | 10.00000 3067.00] 15.00000 4600.50]| 8.00000 2453.60
REMOVAL OF PAVEMENT | | |
0550 2518-6910000 8.000 EACH | 50.00000 400.00] 51.00000 408.00| 150.00000 1200.00
SAFETY CLOSURE | | |
0560 2527-9263109 2.590 sSTA | 350.00000 906.50] 357.00000 924.63| 350.00000 906.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0570 2528-8445110 LUMP | 5500.00000 5500.00 | 2524.50000 2524 .50 4300.00000 4300.00
TRAFFIC CONTROL | | |
0580 2599-9999005 2.000 EACH | 1800.00000 3600.00| 3718.00000 7436.00 | 2400.00000 4800.00
("EACH' ITEM) APRON, UNCLASSIFIED ARCH | | |
83 X 56 \ \ \
0590 2599-9999009 93.000 LF | 185.00000 17205.00] 240.00000 22320.00| 120.00000 11160.00
('"LINEAR FEET' ITEM) CULVERT, | | |
UNCLASSIFIED ROADWAY ARCH PIPE, | | |
0600 2601-2634100 1.500 ACRE | 700.00000 1050.00| 700.00000 1050.00]| 700.00000 1050.00
MULCHING | | |
0610 2601-2636015 1.500 ACRE | 2500.00000 3750.00| 2142.00000 3213.00] 2500.00000 3750.00
NATIVE GRASS SEEDING | | |
0620 2601-2636043 0.300 ACRE | 3000.00000 900.00| 765.00000 229.50] 3000.00000 900.00
SEEDING AND FERTILIZING (RURAL) | | |
0630 2601-2640350 117.000 sQ | 20.00000 2340.00| 20.40000 2386.80| 20.00000 2340.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | |
0640 2601-2642100 1.800 ACRE | 100.00000 180.00] 561.00000 1009.80| 100.00000 180.00
STABILTIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0650 2601-2643110 23.400 MGAL | 60.00000 1404.00| 60.00000 1404.00| 60.00000 1404.00
| | \
| | |

OR SLOPE PROTECTION



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 05/16/12
Page: 005 16

Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) MO480 | ( 8 ) MCO019 | ( 9 ) GR100
|[MOYNA, C.J. & SONS, INC. |[MCANINCH CORPORATION & AFFIL |GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0660 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00| 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0670 2602-0000212 714.000 LF | 30.00000 21420.00| 25.50000 18207.00| 15.00000 10710.00
FLOATING SILT CURTAIN (HANGING) | |
0680 2602-0000312 200.000 LF | 3.00000 600.00| 4.08000 816.00]| 3.00000 600.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0690 2602-0000320 200.000 LF | 3.50000 700.00] 6.12000 1224 .00 3.50000 700.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | $ 235,559.18]| $ 235,799.83| $ 214,427.60
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0006 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0700 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0710 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 513,389.18| $ 514,250.73| $ 533,571.60




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 17
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 10 ) GU100 | ( 11 ) K.051 | ( )
|GUS CONSTRUCTION CO., INC. |[K & L LANDSCAPE & CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0109; ALT. 'AA' OPTION 1: C.I.P. 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0010 2401-6745650 LUMP | 10000.00000 10000.00] |
REMOVAL OF EXISTING STRUCTURES | | |
0020 2402-2720000 592.000 CY | 8.00000 4736.00| |
EXCAVATION, CLASS 20 | | |
0030 2403-0100020 114.500 CY | 389.00000 44540.50| |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0040 2404-7775000 16121.000 LB | 0.89000 14347.69| \
REINFORCING STEEL | | |
0050 2507-3250005 446.000 SY | 3.25000 1449.50| |
ENGINEERING FABRIC | | |
0060 2507-6800061 387.000 TON | 40.00000 15480.00] |
REVETMENT, CLASS E | | |
0070 2533-4980005 LUMP | 65000.00000 65000.00 | |
MOBILIZATION | | |
SECTION TOTALS | $ 155,553.69| $ | $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 0109; ALT. 'AA' OPTION 2: PRECAST 8'-0 X 6'-0 RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN:
\ \ \
0080 2401-6745650 LUMP | | 5500.00000 5500.00|
REMOVAL OF EXISTING STRUCTURES | | |
0090 2402-0425030 30.000 cCy | | 25.00000 750.00]
GRANULAR BACKFILL | | |
0100 2402-2720000 515.000 CY | | 20.00000 10300.00]
EXCAVATION, CLASS 20 | | |
0110 2415-2110806 93.000 LF | | 760.00000 70680.00|
PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 | | |
FT. | | \
0120 2415-2200806 2.000 EACH | | 15500.00000 31000.00]
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 8 FT. X 6 FT. | | |
0130 2507-3250005 478.000 SY | | 3.00000 1434.00|
ENGINEERING FABRIC | | |
0140 2507-6800061 419.000 TON | | 38.50000 16131.50]
REVETMENT, CLASS E | | |
0150 2533-4980005 LUMP | | 9500.00000 9500.00]
MOBILIZATION | |
SECTION TOTALS | $ \ $ 145,295.50] $
—————————————————————————————————————————— e
SECTION 0003 DESIGN NO. 0209; ALT. 'BB' OPTION 1: C.I.P. TWIN 8' X 6' RCB BID THIS SCETION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 18
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 10 ) GU100 | ( 11 ) K.051 | ( )
|GUS CONSTRUCTION CO., INC. |[K & L LANDSCAPE & CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
0160 2401-6745650 LUMP | 20000.00000 20000.00| |
REMOVAL OF EXISTING STRUCTURES | | |
0170 2402-2720000 724.000 CY | 7.00000 5068.00] |
EXCAVATION, CLASS 20 | | |
0180 2403-0100020 193.600 CY | 370.00000 71632.00] |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0190 2404-7775000 23906.000 LB | 0.79000 18885.74 | |
REINFORCING STEEL | | |
0200 2507-3250005 245.000 sSY | 3.25000 796.25]| |
ENGINEERING FABRIC | | |
0210 2507-6800061 200.000 TON | 40.00000 8000.00| |
REVETMENT, CLASS E | | |
0220 2533-4980005 LUMP | 65000.00000 65000.00 | |
MOBILIZATION | | |
SECTION TOTALS | $ 189,381.99| $ | $
————————————————————————————————————————— et e e et T e
SECTION 0004 DESIGN NO. 0209;ALT. 'BB' OPTION 2: PRECAST TWIN 8' X 6' RCB BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN
\ \ \
0230 2401-6745650 LUMP | | 5500.00000 5500.00|
REMOVAL OF EXISTING STRUCTURES | | |
0240 2402-0425030 51.000 CY | \ 25.00000 1275.00|
GRANULAR BACKFILL | | |
0250 2402-2720000 919.000 CY | | 20.00000 18380.00|
EXCAVATION, CLASS 20 | | |
0260 2415-2110806 198.000 LF | | 760.00000 150480.00|
PRECAST CONCRETE BOX CULVERT, 8 FT. X 6 | | |
FT. | | |
0270 2415-2200806 4.000 EACH | | 15500.00000 62000.00 |
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 8 FT. X 6 FT. | | |
0280 2506-4984000 18.000 CY | | 275.00000 4950.00|
FLOWABLE MORTAR | | |
0290 2507-3250005 306.000 sSY | | 3.00000 918.00]
ENGINEERING FABRIC | | |
0300 2507-6800061 236.000 TON | | 38.50000 9086.00|
REVETMENT, CLASS E \ \ \
0310 2533-4980005 LUMP | | 9500.00000 9500.00]
MOBILIZATION | |
SECTION TOTALS | $ | $ 262,089.00| $
————————————————————————————————————————— R et ettt it

SECTION 0005 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 19
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 10 ) GU100 [ ( 11 ) K.051 \ )
|GUS CONSTRUCTION CO., INC. |[K & L LANDSCAPE & CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2101-0850002 49.000 UNIT | 5.00000 245.00| 25.00000 1225.00|
CLEARING AND GRUBBING | | |
0330 2102-0425070 241.500 TON | 18.00000 4347.00] 25.00000 6037.50|
SPECIAL BACKFILL | | |
0340 2102-2710070 2913.000 CY | 8.50000 24760.50| 15.00000 43695.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0350 2102-4560000 6.000 STA | 175.00000 1050.00| 1850.00000 11100.00]
LOCATING TILE LINES | | |
0360 2105-8425005 806.000 CY | 17.00000 13702.00 | 22.00000 17732.00 |
TOPSOIL, FURNISH AND SPREAD | | |
0370 2105-8425015 965.000 CY | 9.00000 8685.00 | 7.00000 6755.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0380 2121-7425010 1069.300 TON | 19.00000 20316.70] 22.00000 23524.60|
GRANULAR SHOULDERS, TYPE A | | |
0390 2123-7450000 12.700 STA | 200.00000 2540.00| 285.00000 3619.50]
SHOULDER CONSTRUCTION, EARTH | | |
0400 2301-1033090 306.700 SY | 120.00000 36804.00| 120.00000 36804.00|
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 9 IN. | | |
0410 2315-8275025 32.800 TON | 21.00000 688.80 | 22.00000 721.60]|
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | \ \
0420 2402-0425040 563.000 CY | 32.00000 18016.00| 40.00000 22520.00|
FLOODED BACKFILL | | \
0430 2402-2720100 324.900 CY | 7.00000 2274 .30 15.00000 4873.50]
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0440 2416-0100072 2.000 EACH | 2500.00000 5000.00| 3000.00000 6000.00 |
APRONS, CONCRETE, 72 IN. DIA. | | |
0450 2416-1160072 38.000 LF | 350.00000 13300.00] 450.00000 17100.00]
CULVERT, CONCRETE ENTRANCE PIPE, 72 IN. | | |
DIA. | | |
0460 2422-0360024 2.000 EACH | 195.00000 390.00] 250.00000 500.00]
APRONS, UNCLASSIFIED, 24 IN. DIA. | |
0470 2422-1722024 42.000 LF | 25.00000 1050.00] 32.00000 1344.00|
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |
0480 2502-8212034 40.000 LF | 10.00000 400.00] 20.00000 800.00]
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
| | |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION

WATERING FOR SOD, SPECIAL DITCH CONTROL

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 20
Bid Order: 005 Contract ID: 41-0698-022 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
\ 10 ) GU100 [ ( 11 ) K.051 \ )
|GUS CONSTRUCTION CO., INC. |[K & L LANDSCAPE & CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0490 2502-8215806 360.000 LF | 15.00000 5400.00] 20.00000 7200.00|
SUBDRAIN, TILE, 6 IN. DIA. | | |
0500 2502-8220196 14.000 EACH | 200.00000 2800.00| 250.00000 3500.00]
SUBDRAIN OUTLET, RF-19E | | |
0510 2506-4984000 60.400 CY | 250.00000 15100.00] 285.00000 17214.00]
FLOWABLE MORTAR | | |
0520 2507-3250005 150.100 sY | 3.25000 487.83]| 3.00000 450.30]
ENGINEERING FABRIC | | |
0530 2507-6800061 108.400 TON | 40.00000 4336.00] 38.50000 4173.40]
REVETMENT, CLASS E | | |
0540 2510-6745850 306.700 SY | 10.00000 3067.00] 15.00000 4600.50]
REMOVAL OF PAVEMENT | | |
0550 2518-6910000 8.000 EACH | 100.00000 800.00] 100.00000 800.00|
SAFETY CLOSURE | | |
0560 2527-9263109 2.590 sSTA | 400.00000 1036.00| 400.00000 1036.00|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0570 2528-8445110 LUMP | 2600.00000 2600.00| 3500.00000 3500.00]
TRAFFIC CONTROL | | |
0580 2599-9999005 2.000 EACH | 2200.00000 4400.00| 4585.00000 9170.00]
("EACH' ITEM) APRON, UNCLASSIFIED ARCH | | |
83 X 56 | | |
0590 2599-9999009 93.000 LF | 165.00000 15345.00| 250.00000 23250.00|
('"LINEAR FEET' ITEM) CULVERT, | | |
UNCLASSIFIED ROADWAY ARCH PIPE, | | |
0600 2601-2634100 1.500 ACRE | 700.00000 1050.00| 700.00000 1050.00|
MULCHING | | |
0610 2601-2636015 1.500 ACRE | 2250.00000 3375.00] 2250.00000 3375.00]
NATIVE GRASS SEEDING | | |
0620 2601-2636043 0.300 ACRE | 850.00000 255.00] 1000.00000 300.00]
SEEDING AND FERTILIZING (RURAL) | | |
0630 2601-2640350 117.000 sQ | 22.00000 2574.00 | 14.00000 1638.00|
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | |
0640 2601-2642100 1.800 ACRE | 625.00000 1125.00| 350.00000 630.00]
STABILTIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0650 2601-2643110 23.400 MGAL | 60.00000 1404.00| 60.00000 1404.00|
| | |
| | \

OR SLOPE PROTECTION



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 005 Contract ID:

Letting Date: 04/17/12 10:00 A.M.

41-0698-022

Run Date: 05/16/12
Page: 005 21

Primary County: HANCOCK

10 )

LINE NO / ITEM CODE / ALT

GU100

(
GUS CONSTRUCTION CO., INC.

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0660 2601-2643300 3.000 EACH | 350.00000 1050.00]
MOBILIZATION FOR WATERING | |
0670 2602-0000212 714.000 LF | 30.00000 21420.00]
FLOATING SILT CURTAIN (HANGING) |
0680 2602-0000312 200.000 LF | 5.00000 1000.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | |
0690 2602-0000320 200.000 LF | 7.00000 1400.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | |
SECTION TOTALS | S 243,594.13]
—————————————————————————————————————————— oy
SECTION 0006  MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \
0700 2602-0010010 1.000 EACH | 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | |
0710 2602-0010020 1.000 EACH | 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | |
SECTION TOTALS | S 1,500.00]
—————————————————————————————————————————— e
CONTRACT TOTALS | S 590,029.81]

( 11 ) K.051 \
K & L LANDSCAPE & CONSTRUCTI |
|

UNIT PRICE AMOUNT |
350.00000 1050.00 |

|

35.00000 24990.00|

|

8.00000 1600.00 |

|

|

10.00000 2000.00|

|

\

$ 317,282.90]
_____________________________ +
\

500.00000 500.00 |

|

1000.00000 1000.00|

|

$ 1,500.00]|
_____________________________ +
$ 726,167.40]

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 53-C053-056 Primary County: JONES
Letting Date: 120417 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by SCHROEDER, JIM CONSTRUCTION, INC.
Contract Period: 80 WORK DAYS Late Start Date: 06/18/12

Project: BROS-C053(56)--8J-53
Work Type: BRIDGE REPLACEMENT - CCS
County: JONES Prj Awd Amt: $344,801.16
Route: 98TH STREET
Location: OVER LITTLE BEAR CREEK

JIM SCHROEDER CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 344,801.16 100.00 %
2 K.140 K CONSTRUCTION INC. $ 370,343.70 107.40 %
3 TA060 TAYLOR CONSTRUCTION, INC. $ 371,784.15 107.82 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. $ 375,271.40 108.83 %
5 Cu080 CUNNINGHAM-REIS CO. $ 394,810.16 114.50 %
6 MU181 MUSCATINE BRIDGE CO., INC. $ 445,678.84 129.25 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 53-C053-056 Primary County: JONES
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) K.140 | ( 3 ) TA060
| SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 1.400 ACRE | 1000.00000 1400.00| 1245.00000 1743.00]| 1200.00000 1680.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 427.000 UNIT | 2.00000 854.00] 2.05000 875.35] 4.60000 1964.20
CLEARING AND GRUBBING | | |
0030 2102-2710070 13155.000 CY | 2.00000 26310.00| 2.88000 37886.40| 2.85000 37491.75
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-4560000 1.000 STA | 100.00000 100.00] 75.00000 75.00| 500.00000 500.00
LOCATING TILE LINES | | |
0050 2104-2710020 4488.000 CY | 2.25000 10098.00| 3.25000 14586.00| 3.00000 13464.00
EXCAVATION, CLASS 10, CHANNEL | | |
0060 2312-8260051 600.000 TON | 11.70000 7020.00| 11.65000 6990.00| 12.20000 7320.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0070 2315-8275025 195.000 TON | 11.70000 2281.50] 11.65000 2271.75] 12.20000 2379.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0080 2401-6745625 LUMP | 1500.00000 1500.00| 1500.00000 1500.00| 4000.00000 4000.00
REMOVAL OF EXISTING BRIDGE | | |
0090 2402-2720000 87.000 CY | 35.00000 3045.00| 15.00000 1305.00| 25.00000 2175.00
EXCAVATION, CLASS 20 | | |
0100 2403-0100010 217.300 CY | 350.00000 76055.00| 345.00000 74968.50 | 367.00000 79749.10
STRUCTURAL CONCRETE (BRIDGE) | | |
0110 2404-7775005 54632.000 LB | 0.88000 48076.16| 0.76100 41574.95| 0.80000 43705.60
REINFORCING STEEL, EPOXY COATED | | |
0120 2414-6424120 204.500 LF | 59.00000 12065.50] 70.00000 14315.00| 55.00000 11247.50
CONCRETE OPEN RAILING | | |
0130 2417-0225018 4.000 EACH | 105.00000 420.00] 110.00000 440.00| 205.00000 820.00
APRONS, METAL, 18 IN. DIA. | | |
0140 2417-0225024 4.000 EACH | 155.00000 620.00| 150.00000 600.00| 250.00000 1000.00
APRONS, METAL, 24 IN. DIA. | | |
0150 2417-1040018 62.000 LF | 15.50000 961.00] 17.50000 1085.00| 23.75000 1472.50
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0160 2417-1040024 92.000 LF | 22.00000 2024.00] 22.00000 2024.00] 29.00000 2668.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0170 2501-0201042 1500.000 LF | 29.00000 43500.00] 32.25000 48375.00| 28.00000 42000.00
| | \

PILES, STEEL, HP 10 X 42



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 53-C053-056 Primary County: JONES
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) SC320 | ( 2 ) K.140 | ( 3 ) TA060
| SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION INC. | TAYLOR CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— it sttt it

0180 2501-5478042 288.000 LF | 65.50000 18864.00| 70.00000 20160.00| 85.00000 24480.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10L TYPE 3) | | |

0190 2502-8220197 2.000 EACH | 100.00000 200.00]| 200.00000 400.00] 125.00000 250.00
SUBDRAIN OUTLET (RF-19F) | | I

0200 2505-4008300 50.000 LF | 20.00000 1000.00| 14.00000 700.00]| 14.00000 700.00
STEEL BEAM GUARDRAIL | | |

0210 2505-4008400 4.000 EACH | 1800.00000 7200.00 | 1475.00000 5900.00| 1475.00000 5900.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |

0220 2505-4021010 4.000 EACH | 300.00000 1200.00| 150.00000 600.00| 150.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |

0230 2505-4021701 4.000 EACH | 2000.00000 8000.00 | 1600.00000 6400.00| 1600.00000 6400.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |

0240 2507-3250005 3220.000 SY | 3.00000 9660.00| 2.00000 6440.00| 1.75000 5635.00
ENGINEERING FABRIC | | |

0250 2507-6800061 2190.000 TON | 20.50000 44895.00| 20.35000 44566.50 | 19.50000 42705.00
REVETMENT, CLASS E | | |

0260 2518-6910000 2.000 EACH | 240.00000 480.00] 240.00000 480.00| 240.00000 480.00
SAFETY CLOSURE | |

0270 2528-8445110 LUMP | 1300.00000 1300.00| 1300.00000 1300.00| 1300.00000 1300.00
TRAFFIC CONTROL | | |

0280 2533-4980005 LUMP | 9500.00000 9500.00] 25500.00000 25500.00 | 19000.00000 19000.00
MOBILIZATION | |

0290 2601-2642100 5.400 ACRE | 300.00000 1620.00| 450.00000 2430.00] 800.00000 4320.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |

0300 2602-0000020 700.000 LF | 1.75000 1225.00| 2.00000 1400.00| 2.50000 1750.00
SILT FENCE | | |

0310 2602-0000030 501.000 LF | 2.00000 1002.00| 2.25000 1127.25]| 2.50000 1252.50
SILT FENCE FOR DITCH CHECKS | | |

0320 2602-0000050 5.000 EACH | 75.00000 375.00] 75.00000 375.00] 150.00000 750.00
SILT BASINS | | |

0330 2602-0000101 450.000 LF | 1.00000 450.00] 1.00000 450.00] 2.50000 1125.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |

SECTION TOTALS \ S 343,301.16] S 368,843.70| S 370,284.15
—————————————————————————————————————————— o

SECTION 0002  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \



Bid Order: 006
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 53-C053-056

Run Date:
Page:

Primary County: JONES

05/16/12
006 4

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0340 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0350 2602-0010020 1.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

( 1 ) sC320 | ( 2 ) K.140 | ( 3 ) TA06O
SCHROEDER, JIM CONSTRUCTION, |K CONSTRUCTION INC. | TAYLOR CONSTRUCTION, INC.
| |
UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE
_____________________________ +_____________________________+_____________________________
500.00000 500.00] 500.00000 500.00] 500.00000
| |
1000.00000 1000.00] 1000.00000 1000.00] 1000.00000
| |
$ 1,500.00] $ 1,500.00] $
_____________________________ +_____________________________+_____________________________
$ 344,801.16] $ 370,343.70] $

371,784.




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 5
Bid Order: 006 Contract ID: 53-C053-056 Primary County: JONES
Letting Date: 04/17/12 10:00 A.M.
4 ) 10081 5 ) CU080 6 ) MUlsl

Q —~
=

(
IOWA BRIDGE & CULVERT, L.C. UNNINGHAM-REIS CO. USCATINE BRIDGE CO., INC.

\
\
LINE NO / ITEM CODE / ALT |
|

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ITEMS FOR A 90'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 1.400 ACRE | 1000.00000 1400.00| 1000.00000 1400.00| 3199.00000 4478.60
CLEARING AND GRUBBING | | |
0020 2101-0850002 427.000 UNIT | 2.00000 854.00| 2.00000 854.00| 4.50000 1921.50
CLEARING AND GRUBBING | | |
0030 2102-2710070 13155.000 CY | 2.00000 26310.00] 2.10000 27625.50]| 3.10000 40780.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0040 2102-4560000 1.000 STA | 100.00000 100.00] 100.00000 100.00] 250.00000 250.00
LOCATING TILE LINES | | |
0050 2104-2710020 4488.000 CY | 2.25000 10098.00 | 2.40000 10771.20] 4.00000 17952.00
EXCAVATION, CLASS 10, CHANNEL | | |
0060 2312-8260051 600.000 TON | 11.70000 7020.00 | 12.00000 7200.00 | 12.75000 7650.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0070 2315-8275025 195.000 TON | 11.70000 2281.50] 12.00000 2340.00 | 12.75000 2486.25
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE \ \ \
0080 2401-6745625 LUMP | 5000.00000 5000.00 | 4000.00000 4000.00 | 13300.00000 13300.00
REMOVAL OF EXISTING BRIDGE \ \ \
0090 2402-2720000 87.000 CY | 25.00000 2175.00| 40.00000 3480.00 | 20.00000 1740.00
EXCAVATION, CLASS 20 | \ \
0100 2403-0100010 217.300 CY | 420.00000 91266.00 | 400.00000 86920.00 | 409.00000 88875.70
STRUCTURAL CONCRETE (BRIDGE) | \ \
0110 2404-7775005 54632.000 LB | 0.79000 43159.28]| 0.78000 42612.96]| 0.82000 44798.24
REINFORCING STEEL, EPOXY COATED | | \
0120 2414-6424120 204.500 LF | 52.00000 10634.00] 50.00000 10225.00| 56.00000 11452.00
CONCRETE OPEN RAILING | | |
0130 2417-0225018 4.000 EACH | 105.00000 420.00] 150.00000 600.00| 145.50000 582.00
APRONS, METAL, 18 IN. DIA. | | |
0140 2417-0225024 4.000 EACH | 155.00000 620.00] 175.00000 700.00| 192.50000 770.00
APRONS, METAL, 24 IN. DIA. | | |
0150 2417-1040018 62.000 LF \ 15.50000 961.00] 17.00000 1054.00 | 25.90000 1605.80
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0160 2417-1040024 92.000 LF | 22.00000 2024.00| 25.00000 2300.00] 31.15000 2865.80
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0170 2501-0201042 1500.000 LF | 35.00000 52500.00 | 33.00000 49500.00 | 34.00000 51000.00
| | |

PILES, STEEL, HP 10 X 42



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 6
Bid Order: 006 Contract ID: 53-C053-056 Primary County: JONES
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) CU080 | ( 6 ) MUl81
| IOWA BRIDGE & CULVERT, L.C. | CUNNINGHAM-REIS CO. |[MUSCATINE BRIDGE CO., INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— it sttt it

0180 2501-5478042 288.000 LF | 55.00000 15840.00] 75.00000 21600.00| 71.00000 20448.00
CONCRETE ENCASEMENT OF STEEL H PILES, | | |
HP 10 X 42 (P10L TYPE 3) | | |

0190 2502-8220197 2.000 EACH | 100.00000 200.00] 75.00000 150.00] 90.00000 180.00
SUBDRAIN OUTLET (RF-19F) | | |

0200 2505-4008300 50.000 LF | 14.00000 700.00] 15.00000 750.00] 14.00000 700.00
STEEL BEAM GUARDRAIL | | |

0210 2505-4008400 4.000 EACH | 1475.00000 5900.00| 1500.00000 6000.00| 1475.00000 5900.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |

0220 2505-4021010 4.000 EACH | 150.00000 600.00 | 150.00000 600.00| 150.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |

0230 2505-4021701 4.000 EACH | 1600.00000 6400.00| 1650.00000 6600.00| 1600.00000 6400.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |

0240 2507-3250005 3220.000 SY | 3.00000 9660.00| 3.00000 9660.00| 2.50000 8050.00
ENGINEERING FABRIC | | |

0250 2507-6800061 2190.000 TON | 20.50000 44895.00| 21.00000 45990.00| 21.75000 47632.50
REVETMENT, CLASS E | | |

0260 2518-6910000 2.000 EACH | 240.00000 480.00| 300.00000 600.00| 240.00000 480.00
SAFETY CLOSURE | | |

0270 2528-8445110 LUMP | 1646.87000 1646.87| 3000.00000 3000.00| 1300.00000 1300.00
TRAFFIC CONTROL | | |

0280 2533-4980005 LUMP | 25000.00000 25000.00 | 41000.00000 41000.00| 54475.00000 54475.00
MOBILIZATION | |

0290 2601-2642100 5.400 ACRE | 500.00000 2700.00| 450.00000 2430.00] 425.00000 2295.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |

0300 2602-0000020 700.000 LF | 1.75000 1225.00| 2.25000 1575.00| 2.25000 1575.00
SILT FENCE | | |

0310 2602-0000030 501.000 LF | 1.75000 876.75]| 2.50000 1252.50| 2.45000 1227.45
SILT FENCE FOR DITCH CHECKS | | |

0320 2602-0000050 5.000 EACH | 75.00000 375.00] 75.00000 375.00] 72.50000 362.50
SILT BASINS | | |

0330 2602-0000101 450.000 LF | 1.00000 450.00] 0.10000 45.00| 0.10000 45.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | \

SECTION TOTALS | $ 373,771.40] $ 393,310.16]| S 444,178.84
—————————————————————————————————————————— o

SECTION 0002
\

MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT



Bid Order: 006
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 53-C053-056

Primary Cou

Run Date:
Page:

nty: JONES

05/16/12
006 7

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0340 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0350 2602-0010020 1.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

4 ) 10081

( 5 ) CU080
IOWA BRIDGE & CULVERT, L.C.

Q —~

UNNINGHAM-REIS CO.

I (
| M
I

6 ) MU18s1

USCATINE BRIDGE CO., INC.

UNIT PRICE

500.00000

1000.00000

1000.00

1,500.00

I

I

I

| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
+

| 500.00000 500.00 500.00000 500.00]
I I
| 1000.00000 1000.00] 1000.00000 1000.00]
I I I
I $ 1,500.00] $ 1,500.00]
e et o e et
| $ 375,271.40] $ 394,810.16]

445,678.84




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 007 1
Bid Order: 007 Contract ID: 53-1514-116 Primary County: JONES
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by PCIROADS, LLC
Contract Period: 60 WORK DAYS Late Start Date: 07/09/12

Project: BREN-151-4(116)--39-53
Work Type: BRIDGE DECK OVERLAY
County: JONES Prj Awd Amt: $377,416.08
Route: U.S. 151
Location: US 151 OVER WAPSI RIVER 1.4 MILES S. OF

IA. 64
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 PCO15 PCIROADS, LLC $ 377,416.08 100.00 %
2 CR120 CRAMER AND ASSOC., INC. $ 395,822.20 104.87 %
3 CH320 CHRISTENSEN BROS., INC. $ 408,462.00 108.22 %
4 TA060 TAYLOR CONSTRUCTION, INC. $ 522,675.70 138.48 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 53-1514-116 Primary County: JONES
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) PCO15 | ( 2 ) CR120 | ( 3 ) CH320
| PCIROADS, LLC | CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0109; 427' X 30' CONTINUOUS WELDED GIRDER BRIDGE
\ \ \
0010 2401-6750001 LUMP | 16497.60000 16497.60| 26000.00000 26000.00| 25000.00000 25000.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 24.600 CY | 877.02000 21574.69| 1800.00000 44280.00| 1500.00000 36900.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0030 2404-7775005 3266.000 LB | 1.80000 5878.80| 1.40000 4572 .40 2.00000 6532.00
REINFORCING STEEL, EPOXY COATED | | |
0040 2413-0698074 288.000 SY | 105.00000 30240.00] 135.00000 38880.00| 320.00000 92160.00
DECK REPAIR, CLASS A | | |
0050 2413-1200000 66.700 LF | 150.00000 10005.00] 160.00000 10672.00] 130.00000 8671.00
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0060 2413-1200100 66.700 LF | 45.12000 3009.50] 40.00000 2668.00| 30.00000 2001.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0070 2510-6745640 1410.000 sSY | 19.41000 27368.10| 16.00000 22560.00| 9.00000 12690.00
REMOVAL OF EXISTING P.C. OVERLAY | |
0080 2533-4980005 LUMP | 49930.00000 49930.00] 39000.00000 39000.00] 40000.00000 40000.00
MOBILIZATION | | |
SECTION TOTALS | $ 164,503.69| $ 188,632.40| $ 223,954.00
—————————————————————————————————————————— et ettt e et e et T e
SECTION 0002 DESIGN NO. 0109; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA OPTION 1 IS CHOSEN
\ \ \
0090 2413-0698066 1410.000 sSY | | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | S | S | S
—————————————————————————————————————————— R i et
SECTION 0003 DESIGN NO. 0109; ALTERNATE 'AA' OPTION 2: CLASS HPC-0O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
0100 2413-0698067 1410.000 sSY | 48.03000 67722.30] 45.00000 63450.00| 35.00000 49350.00
DECK OVERLAY (CLASS HPC-O PCC) | | |
SECTION TOTALS | $ 67,722.30| $ 63,450.00| $ 49,350.00
—————————————————————————————————————————— R i et
SECTION 0004 ROADWAY ITEMS
\ \ \
0110 2102-0425070 226.800 TON | 19.86000 4504.25] 20.00000 4536.00| 25.00000 5670.00
SPECTIAL BACKFILL | | |
0120 2102-2625000 400.000 CY | 18.90000 7560.00 | 30.00000 12000.00] 20.00000 8000.00
EMBANKMENT-IN-PLACE | | |
0130 2102-2713090 328.300 CY | 21.00000 6894.30| 20.00000 6566.00| 20.00000 6566.00
EXCAVATION, CLASS 13, WASTE | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 3
Bid Order: 007 Contract ID: 53-1514-116 Primary County: JONES
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) PCO15 | ( 2 ) CRI120 | ( 3 ) CH320
| PCIROADS, LLC | CRAMER AND ASSOC., INC. | CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0140 2122-5500060 720.200 SY | 42.00000 30248.40| 40.00000 28808.00]| 40.00000 28808.00
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ | \
0150 2301-0690200 133.400 SY | 225.00000 30015.00]| 230.00000 30682.00| 180.00000 24012.00
BRIDGE APPROACH, RK-20 | | \
0160 2412-0000100 1398.000 SY | 2.05000 2865.90 | 1.80000 2516.40| 2.00000 2796.00
LONGITUDINAL GROOVING IN CONCRETE | \ |
0170 2505-4008120 690.000 LF | 4.20000 2898.00 | 4.00000 2760.00 | 3.00000 2070.00
REMOVAL OF STEEL BEAM GUARDRAIL | | \
0180 2505-4008300 400.000 LF | 16.80000 6720.00] 16.00000 6400.00] 16.00000 6400.00
STEEL BEAM GUARDRAIL | | |
0190 2505-4008400 4.000 EACH | 1627.50000 6510.00] 1600.00000 6400.00] 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION \ \ \
0200 2505-4021010 4.000 EACH | 183.75000 735.00 | 175.00000 700.00 | 180.00000 720.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | \ \
0210 2505-4021700 4.000 EACH | 1995.00000 7980.00 | 2000.00000 8000.00 | 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | \ \
0220 2510-6745850 133.400 SY | 42.00000 5602.80 | 25.00000 3335.00]| 20.00000 2668.00
REMOVAL OF PAVEMENT | | \
0230 2527-9263109 19.280 STA | 50.40000 971.71] 50.00000 964.00] 50.00000 964.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0240 2527-9263131 18.200 STA | 147.00000 2675.40 | 150.00000 2730.00| 150.00000 2730.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0250 2527-9263137 8.000 EACH | 68.25000 546.00 | 75.00000 600.00] 75.00000 600.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | \ |
0260 2527-9263180 19.280 STA | 29.40000 566.83| 80.00000 1542.40| 50.00000 964.00
PAVEMENT MARKINGS REMOVED | | |
0270 2527-9263190 8.000 EACH | 89.25000 714.00| 75.00000 600.00| 75.00000 600.00
SYMBOLS AND LEGENDS REMOVED | | |
0280 2528-8400048 1250.000 LF | 10.49000 13112.50] 8.00000 10000.00] 11.00000 13750.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0290 2528-8400157 1.000 EACH | 4000.00000 4000.00| 4000.00000 4000.00 | 4000.00000 4000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0300 2528-8445110 LUMP | 3990.00000 3990.00 | 5000.00000 5000.00| 4000.00000 4000.00
TRAFFIC CONTROL | |
0310 2551-0000110 2.000 EACH | 840.00000 1680.00 | 900.00000 1800.00| 1200.00000 2400.00
| | |

TEMP CRASH CUSHION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 4
Bid Order: 007 Contract ID: 53-1514-116 Primary County: JONES
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) PCO15 | ( 2 ) CR120 | ( 3 ) CH320
| PCIROADS, LLC | CRAMER AND ASSOC., INC. |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0320 2555-0000010 LUMP | 500.00000 500.00] 900.00000 900.00| 500.00000 500.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0330 2602-0000020 800.000 LF | 3.00000 2400.00| 1.75000 1400.00| 1.80000 1440.00
SILT FENCE | | |
SECTION TOTALS \ S 143,690.09| $ 142,239.80] $ 133,658.00
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0005 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \
0340 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0350 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 377,416.08| S 395,822.20] $ 408,462.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 5
Bid Order: 007 Contract ID: 53-1514-116 Primary County: JONES
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) TA060 | ( ) | ( )
| TAYLOR CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 0109; 427' X 30' CONTINUOUS WELDED GIRDER BRIDGE
\ \ \
0010 2401-6750001 LUMP | 40000.00000 40000.00| |
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 24.600 cCY | 2400.00000 59040.00| |
STRUCTURAL CONCRETE (MISCELLANEOQUS) | | |
0030 2404-7775005 3266.000 LB | 2.00000 6532.00] |
REINFORCING STEEL, EPOXY COATED | | |
0040 2413-0698074 288.000 SY | 155.00000 44640.00| |
DECK REPAIR, CLASS A | | |
0050 2413-1200000 66.700 LF | 225.00000 15007.50] |
STEEL EXTRUSION JOINT WITH NEOPRENE | \
0060 2413-1200100 66.700 LF | 50.00000 3335.00] |
NEOPRENE GLAND INSTALLATION AND TESTING | | \
0070 2510-6745640 1410.000 SY | 45.00000 63450.00 | |
REMOVAL OF EXISTING P.C. OVERLAY | | |
0080 2533-4980005 LUMP | 51000.00000 51000.00| |
MOBILIZATION | | |

SECTION TOTALS | S 283,004.50] S | S
—————————————————————————————————————————— e e
SECTION 0002 DESIGN NO. 0109; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA OPTION 1 IS CHOSEN

\ \ \
0090 2413-0698066 1410.000 SY | | |
DECK OVERLAY (CLASS O PCC) | | |

SECTION TOTALS | $ | $ | S
—————————————————————————————————————————— e e
SECTION 0003 DESIGN NO. 0109; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \
0100 2413-0698067 1410.000 SY | 49.00000 69090.00 | |
DECK OVERLAY (CLASS HPC-O PCC) | \ \

SECTION TOTALS | S 69,090.00] S | S
—————————————————————————————————————————— e e
SECTION 0004 ROADWAY ITEMS

\ \ \

0110 2102-0425070 226.800 TON | 33.00000 7484 .40 |
SPECIAL BACKFILL | |

0120 2102-2625000 400.000 CYy | 27.00000 10800.00| |

EMBANKMENT-IN-PLACE | | |

0130 2102-2713090 328.300 CYy | 20.00000 6566.00] |

| \ \

EXCAVATION, CLASS 13, WASTE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 6
Bid Order: 007 Contract ID: 53-1514-116 Primary County: JONES
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) TA060 | ( ) | ( )
| TAYLOR CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0140 2122-5500060 720.200 SY | 40.00000 28808.00| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0150 2301-0690200 133.400 SY | 225.00000 30015.00| |
BRIDGE APPROACH, RK-20 | \ \
0160 2412-0000100 1398.000 SY | 7.00000 9786.00| |
LONGITUDINAL GROOVING IN CONCRETE | | \
0170 2505-4008120 690.000 LF | 4.00000 2760.00 | |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0180 2505-4008300 400.000 LF \ 16.00000 6400.00| \
STEEL BEAM GUARDRAIL | | |
0190 2505-4008400 4.000 EACH | 1550.00000 6200.00| \
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0200 2505-4021010 4.000 EACH | 175.00000 700.00| |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0210 2505-4021700 4.000 EACH | 1900.00000 7600.00 | \
STEEL BEAM GUARDRAIL END TERMINAL | | |
0220 2510-6745850 133.400 SY | 25.00000 3335.00]| |
REMOVAL OF PAVEMENT \ \ \
0230 2527-9263109 19.280 STA | 60.00000 1156.80| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0240 2527-9263131 18.200 STA | 126.00000 2293.20]| |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0250 2527-9263137 8.000 EACH | 60.00000 480.00] \
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0260 2527-9263180 19.280 STA | 60.00000 1156.80| |
PAVEMENT MARKINGS REMOVED | | |
0270 2527-9263190 8.000 EACH | 60.00000 480.00| |
SYMBOLS AND LEGENDS REMOVED | | |
0280 2528-8400048 1250.000 LF | 20.00000 25000.00] |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0290 2528-8400157 1.000 EACH | 1200.00000 1200.00| |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0300 2528-8445110 LUMP | 7820.00000 7820.00| |
TRAFFIC CONTROL \ \
0310 2551-0000110 2.000 EACH | 1200.00000 2400.00 | |
| | \

TEMP CRASH CUSHION



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 007 Contract ID: 53-1514-116

Letting Date: 04/17/12 10:00 A.M.

Run Date: 05/16/12
Page: 007 7

Primary County: JONES

(4 ) TA060 \
| TAYLOR CONSTRUCTION, INC. |

LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0320 2555-0000010 LUMP | 2640.00000 2640.00 |
DELIVER AND STOCKPILE SALVAGED MATERIAL | |
0330 2602-0000020 800.000 LF | 5.00000 4000.00]|
SILT FENCE | |
SECTION TOTALS | $ 169,081.20]
—————————————————————————————————————————— oy

SECTION 0005 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT

CONTRACT TOTALS

\
0340 2602-0010010 1.000 EACH | 500.00000 500.
MOBILIZATIONS, EROSION CONTROL |
0350 2602-0010020 1.000 EACH | 1000.00000 1000.
MOBILIZATIONS, EMERGENCY EROSION CONTRO |
SECTION TOTALS | $ 1,500
__________________________________________ +___________________________
|

$ 522,675.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

008 Contract ID: 57-3806-281
120417 10:00 A.M.
CONTRACT SIGNED by CRAMER AND ASSOC., INC.

25 WORK DAYS Late Start Date: 06/04/12

Run Date: 05/16/12

Primary County: LINN
No Established DBE Goal

210,614.90
295,243.35

Page: 008 1

Project: IMN-380-6(281)21--0E-57
Work Type: PPCB REPAIR
County: LINN Prj Awd Amt: $210,614.90
Route: I-380
Location: IN THE CITY OF CEDAR RAPIDS AT 8TH ST. OVER
I-380
RANK VENDOR NO./NAME
1 CR120 CRAMER AND ASSOC., INC.
2 10081 IOWA BRIDGE & CULVERT, L.C.

TAYLOR CONSTRUCTION, INC.

427,891.00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 008 2
Bid Order: 008 Contract ID: 57-3806-281 Primary County: LINN
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) I0081 | ( 3 ) TA060
| CRAMER AND ASSOC., INC. | IOWA BRIDGE & CULVERT, L.C. |TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 DESIGN NO. 0512; 264'-6 X 30'-0 PPCB BEAM REPLACEMENT
\ \ \
0010 2401-6750001 LUMP | 26000.00000 26000.00 | 55000.00000 55000.00| 130000.00000 130000.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 67.900 CY | 1000.00000 67900.00 | 950.00000 64505.00 | 1410.00000 95739.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0030 2404-7775005 11351.000 LB | 1.40000 15891.40] 1.50000 17026.50| 2.00000 22702.00
REINFORCING STEEL, EPOXY COATED | | |
0040 2407-0551495 2.000 EACH | 14000.00000 28000.00] 22000.00000 44000.00]| 30000.00000 60000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D95 \ \
0050 2523-6765009 1.000 EACH | 5000.00000 5000.00] 5577.28000 5577.28] 6000.00000 6000.00
REMOVE AND REINSTALL LIGHT POLE AND | \
LUMINATRE | | |
0060 2533-4980005 LUMP | 20000.00000 20000.00] 30000.00000 30000.00| 56000.00000 56000.00
MOBILIZATION | | |
0070 2599-9999010 LUMP | 18000.00000 18000.00| 18674.57000 18674.57] 20000.00000 20000.00
('LUMP SUM' ITEM) REMOVE AND REINSTALL | | |
BRIDGE MOUNTED SIGN | | |
SECTION TOTALS | S 180,791.40] S 234,783.35] S 390,441.00
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS
\ \ \
0080 2518-6910000 2.000 EACH | 110.00000 220.00] 100.00000 200.00] 100.00000 200.00
SAFETY CLOSURE \ \
0090 2527-9263109 1.010 sSTA | 225.00000 227.25] 400.00000 404.00 | 500.00000 505.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0100 2527-9263180 1.010 STA | 125.00000 126.25| 600.00000 606.00] 500.00000 505.00
PAVEMENT MARKINGS REMOVED | | |
0110 2528-8445110 LUMP | 10000.00000 10000.00| 40000.00000 40000.00| 17000.00000 17000.00
TRAFFIC CONTROL | | |
0120 2528-8445113 50.000 EACH | 325.00000 16250.00] 325.00000 16250.00] 325.00000 16250.00
FLAGGERS | | |
0130 2555-0000010 LUMP | 3000.00000 3000.00]| 3000.00000 3000.00]| 2990.00000 2990.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 29,823.50] $ 60,460.00] S 37,450.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 210,614.90] $ 295,243.35] S 427,891.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 009 1
Bid Order: 009 Contract ID: 71-C071-068 Primary County: OBRIEN
Letting Date: 120417 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to DIXON CONSTR. CO.
Contract Period: 85 WORK DAYS Late Start Date: 06/04/12

Project: BROS-C071(68)--8J-71
Work Type: BRIDGE REPLACEMENT - CCS
County: OBRIEN Prj Awd Amt: $397,968.64
Route: NEST AVENUE
Location: NW CORNER S 0.8 MI

DIXON CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

RANK VENDOR NO./NAME BID LOW BID
1 DI360 DIXON CONSTRUCTION CO. $ 397,968.64 100.00
2 GR100 GRAVES CONSTRUCTION CO., INC. $ 437,326.27 109.88
3 CH320 CHRISTENSEN BROS., INC. $ 444,628.52 111.72
4 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 557,730.77 140.14



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 2
Bid Order: 009 Contract ID: 71-C071-068 Primary County: OBRIEN
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) DI360 | ( 2 ) GR100 | ( 3 ) CH320
|DIXON CONSTR. CO. | GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ITEMS FOR A 150' -0 X 30'-6 3 SPAN CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2102-2710070 7889.000 CY | 3.75000 29583.75] 3.00000 23667.00]| 2.75000 21694.75
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2102-2712015 100.000 cCY | 8.00000 800.00 | 3.00000 300.00] 8.00000 800.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0030 2104-2710020 1994.000 CY | 3.00000 5982.00 | 3.00000 5982.00 | 3.00000 5982.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2108-5025000 20560.000 ST-Y | 0.02000 411.20]| 0.01000 205.60 | 0.02000 411.20
OVERHAUL | | |
0050 2401-6745625 LUMP | 17000.00000 17000.00 | 16000.00000 16000.00 | 35000.00000 35000.00
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 1369.000 CY | 14.00000 19166.00 | 8.00000 10952.00| 5.00000 6845.00
EXCAVATION, CLASS 20 | | |
0070 2403-0100010 430.422 CY | 250.00000 107605.50 | 322.00000 138595.88| 300.00000 129126.60
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775005 95745.000 LB | 0.72000 68936.40 | 0.80000 76596.00 | 0.70000 67021.50
REINFORCING STEEL, EPOXY COATED | | |
0090 2414-6424124 322.200 LF | 40.00000 12888.00 | 40.00000 12888.00 | 40.00000 12888.00
CONCRETE OPEN RAILING, TL-4 | | |
0100 2417-1040018 136.000 LF | 25.00000 3400.00 | 29.00000 3944.00 | 27.00000 3672.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0110 2501-0100010 1040.000 LF | 25.00000 26000.00]| 18.00000 18720.00| 24.00000 24960.00
PILES, WOOD (TREATED TIMBER FOUNDATION | | |
PILES) | \ \
0120 2501-5658214 1524.000 LF | 37.00000 56388.00 | 50.00000 76200.00 | 42.00000 64008.00
PILES, PRESTRESSED CONCRETE, 14 IN. | |
(P1OL TYPE 2) | | |
0130 2501-6335010 260.000 LF | 30.00000 7800.00 | 26.00000 6760.00] 40.00000 10400.00
PREBORED HOLES | |
0140 2507-3250005 293.333 sy | 2.00000 586.67| 2.00000 586.67| 2.00000 586.67
ENGINEERING FABRIC | | |
0150 2507-6800061 198.000 TON | 37.00000 7326.00 | 33.00000 6534.00] 35.00000 6930.00
REVETMENT, CLASS E | | |
0160 2518-6910000 4.000 EACH | 50.00000 200.00 | 150.00000 600.00| 100.00000 400.00
SAFETY CLOSURE | \
0170 2526-8285000 LUMP | 3500.00000 3500.00 | 4100.00000 4100.00| 4000.00000 4000.00
| | |

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 009 Contract ID: 71-C071-068

Letting Date: 04/17/12 10:00 A.M.

Run Date: 05/16/12
Page: 009 3

Primary County: OBRIEN

| ( 1 ) DI360 |
|DIXON CONSTR. CO. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0180 2528-8445110 LUMP | 3700.00000 3700.00]
TRAFFIC CONTROL | |
0190 2533-4980005 LUMP | 21000.00000 21000.00]
MOBILIZATION | |
0200 2602-0000020 1000.000 LF | 1.85000 1850.00]
SILT FENCE | |
0210 2602-0000030 442 .000 LF | 2.50000 1105.00]
SILT FENCE FOR DITCH CHECKS |
0220 2602-0000101 1442.000 LF | 0.86000 1240.12|
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 396,468.64|
—————————————————————————————————————————— o
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \
0230 2602-0010010 1.000 EACH | 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL |
0240 2602-0010020 1.000 EACH | 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | |
SECTION TOTALS | $ 1,500.00]
—————————————————————————————————————————— o
| |

CONTRACT TOTALS

$ 397,968.

2 ) GR100

Q —~

26000.00000
1.85000
2.50000

0.86000

500.00000

1000.00000

RAVES CONSTRUCTION CO.,

AMOUNT |

3000.
26000.
1850.
1105.

1240.

435,826.

437,326.

00|

| ( 3 ) CH320
INC |CHRISTENSEN BROS., INC.

‘ UNIT PRICE AMOUNT
2000.00000 2000.00
42000.00000 42000.00
2.00000 2000.00
2.50000 1105.00
0.90000 1297.80
$ 443,128.52
500.00000 500.00
1000.00000 1000.00
$ 1,500.00
___________ s 444,628.52




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 009 4
Bid Order: 009 Contract ID: 71-C071-068 Primary County: OBRIEN
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) GO020 ¢ ) I ( )
| GODBERSEN-SMITH CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it

SECTION 0001 ITEMS FOR A 150' -0 X 30'-6 3 SPAN CONTINUOUS CONCRETE SLAB BRIDGE

\ \
0010 2102-2710070 7889.000 CY | 3.00000 23667.00| \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2102-2712015 100.000 CY | 8.00000 800.00] \
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0030 2104-2710020 1994.000 CY | 3.25000 6480.50| |
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2108-5025000 20560.000 ST-Y | 0.02000 411.20] \
OVERHAUL | | |
0050 2401-6745625 LUMP | 20000.00000 20000.00| |
REMOVAL OF EXISTING BRIDGE | | |
0060 2402-2720000 1369.000 CY | 9.00000 12321.00] |
EXCAVATION, CLASS 20 | \ \
0070 2403-0100010 430.422 CY | 435.00000 187233.57] |
STRUCTURAL CONCRETE (BRIDGE) | | |
0080 2404-7775005 95745.000 LB | 0.90000 86170.50| |
REINFORCING STEEL, EPOXY COATED | | |
0090 2414-6424124 322.200 LF | 55.00000 17721.00]| \
CONCRETE OPEN RAILING, TL-4 | | |
0100 2417-1040018 136.000 LF | 28.00000 3808.00 | |
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0110 2501-0100010 1040.000 LF | 35.00000 36400.00 | \
PILES, WOOD (TREATED TIMBER FOUNDATION | | |
PILES) | | \
0120 2501-5658214 1524.000 LF | 55.00000 83820.00 | |
PILES, PRESTRESSED CONCRETE, 14 IN. | | |
(P10L TYPE 2) \ | \
0130 2501-6335010 260.000 LF | 28.00000 7280.00 | |
PREBORED HOLES | |
0140 2507-3250005 293.333 sY | 3.00000 880.00| |
ENGINEERING FABRIC | | |
0150 2507-6800061 198.000 TON | 36.00000 7128.00 | |
REVETMENT, CLASS E | | I
0160 2518-6910000 4.000 EACH | 100.00000 400.00| |
SAFETY CLOSURE | |
0170 2526-8285000 LUMP | 3500.00000 3500.00 | \
| | |

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 009 Contract ID: 71-C071-068

Letting Date: 04/17/12 10:00 A.M.

Run Date: 05/16/12
Page: 009 5

Primary County: OBRIEN

| ( 4 ) GO020 |
| GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0180 2528-8445110 LUMP | 3000.00000 3000.00]
TRAFFIC CONTROL | |
0190 2533-4980005 LUMP | 50000.00000 50000.00|
MOBILIZATION | |
0200 2602-0000020 1000.000 LF | 2.00000 2000.00]
SILT FENCE | |
0210 2602-0000030 442 .000 LF | 4.00000 1768.00|
SILT FENCE FOR DITCH CHECKS |
0220 2602-0000101 1442.000 LF | 1.00000 1442 .00 |
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 556,230.77|
—————————————————————————————————————————— o
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \
0230 2602-0010010 1.000 EACH | 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL |
0240 2602-0010020 1.000 EACH | 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | |
SECTION TOTALS | $ 1,500.00]
—————————————————————————————————————————— o
| |

CONTRACT TOTALS

$ 557,730.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

00A Contract ID:
120417 10:00 A.M.

AWARDED OTHER BID ORDER(S) OFFERED FOR PROJECT (S)
By Individual Site Numbers

IM-NHS-029-3(80)52--03-78

BRIDGE NEW - STEEL GIRDER

POTTAWATTAMIE

I-29

IN THE CITY OF COUNCIL BLUFFS ON NE
CONNECTOR SB I-29 TO I-29/80 OVER I-80 &
RAMPS

IM-NHS-029-3(86)52--03-78

PCC PAVEMENT - GRADE AND NEW
POTTAWATTAMIE

I-29

IN THE CITY OF COUNCIL BLUFFS FROM JUST S.
OF NEBRASKA AVE. TO JUST W. OF 24TH ST.
(I-29 SB)

IM-NHS-029-3(94)52--03-78

TRAFFIC SIGNS

POTTAWATTAMIE

I-29

IN THE CITY OF COUNCIL BLUFFS FROM W. OF W.
MIXMASTER TO E. OF INDIAN CREEK & ON
I-29 TO N. OF UP R.R.

78-0293-080-M

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Run Date: 05/16/12
Page: 00A 1

Primary County: POTTAWATTAMIE

Established DBE Goal: 5.00 %
IM-NHS-029-3(81)52--03-78
BRIDGE NEW - STEEL GIRDER
POTTAWATTAMIE
I-29
IN THE CITY OF COUNCIL BLUFFS ON EB I-80 TO
NB I-29- RAMP 'H' OVER
I29/80/RAMPS
IM-NHS-029-3(87)52--03-78
PCC PAVEMENT - GRADE AND NEW
POTTAWATTAMIE
I-29
IN THE CITY OF COUNCIL BLUFFS FROM I-80 EB
TO I-29 NB RAMP 'H'

IM-NHS-029-3(95) 52--03-78

LIGHTING

POTTAWATTAMIE

I-29

IN THE CITY OF COUNCIL BLUFFS FROM E. OF MO.
RIVER TO E. OF INDIAN CR. & I-29 SB FR
24TH ST TO E. OF INDIAN CREEK

TOTAL % OVER
BID LOW BID

AMES CONSTRUCTION, INC.

$ 45,685,560.72 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 2
Bid Order: 00A Contract ID: 78-0293-080-M Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM193 | ( ) | ( )
|AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 0612; A 2166'-0 X VARIES CONTINUOUS WELDED CURVED GIRDER BRIDGE - IM-NHS-029-3(80)52--03-78
\ \ \
0010 2102-2625000 810.000 CY | 1.50000 1215.00] |
EMBANKMENT-IN-PLACE | | |
0020 2402-2720000 1548.000 cCY | 30.00000 46440.00| |
EXCAVATION, CLASS 20 | | |
0030 2403-0100010 873.300 CY | 350.00000 305655.00| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0040 2403-7000210 4976.900 CY | 550.00000 2737295.00] |
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0050 2403-7000220 LUMP | 3500.00000 3500.00] |
TRIAL BATCH HIGH PERFORMANCE STRUCTURAL | \ \
CONCRETE | | |
0060 2404-7775000 384810.000 LB | 0.75000 288607.50] |
REINFORCING STEEL | | |
0070 2404-7775005 1603705.000 LB | 0.86000 1379186.30] |
REINFORCING STEEL, EPOXY COATED \ \ \
0080 2405-2705000 LUMP | 10000.00000 10000.00| |
EXCAVATE AND DEWATER | | \
0090 2408-7800000 6333748.000 LB | 1.40000 8867247.20] |
STRUCTURAL STEEL | |
0100 2414-6424119 4506.600 LF | 75.00000 337995.00] |
CONCRETE BARRIER RAILING, AESTHETIC | | |
0110 2434-0000100 72.000 EACH | 6500.00000 468000.00| |
DISC BEARING ASSEMBLIES | | |
0120 2499-2300001 LUMP | 35000.00000 35000.00| |
DECK DRAINS | | |
0130 2501-0201253 8270.000 LF | 34.00000 281180.00] |
PILES, STEEL, HP 12 X 53 \ \ \
0140 2501-0201473 35110.000 LF | 42.00000 1474620.00] |
PILES, STEEL, HP 14 X 73 | | \
0150 2501-8400172 LUMP | 100000.00000 100000.00| |
TEMPORARY SHORING | | |
0160 2526-8285000 LUMP | 12000.00000 12000.00| |
CONSTRUCTION SURVEY | | |
0170 2533-4980005 LUMP | 1305000.00000 1305000.00] |
MOBILIZATION | |
0180 2599-9999005 3.000 EACH | 1200.00000 3600.00| |
("EACH' ITEM) MODULAR EXPANSION JOINT | | |
| | |

ASSEMBLY LEAK



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 3
Bid Order: 00A Contract ID: 78-0293-080-M Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
\ 1 ) AM193 | ( ) | ( )
|AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2599-9999009 168.500 LF | 1200.00000 202200.00] |
('"LINEAR FEET' ITEM) MODULAR EXPANSION | | |
JOINT ASSEMBLY | |
0200 2601-2638620 750.000 SY | 40.00000 30000.00| |
MACADAM STONE SLOPE PROTECTION | | |

SECTION TOTALS \ $ 17,888,741.00] S \ $
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS - IM-NHS-029-3(80)52--03-78

\ \ \
0210 2301-0690200 575.500 SY | 150.00000 86325.00 | |
BRIDGE APPROACH, RK-20 \ \ \
0220 2412-0000100 12667.000 SY | 1.50000 19000.50] |
LONGITUDINAL GROOVING IN CONCRETE | | \
0230 2518-6910000 8.000 EACH | 150.00000 1200.00| |
SAFETY CLOSURE | |
0240 2528-8445110 LUMP | 5000.00000 5000.00 | |
TRAFFIC CONTROL | |
0250 2528-9290004 340.000 CDAY | 28.00000 9520.00] \
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0260 2601-2634105 4.000 ACRE | 2500.00000 10000.00 | |
MULCHING, BONDED FIBER MATRIX | | |
0270 2601-2636015 1.000 ACRE | 900.00000 900.00| |
NATIVE GRASS SEEDING | \ \
0280 2601-2636043 3.000 ACRE | 500.00000 1500.00 | |
SEEDING AND FERTILIZING (RURAL) | | |
0290 2601-2642100 4.000 ACRE | 75.00000 300.00] |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | \ \
0300 2602-0000020 3250.000 LF | 2.00000 6500.00] |
SILT FENCE | | \
0310 2602-0000101 1300.000 LF | 0.10000 130.00] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \

SECTION TOTALS | $ 140,375.50] $ | $
—————————————————————————————————————————— -
SECTION 0003 DESIGN NO. 0512; A 1980'-0 X 32'-0 CONTINUOUS WELDED GIRDER BRIDGE - IM-NHS-029-3(81)52--03-78

\ \ \

0320 2402-2720000 5645.000 CY | 15.00000 84675.00| |
EXCAVATION, CLASS 20 | | |
0330 2403-0100010 1746.200 CY | 350.00000 611170.00] |
STRUCTURAL CONCRETE (BRIDGE) | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 4
Bid Order: 00A Contract ID: 78-0293-080-M Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
1 ) AM193 ( ) ( )

(
AMES CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0340 2403-7000210 3891.900 CY | 550.00000 2140545.00] |
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0350 2403-7000220 LUMP | 3500.00000 3500.00] |
TRIAL BATCH HIGH PERFORMANCE STRUCTURAL | \ \
CONCRETE | | |
0360 2404-7775000 508739.000 LB | 0.75000 381554.25] |
REINFORCING STEEL | | |
0370 2404-7775005 1000410.000 LB | 0.86000 860352.60| |
REINFORCING STEEL, EPOXY COATED | \ \
0380 2405-2705000 LUMP | 10000.00000 10000.00| |
EXCAVATE AND DEWATER | | |
0390 2408-7800000 2657759.000 LB | 1.40000 3720862.60| |
STRUCTURAL STEEL | |
0400 2414-6424119 4012.900 LF | 75.00000 300967.50] |
CONCRETE BARRIER RAILING, AESTHETIC | | |
0410 2434-0000100 56.000 EACH | 5000.00000 280000.00] |
DISC BEARING ASSEMBLIES | | |
0420 2499-2300001 LUMP | 30000.00000 30000.00| |
DECK DRAINS | \ \
0430 2501-0201253 3300.000 LF | 34.00000 112200.00| |
PILES, STEEL, HP 12 X 53 | | \
0440 2501-0201489 21985.000 LF | 51.00000 1121235.00] |
PILES, STEEL, HP 14 X 89 | | |
0450 2501-8400172 LUMP | 250000.00000 250000.00] |
TEMPORARY SHORING | | |
0460 2526-8285000 LUMP | 15000.00000 15000.00| |
CONSTRUCTION SURVEY | | |
0470 2533-4980005 LUMP | 900000.00000 900000.00] |
MOBILIZATION | |
0480 2599-9999005 3.000 EACH | 1200.00000 3600.00] |
("EACH' ITEM) MODULAR EXP. JOINT | \ \
ASSEMBLY LEAK TESTING | | |
0490 2599-9999009 101.400 LF | 1200.00000 121680.00| |
("LINEAR FEET' ITEM) MODULAR EXPANSION | | |
JOINT ASSEMBLY | |
0500 2601-2638620 480.000 SY | 40.00000 19200.00| |
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | $ 10,966,541.95] $ \ S
—————————————————————————————————————————— o
SECTION 0004 ROADWAY ITEMS - IM-NHS-029-3(81)52--03-78
\



Bid Order: 00A

Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

78-0293-080-M Primary Co

Run Date: 05/16/12
Page: 00A 5

unty: POTTAWATTAMIE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0510 2301-0690200 334.100
BRIDGE APPROACH, RK-20

0520 2412-0000100 6637.000
LONGITUDINAL GROOVING IN CONCRETE

0530 2518-6910000 8.000

SAFETY CLOSURE
0540 2528-8445110
TRAFFIC CONTROL

0550 2528-9290004 240.000
CHANGEABLE MESSAGE SIGNS, PORTABLE

0560 2601-2634105 4.000
MULCHING, BONDED FIBER MATRIX

0570 2601-2636015 1.000
NATIVE GRASS SEEDING

0580 2601-2636043 3.000
SEEDING AND FERTILIZING (RURAL)

0590 2601-2642100 4.000
STABILIZING CROP - SEEDING AND
FERTILIZING

0600 2602-0000020 3500.000
SILT FENCE

0610 2602-0000101 1400.000

MAINTENANCE OF SILT FENCE OR SILT
FOR DITCH CHECK
SECTION TOTALS

0620 2101-0850001 22.000
CLEARING AND GRUBBING

0630 2101-0850002 8782.000
CLEARING AND GRUBBING

0640 2102-0425070 39840.600
SPECIAL BACKFILL

0650 2102-2625000 67643.000
EMBANKMENT-IN-PLACE

0660 2102-2710070 900730.000
EXCAVATION, CLASS 10, ROADWAY AND

0670 2102-2712015 100.000

EXCAVATION, CLASS 12, BOULDERS OR
FRAGMENTS
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(
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Bid Order: 00A

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 78-0293-080-M

Primary Co

Run Date: 05/16/12
Page: 00A 6

unty: POTTAWATTAMIE

GRANULAR SURFACING ON ROAD, CLASS A

Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM193 | ( ) | ( )
| AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— +-———
0680 2105-8425015 91367.000 CY | 3.00000 274101.00] |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0690 2105-8425020 15016.000 CY | 0.01000 150.16| \
TOPSOIL, STRIP AND STOCKPILE | | |
0700 2107-0875000 763914.000 CY | 1.50000 1145871.00| |
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL | | |
0710 2107-3825025 2750.000 CY | 30.00000 82500.00 | \
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | \
0720 2111-8174100 51576.000 SY | 5.50000 283668.00 | |
GRANULAR SUBBASE | | |
0730 2113-0001100 55283.000 SY | 2.00000 110566.00] \
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |
0740 2115-0100000 10078.000 CY | 30.00000 302340.00] |
MODIFIED SUBBASE | | |
0750 2122-5190012 22477.400 SY | 37.00000 831663.80] |
PAVED SHOULDER, P.C. CONCRETE, 12 IN. | | |
0760 2122-5190501 106.600 SY | 66.00000 7035.60 | \
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) \ \ \
0770 2122-5500060 238.000 SY | 64.60000 15374.80]| |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | \
6 IN. | | |
0780 2123-7450000 272.400 STA | 200.00000 54480.00 | |
SHOULDER CONSTRUCTION, EARTH | | |
0790 2301-1004120 44042.400 SY | 40.00000 1761696.00 | |
STANDARD OR SLIP-FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, QM-C, CLASS 31 | | |
DURABILITY, 12 IN. | | |
0800 2301-6911722 LUMP | 7500.00000 7500.00 | |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0810 2301-9090000 14680.800 CY | 1.00000 14680.80| |
QUALITY MANAGEMENT - CONCRETE (QM-C) | \
0820 2304-0100000 7614.900 SY | 37.00000 281751.30] |
DETOUR PAVEMENT | | \
0830 2312-8260051 2665.700 TON | 22.00000 58645.40| |
| | |
\ \ \

CRUSHED STONE



Bid Order: 00A

Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

78-0293-080-M

Primary Co

Run Date: 05/16/12
Page: 00A 7

unty: POTTAWATTAMIE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0840 2401-6745356 35.000
REMOVAL OF CONCRETE FOOTINGS OF LI
POLES

0850 2401-6745650
REMOVAL OF EXISTING STRUCTURES

0860 2401-6745765 35.000
REMOVAL OF LIGHT POLES

0870 2402-0425031 0.900
GRANULAR BACKFILL

0880 2402-0425040 1089.200
FLOODED BACKFILL

0890 2402-2720100 3727.000

EXCAVATION, CLASS 20, FOR ROADWAY
CULVERT

0900 2416-0100024 10.000
APRONS, CONCRETE, 24 IN. DIA.
0910 2416-0100036 2.000
APRONS, CONCRETE, 36 IN. DIA.
0920 2416-0100054 2.000
APRONS, CONCRETE, 54 IN. DIA.
0930 2416-0100060 2.000
APRONS, CONCRETE, 60 IN. DIA.
0940 2416-0100072 2.000
APRONS, CONCRETE, 72 IN. DIA.
0950 2416-0100084 2.000
APRONS, CONCRETE, 84 IN. DIA.
0960 2416-1180024 756.000

CULVERT, CONCRETE ROADWAY PIPE, 24
DIA.

0970 2416-1180054 96.000
CULVERT, CONCRETE ROADWAY PIPE, 54
DIA.

0980 2416-1180060 82.000
CULVERT, CONCRETE ROADWAY PIPE, 60
DIA.

0990 2416-1180084 208.000
CULVERT, CONCRETE ROADWAY PIPE, 84
DIA.

1000 2416-1262036 162.000
CULVERT, CONCRETE PIPE, 2000D,
TRENCHLESS, 36 IN. DIA.
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Bid Order: 00A

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 78-0293-080-M

Primary County:

Run Date: 05/16/12
Page: 00A 8

POTTAWATTAMIE

Letting Date: 04/17/12 10:00 A.M.
\ 1 ) AM193 | ( ) | ( )
|AMES CONSTRUCTION, INC. | \

LINE NO / ITEM CODE / ALT | | [

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— ettt e et ettt e e P e e

1010 2416-1262054 200.000 LF | 715.00000 143000.00] |
CULVERT, CONCRETE PIPE, 2000D, | [ [
TRENCHLESS, 54 IN. DIA. | | I

1020 2416-1262060 34.000 LF | 1750.00000 59500.00 | |
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 60 IN. DIA. | | \

1030 2416-1262072 116.000 LF | 860.00000 99760.00| |
CULVERT, CONCRETE PIPE, 2000D, | | \
TRENCHLESS, 72 IN. DIA. | | |

1040 2417-0225012 2.000 EACH | 200.00000 400.00]| |
APRONS, METAL, 12 IN. DIA. | | |

1050 2422-0360024 2.000 EACH | 275.00000 550.00| |
APRONS, UNCLASSIFIED, 24 IN. DIA. | |

1060 2422-1723024 118.000 LF | 30.00000 3540.00]| |
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | |
IN. DIA. | | |

1070 2435-0256200 1.000 EACH | 5500.00000 5500.00 | |
INTAKE, SW-562 | \

1080 2502-8212034 10142.000 LF | 5.50000 55781.00| |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | \
DIA. | | |

1090 2502-8220196 54.000 EACH | 165.00000 8910.00 | |
SUBDRAIN OUTLET, RF-19E \ | |

1100 2503-0110012 178.000 LF | 55.00000 9790.00 | |
STORM SEWER GRAVITY MAIN, TRENCHED, 12 | |
IN. | | |

1110 2503-0500380 2.000 EACH | 5000.00000 10000.00]| |
BRIDGE END DRAIN, RF-38 | [ |

1120 2503-0500400 1.000 EACH | 3000.00000 3000.00| |
BRIDGE END DRAIN, RF-40 | | |

1130 2503-3775024 2.000 EACH | 3500.00000 7000.00]| |
GATE, OUTLET CONTROL, FLAP, 24 IN. | | |

1140 2505-4008120 630.000 LF | 3.00000 1890.00| |
REMOVAL OF STEEL BEAM GUARDRAIL | | |

1150 2505-4008300 537.500 LF | 19.00000 10212.50] |
STEEL BEAM GUARDRAIL | | |

1160 2505-4008400 2.000 EACH | 1900.00000 3800.00] |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |

1170 2505-4021010 2.000 EACH | 300.00000 600.00| |

| | |

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



Bid Order: 00A

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 78-0293-080-M

Primary Co

Run Date: 05/16/12
Page: 00A 9

unty: POTTAWATTAMIE

PAINTED SYMBOLS AND LEGENDS, WATERBORNE

Letting Date: 04/17/12 10:00 A.M.
\ 1 ) AM193 I ( ) I ( )
|AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1180 2505-4021020 5.000 EACH | 1500.00000 7500.00]| |
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
1190 2505-4021700 7.000 EACH | 1900.00000 13300.00] |
STEEL BEAM GUARDRAIL END TERMINAL | \ \
1200 2506-4984000 448.700 CY | 200.00000 89740.00| |
FLOWABLE MORTAR | | \
1210 2507-3250005 386.000 SY | 3.00000 1158.00] |
ENGINEERING FABRIC | | |
1220 2507-6800061 78.000 TON | 15.00000 1170.00] |
REVETMENT, CLASS E | | |
1230 2507-8029000 70.000 TON | 60.00000 4200.00]| \
EROSION STONE | | |
1240 2510-6745850 37585.800 SY | 5.00000 187929.00| |
REMOVAL OF PAVEMENT | | |
1250 2511-6745900 46.000 SY | 15.00000 690.00] |
REMOVAL OF SIDEWALK | \ |
1260 2511-7526006 46.000 SY | 34.00000 1564.00] |
SIDEWALK, P.C. CONCRETE, 6 IN. | | \
1270 2511-7528101 20.000 SF | 25.00000 500.00| |
DETECTABLE WARNINGS | | |
1280 2512-1725256 330.000 LF \ 16.55000 5461.50]| \
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
1290 2518-6891810 56.000 LF | 80.00000 4480.00]| \
PERMANENT ROAD CLOSURE, RURAL, SI-181 | | |
1300 2518-6910000 5.000 EACH | 100.00000 500.00]| |
SAFETY CLOSURE | \
1310 2519-1002072 9272.800 LF | 12.00000 111273.60| |
FENCE, CHAIN LINK, 72 IN. HEIGHT | | \
1320 2519-3280000 1120.000 LF | 3.10000 3472.00]| |
FENCE, FIELD | | |
1330 2519-3300400 10.000 EACH | 130.00000 1300.00] |
FIELD FENCE BRACE PANELS | | |
1340 2519-3711600 1.000 EACH | 1500.00000 1500.00] \
GATE ASSEMBLY, CHAIN LINK, 16 FT. | | |
1350 2519-4200120 9100.000 LF | 3.00000 27300.00]| |
REMOVAL OF FENCE, CHAIN LINK | | |
1370 2527-9263109 708.300 STA | 28.00000 19832.40| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ |
SOLVENT-BASED | |
1380 2527-9263137 4.000 EACH | 100.00000 400.00 | |
| | |
| | |

OR SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 10
Bid Order: 00A Contract ID: 78-0293-080-M Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
1 ) AM193 ( ) ( )

(
AMES CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

WATERING FOR SOD, SPECIAL DITCH CONTROL
OR SLOPE PROTECTION

I I I
I I I
I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1390 2527-9263180 190.400 sTA | 75.00000 14280.00] I
PAVEMENT MARKINGS REMOVED | | |
1400 2528-3800000 13512.500 LF | 4.00000 54050.00] I
MODULAR GLARE SCREEN SYSTEM | | |
1410 2528-8400048 13512.500 LF | 12.00000 162150.00] |
TEMPORARY BARRIER RAIL, CONCRETE | |
1420 2528-8400157 39.000 EACH | 2315.00000 90285.00] |
TEMPORARY FLOODLIGHTING LUMINAIRE | |
1430 2528-8445110 LUMP | 33200.00000 33200.00] |
TRAFFIC CONTROL | | |
1440 2528-9109020 780.000 LF | 10.00000 7800.00 | |
TEMPORARY LANE SEPARATOR SYSTEM | | |
1450 2533-4980005 LUMP | 1200000.00000 1200000.00| I
MOBILIZATION | | |
1460 2538-6975110 1.000 EACH | 2000.00000 2000.00| |
SEALING WELLS | |
1470 2551-0000110 1.000 EACH | 850.00000 850.00] |
TEMP CRASH CUSHION | I I
1480 2551-0000120 3.000 EACH | 3800.00000 11400.00] |
TEMP CRASH CUSHION, REDIRECTIVE (R) | |
1490 2599-9999005 12.000 EACH | 22950.00000 275400.00] |
("EACH' ITEM) RELIEF WELL | | |
1500 2599-9999005 2.000 EACH | 1500.00000 3000.00| |
("EACH' ITEM) TEST BORINGS | | |
1510 2601-2634105 36.000 ACRE | 2500.00000 90000.00| I
MULCHING, BONDED FIBER MATRIX | | |
1520 2601-2636015 28.500 ACRE | 900.00000 25650.00| |
NATIVE GRASS SEEDING | I I
1530 2601-2636043 14.000 ACRE | 500.00000 7000.00 | |
SEEDING AND FERTILIZING (RURAL) | |
1540 2601-2638352 2440.000 sQ | 12.00000 29280.00 | |
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
1550 2601-2640350 1484.000 SQ | 15.00000 22260.00 | |
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | I I
1560 2601-2642100 45.000 ACRE | 75.00000 3375.00] |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | I I
1570 2601-2643110 784.800 MGAL | 60.00000 47088.00] |
| I I
| | |



Bid Order: 00A

Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 05/16/12
Page: 00A 11

Contract ID: 78-0293-080-M Primary County: POTTAWATTAMIE

LINE NO / ITEM CODE / ALT

PAYMENT ADJUSTMENT

INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT

(
AMES CONSTRUCTION, INC.

1 ) AM193

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1580 2601-2643401 462.000 SO | 50.00000 23100.00] |
TURF REINFORCEMENT MAT \ \ \
1590 2602-0000020 29430.000 LF | 2.00000 58860.00 | |
SILT FENCE | | \
1600 2602-0000030 420.000 LF | 3.00000 1260.00 | |
SILT FENCE FOR DITCH CHECKS | | |
1610 2602-0000101 11772.000 LF | 0.10000 1177.20]| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
1620 2602-0000312 500.000 LF | 4.00000 2000.00 | |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. \ \ \
1630 2602-0000320 1000.000 LF | 5.00000 5000.00 | |
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 20 IN. DIA. | | |

SECTION TOTALS | $ 13,643,113.86] $ | $
—————————————————————————————————————————— e
SECTION 0006 ALTERNATE 'AA' OPTION 1: O MACHINE CONTROL - (86) BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

\ \ \
1640 2526-8285000 LUMP | 50000.00000 50000.00 | |
CONSTRUCTION SURVEY | \ \

SECTION TOTALS | $ 50,000.00] $ | $
—————————————————————————————————————————— f—— -
SECTION 0007 ALTERNATE 'AA' OPTION 2: MACHINE CONTROL - (86) BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \

1650 2301-9090100 LUMP | | |
PCC PAVING 3-D MACHINE CONTROL | | |
1660 2526-8285000 LUMP | | |
CONSTRUCTION SURVEY | | |
1670 2526-8286000 LUMP | | \
GLOBAL POSITIONING SYSTEM (GPS) MACHINE | | |
CONTROL GRADING | | |

SECTION TOTALS \ $ | $ \ $
—————————————————————————————————————————— et et
SECTION 0008 PAYMENT ADJUSTMENT INCENTIVE ITEMS IM-NHS-029-3(86)52--03-78

\ \

1680 2301-7000110 43000.000 EACH 1.00000 43000.00]|
|

|

\

THICKNESS (BY SCHEDULE)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 12
Bid Order: 00A Contract ID: 78-0293-080-M Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM193 | ( ) | ( )
|AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
1690 2301-7000120 39000.000 EACH | 1.00000 39000.00] |
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR QM-C PCC | | |
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS \ \ \
1700 2317-7000110 36000.000 EACH | 1.00000 36000.00 | |
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |

SECTION TOTALS | $ 118,000.00| $ | $
—————————————————————————————————————————— o
SECTION 0009 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT

\ \ \

1710 2602-0010010 2.000 EACH | 500.00000 1000.00| |
MOBILIZATIONS, EROSION CONTROL | | |
1720 2602-0010020 2.000 EACH | 1000.00000 2000.00 | |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \

SECTION TOTALS | $ 3,000.00] $ | $
—————————————————————————————————————————— R b e ettt e st
SECTION 0010 ROADWAY ITEMS - IM-NHS-029-3(87)52--03-78

\ \ \
1730 2102-0425070 8269.200 TON | 18.00000 148845.60| |
SPECIAL BACKFILL | |
1740 2102-2710070 14465.000 CY | 4.00000 57860.00 | \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
1750 2102-2713090 3869.000 CY | 4.00000 15476.00 | \
EXCAVATION, CLASS 13, WASTE | | |
1760 2105-8425005 8309.400 CY | 3.00000 24928.20| |
TOPSOIL, FURNISH AND SPREAD \ \ \
1770 2115-0100000 1266.700 CY | 5.50000 6966.85]| |
MODIFIED SUBBASE | | \
1780 2113-0001100 12327.400 SY | 2.00000 24654.80| |
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID \ \ \
1790 2122-5190501 81.800 SY | 49.00000 4008.20]| |
PAVED SHOULDER, PORTLAND CEMENT | | \
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
1800 2123-7450000 62.200 STA | 200.00000 12440.00 | |
| | |

SHOULDER CONSTRUCTION, EARTH



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 13
Bid Order: 00A Contract ID: 78-0293-080-M Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
1 ) AM193 ( ) ( )

(
AMES CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1810 2301-1004120 8418.600 SY | 44.00000 370418.40] |
STANDARD OR SLIP-FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, QM-C, CLASS 31I | | \
DURABILITY, 12 IN. | | |
1820 2301-6911722 LUMP | 4500.00000 4500.00 | |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | I
1830 2301-9090000 2806.200 CY | 1.00000 2806.20 | \
QUALITY MANAGEMENT - CONCRETE (QM-C) | | |
1840 2304-0100000 2029.200 SY | 39.00000 79138.80]| |
DETOUR PAVEMENT \ \ \
1850 2401-6745356 8.000 EACH | 510.00000 4080.00 | |
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | \
POLES | | |
1860 2401-6745765 8.000 EACH | 240.00000 1920.00| |
REMOVAL OF LIGHT POLES | | |
1870 2416-0100024 4.000 EACH | 700.00000 2800.00 | |
APRONS, CONCRETE, 24 IN. DIA. | \ \
1880 2416-1165024 115.000 LF | 38.00000 4370.00| |
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | |
24 IN. DIA. | | |
1890 2416-1240024 163.000 LF | 50.00000 8150.00| |
CULVERT, 3000D CONCRETE ROADWAY PIPE, | \
24 IN. DIA. | | |
1900 2502-8212024 2291.200 LF | 6.50000 14892.80] \
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. | | |
1910 2502-8220196 9.000 EACH | 175.00000 1575.00 | |
SUBDRAIN OUTLET, RF-19E | | |
1920 2503-0500400 2.000 EACH | 3500.00000 7000.00 | \
BRIDGE END DRAIN, RF-40 | | |
1930 2505-4008120 332.000 LF | 3.00000 996.00| \
REMOVAL OF STEEL BEAM GUARDRAIL | | |
1940 2505-4008300 56.300 LF | 19.00000 1069.70| |
STEEL BEAM GUARDRAIL \ \ \
1950 2505-4008400 2.000 EACH | 1900.00000 3800.00] |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
1960 2505-4021010 2.000 EACH | 300.00000 600.00| |
| | |

STEEL BEAM GUARDRAIL END ANCHOR, BOLTED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 14
Bid Order: 00A Contract ID: 78-0293-080-M Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
1 ) AM193 ( ) ( )

(
AMES CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

\ \ \
\ \ \
| | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1970 2505-4021701 2.000 EACH | 1900.00000 3800.00| |
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
1980 2510-6745850 12210.000 SY | 5.50000 67155.00| |
REMOVAL OF PAVEMENT | | |
1990 2518-6891810 26.000 LF | 80.00000 2080.00 | \
PERMANENT ROAD CLOSURE, RURAL, SI-181 | | |
2000 2526-8285000 LUMP | 5000.00000 5000.00 | \
CONSTRUCTION SURVEY | | |
2010 2527-9263109 193.670 STA | 28.00000 5422.76| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
2020 2527-9263131 30.350 STA | 118.00000 3581.30] \
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
2030 2527-9263180 54.000 STA | 75.00000 4050.00 | |
PAVEMENT MARKINGS REMOVED | | |
2040 2528-8400048 2550.000 LF | 12.00000 30600.00 | \
TEMPORARY BARRIER RAIL, CONCRETE | | |
2050 2528-8445110 LUMP | 4000.00000 4000.00 | |
TRAFFIC CONTROL \ \
2060 2533-4980005 LUMP | 100000.00000 100000.00] |
MOBILIZATION | \
2070 2551-0000110 4.000 EACH | 850.00000 3400.00 | |
TEMP CRASH CUSHION | | |
2080 2601-2634105 16.200 ACRE | 2500.00000 40500.00 | |
MULCHING, BONDED FIBER MATRIX | | |
2090 2601-2636043 16.200 ACRE | 500.00000 8100.00 | \
SEEDING AND FERTILIZING (RURAL) | | |
2100 2601-2642100 16.200 ACRE | 75.00000 1215.00| |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
2110 2602-0000020 7225.000 LF | 2.00000 14450.00 | \
SILT FENCE | | |
2120 2602-0000071 5804.000 LF | 0.10000 580.40| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
2130 2602-0000101 581.000 LF \ 0.10000 58.10] \
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
2140 2602-0000312 300.000 LF | 4.00000 1200.00]| |
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 15
Bid Order: 00A Contract ID: 78-0293-080-M Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
1 ) AM193 ( ) ( )

( \
AMES CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT |

\ \
\ \
| \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
2150 2602-0000320 300.000 LF | 4.50000 1350.00] |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | I
SECTION TOTALS | $ 1,099,839.11| $ | $
—————————————————————————————————————————— e
SECTION 0011 PAYMENT ADJUSTMENT INCENTIVE ITEMS IM-NHS-029-3(87)52--03-78
\ \ \
2160 2301-7000110 7500.000 EACH | 1.00000 7500.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
2170 2301-7000120 6500.000 EACH | 1.00000 6500.00| |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | | |
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS | | |
2180 2317-7000110 6500.000 EACH | 1.00000 6500.00 | |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | S 20,500.00] $ | $
—————————————————————————————————————————— e e e

SECTION 0012 TRAFFIC SIGN ITEMS - IM-NHS-029-3(94)52--03-78
\

\ \
2190 2401-6745910 13.000 EACH | 500.00000 6500.00] |
REMOVAL OF SIGN | | |
2200 2401-6745915 2.000 EACH | 3500.00000 7000.00 | \
REMOVAL OF SIGN SUPPORT STRUCTURE AND | | |
FOOTING | | |
2210 2402-2720000 390.000 CY | 40.00000 15600.00 | |
EXCAVATION, CLASS 20 | | |
2220 2403-0100000 135.000 CY | 200.00000 27000.00]| |
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
2230 2404-7775005 16995.000 LB | 1.95000 33140.25| \
REINFORCING STEEL, EPOXY COATED | | |
2240 2423-1050340 1.000 EACH | 30650.00000 30650.00] |
OVERHEAD SIGN SUPPORT STRUCTURE, | | |
CANTILEVERED, 34 FT. ARM | | |
2250 2423-1060095 1.000 EACH | 67200.00000 67200.00 |
| | |

STEEL OVERHEAD SIGN TRUSS, 95 FT. SPAN



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 00A Contract ID:

Letting Date: 04/17/12 10:00 A.M.

78-0293-080-M

Run Date: 05/16/12
Page: 00A 16

Primary County: POTTAWATTAMIE

1 ) AM193

(
AMES CONSTRUCTION,

LINE NO / ITEM CODE / ALT

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +
2260 2423-1060100 1.000 EACH | 70100.00000
STEEL OVERHEAD SIGN TRUSS, 100 FT. SPAN |
2270 2524-6765010 2.000 EACH | 1070.00000
REMOVE AND REINSTALL SIGN AS PER PLAN |
2280 2524-9089100 60.000 EACH | 120.00000
DELINEATOR, RIGID - TYPE I |
2290 2524-9089110 10.000 EACH | 120.00000
DELINEATOR, RIGID - TYPE IA |
2300 2524-9089200 6.000 EACH | 155.00000
DELINEATOR, RIGID - TYPE II |
2310 2524-9210000 9.000 EACH | 160.00000
MILEPOST MARKERS |
2320 2524-9275222 120.000 LF | 15.00000
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |
X 6 IN. |
2330 2524-9290006 10.000 EACH | 225.00000
MODIFICATION OF EXISTING SIGNS |
2340 2524-9290009 3.000 EACH | 725.00000
SIGN MOUNTING BRACKETS, SPECIAL |
2350 2524-9325001 27.000 SF | 21.75000
TYPE A SIGNS, SHEET ALUMINUM |
2360 2524-9380001 2046.000 SF | 15.55000
TYPE B SIGNS, EXTRUDED ALUMINUM |
STRUCTURAL PANEL \
2370 2526-8285000 LUMP | 10000.00000
CONSTRUCTION SURVEY |
2380 2528-8445110 LUMP | 350.00000
TRAFFIC CONTROL |
2390 2533-4980005 LUMP | 22500.00000
MOBILIZATION |
2400 2599-9999014 400.000 SF | 19.65000
('"SQUARE FEET' ITEM) SPECIAL TYPE B |
SIGNS |
SECTION TOTALS | $
__________________________________________ +
SECTION 0013 LIGHTING ITEMS - IM-NHS-029-3(95)52--03-78
\
2410 2404-7775000 34356.000 LB | 1.35000
REINFORCING STEEL |
2420 2433-0001048 382.000 LF | 260.00000
|

CONCRETE DRILLED SHAFT, 48 IN. DIAMETER

INC.

930.
1440.

1800.

2250.
2175.
587.

31815.

10000.
350.
22500.

7860.

349,437.

46380.

99320.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 00A 17
Bid Order: 00A Contract ID: 78-0293-080-M Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
¢ 1 ) AM193 I ( ) I ( )
|AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
2430 2522-8929100 7.000 EACH | 31275.00000 218925.00]| |
LIGHTING TOWER, 100 FT. | | |
2440 2522-8929120 8.000 EACH | 38800.00000 310400.00] |
LIGHTING TOWER, 120 FT. | | |
2450 2522-8930230 114.000 EACH | 725.00000 82650.00 | \
LUMINAIRE, TOWER FLOODLIGHTING | | |
2460 2523-0000100 11.000 EACH | 2920.00000 32120.00| |
LIGHTING POLES \ \
2470 2523-0000200 17084.000 LF | 21.85000 373285.40]| |
ELECTRICAL CIRCUITS | | |
2480 2523-0000310 66.000 EACH | 645.00000 42570.00 | |
HANDHOLES AND JUNCTION BOXES | \ |
2490 2523-0000400 17.000 EACH | 4975.00000 84575.00 | |
CONTROL CABINET | |
2500 2526-8285000 LUMP | 9000.00000 9000.00 | |
CONSTRUCTION SURVEY | | |
2510 2528-8445110 LUMP | 350.00000 350.00]| |
TRAFFIC CONTROL | |
2520 2533-4980005 LUMP | 12465.00000 12465.00 | \
MOBILIZATION | |
2530 2599-9999005 3.000 EACH | 380.00000 1140.00]| |
('"EACH' ITEM) MODIFY RM-36 CONTROL | | |
STATION | | |
SECTION TOTALS | $ 1,313,181.00] $ \ S
—————————————————————————————————————————— f—— - -
CONTRACT TOTALS | $ 45,685,560.72| $ \ S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 010 1
Bid Order: 010 Contract ID: 77-2351-506 Primary County: POLK
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by JASPER CONST. SERVICES, INC.
Contract Period: 10 WORK DAYS Late Start Date: 10/01/12

Project: MBIN-235-1(506)6--0M-77
Work Type: BRIDGE REPAIR
County: POLK Prj Awd Amt: $57,205.00
Route: I-235
Location: IN THE CITY OF DES MOINES AT 3 LOCATIONS

ALONG I-235
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 57,205.00 100.00
2 CR120 CRAMER AND ASSOC., INC. $ 86,985.00 152.05
3 JE200 JENSEN CONSTRUCTION CO. $ 120,725.00 211.03
4 UNO059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 143,550.00 250.93



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 2
Bid Order: 010 Contract ID: 77-2351-506 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) CR120 | ( 3 ) JE200
| JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R i et e Tt amatat e e P
SECTION 0001 DESIGN NO. 0712; REPAIRS TO A STEEL ARCH PEDESTRIAN BRIDGE
\ \ \
0010 2533-4980005 LUMP | 4000.00000 4000.00] 4200.00000 4200.00] 2500.00000 2500.00
MOBILIZATION | | |
0020 2599-9999005 36.000 EACH | 215.00000 7740.00] 165.00000 5940.00] 600.00000 21600.00
("EACH' ITEM) STAY CAP REPAIR AND | | |
INSTALLATION | | |
0030 2599-9999005 36.000 EACH | 65.00000 2340.00] 145.00000 5220.00] 150.00000 5400.00
('"EACH' ITEM) TRUMPET PIPE GASKET AND | | |
SEAL REPAIR | | |
SECTION TOTALS | $ 14,080.00] $ 15,360.00] $ 29,500.00
—————————————————————————————————————————— f——————
SECTION 0002  DESIGN NO. 1112; REPAIRS TO A STEEL ARCH PEDESTRIAN BRIDGE
\ \ \
0040 2401-6750001 LUMP | 500.00000 500.00] 2000.00000 2000.00] 7000.00000 7000.00
REMOVALS, AS PER PLAN | | |
0050 2408-7800000 95.000 LB | 15.00000 1425.00] 15.00000 1425.00] 45.00000 4275.00
STRUCTURAL STEEL | | |
0060 2533-4980005 LUMP | 4000.00000 4000.00] 4200.00000 4200.00] 2750.00000 2750.00
MOBILIZATION | | |
0070 2599-9999005 28.000 EACH | 215.00000 6020.00 | 165.00000 4620.00] 600.00000 16800.00
("EACH' ITEM) STAY CAP REPAIR AND | | |
INSTALLATION | |
0080 2599-9999005 28.000 EACH | 65.00000 1820.00] 145.00000 4060.00] 150.00000 4200.00
('"EACH' ITEM) TRUMPET PIPE GASKET AND | | \
SEAL REPAIR | | |
SECTION TOTALS | $ 13,765.00] $ 16,305.00] $ 35,025.00
—————————————————————————————————————————— f———————
SECTION 0003  DESIGN NO. 1212; REPAIRS TO A STEEL ARCH PEDESTRIAN BRIDGE
\ \ \
0090 2401-6750001 LUMP | 2000.00000 2000.00] 20000.00000 20000.00| 7000.00000 7000.00
REMOVALS, AS PER PLAN | | |
0100 2533-4980005 LUMP | 4000.00000 4000.00] 4200.00000 4200.00] 2500.00000 2500.00
MOBILIZATION | |
0110 2599-9999005 32.000 EACH | 215.00000 6880.00 | 165.00000 5280.00] 600.00000 19200.00
("EACH' ITEM) STAY CAP REPAIR AND | |
INSTALLATION | |
0120 2599-9999005 32.000 EACH | 65.00000 2080.00] 145.00000 4640.00] 150.00000 4800.00
('"EACH' ITEM) TRUMPET PIPE GASKET AND | | |
SEAL REPAIR | | |
SECTION TOTALS \ $ 14,960.00] $ 34,120.00| $ 33,500.00
—————————————————————————————————————————— Rt e et e it et

SECTION 0004 ROADWAY ITEMS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 010 3
Bid Order: 010 Contract ID: 77-2351-506 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) JA250 | ( 2 ) CR120 | ( 3 ) JE200
| JASPER CONST. SERVICES, INC. |CRAMER AND ASSOC., INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0130 2518-6910000 4.000 EACH | 350.00000 1400.00] 300.00000 1200.00] 300.00000 1200.00
SAFETY CLOSURE | |
0140 2528-8445110 LUMP | 13000.00000 13000.00| 20000.00000 20000.00]| 21500.00000 21500.00
TRAFFIC CONTROL | |
SECTION TOTALS | $ 14,400.00] $ 21,200.00| $ 22,700.00
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 57,205.00| $ 86,985.00] $ 120,725.00




Bid Order: 010

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 77-2351-506

Primary County:

Run Date: 05/16/12
Page: 010 4

POLK

Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) UNO59 | ( ) | ( )
|[UNITED CONTRACTORS INC. AND | \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 0712; REPAIRS TO A STEEL ARCH PEDESTRIAN BRIDGE
\ \ \
0010 2533-4980005 LUMP | 3500.00000 3500.00| |
MOBILIZATION | | |
0020 2599-9999005 36.000 EACH | 750.00000 27000.00 | \
("EACH' ITEM) STAY CAP REPAIR AND | | |
INSTALLATION | |
0030 2599-9999005 36.000 EACH | 250.00000 9000.00] |
("EACH' ITEM) TRUMPET PIPE GASKET AND | | |
SEAL REPAIR | \ \

SECTION TOTALS | S 39,500.00| | S
—————————————————————————————————————————— e e ittt
SECTION 0002 DESIGN NO. 1112; REPAIRS TO A STEEL ARCH PEDESTRIAN BRIDGE

\ \ \
0040 2401-6750001 LUMP | 4750.00000 4750.00 | |
REMOVALS, AS PER PLAN | | |
0050 2408-7800000 95.000 LB | 20.00000 1900.00| \
STRUCTURAL STEEL | |
0060 2533-4980005 LUMP | 3500.00000 3500.00| |
MOBILIZATION \ \ \
0070 2599-9999005 28.000 EACH | 750.00000 21000.00| |
("EACH' ITEM) STAY CAP REPAIR AND | \ \
INSTALLATION | |
0080 2599-9999005 28.000 EACH | 250.00000 7000.00 | |
("EACH' ITEM) TRUMPET PIPE GASKET AND | | |
SEAL REPAIR | | |

SECTION TOTALS | $ 38,150.00]| \ $
—————————————————————————————————————————— e e e
SECTION 0003 DESIGN NO. 1212; REPAIRS TO A STEEL ARCH PEDESTRIAN BRIDGE

\ \ \
0090 2401-6750001 LUMP | 8600.00000 8600.00| |
REMOVALS, AS PER PLAN \ \ \
0100 2533-4980005 LUMP | 3500.00000 3500.00| |
MOBILIZATION | |
0110 2599-9999005 32.000 EACH | 750.00000 24000.00| |
("EACH' ITEM) STAY CAP REPAIR AND | | |
INSTALLATION | |
0120 2599-9999005 32.000 EACH | 250.00000 8000.00| |
("EACH' ITEM) TRUMPET PIPE GASKET AND | \
SEAL REPAIR | | |

SECTION TOTALS | $ 44,100.00] \ S

—————————————————————————————————————————— e e

SECTION 0004 ROADWAY ITEMS



Bid Order: 010
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 77-2351-506

Run Date: 05/16/12
Page: 010 5

Primary County: POLK

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0130 2518-6910000 4.000 EACH
SAFETY CLOSURE

0140 2528-8445110 LUMP

TRAFFIC CONTROL
SECTION TOTALS

CONTRACT TOTALS

4 ) UNO59
NITED CONTRACTORS INC. AND

c—~

I

I

I

| UNIT PRICE AMOUNT| UNIT PRICE
+

| 200.00000 800.00

I

| 21000.00000 21000.00]

I I

| $ 21,800.00| $
e e it e T
| $ 143,550.00] S

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 011 1
Bid Order: 011 Contract ID: 78-0293-080 Primary County: POTTAWATTAMIE
Letting Date: 120417 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by CRAMER AND ASSOC., INC.
Contract Period: Completion Date: 10/03/14
Project: IM-NHS-029-3(80)52--03-78 Project: IM-NHS-029-3(81)52--03-78
Work Type: BRIDGE NEW - STEEL GIRDER Work Type: BRIDGE NEW - STEEL GIRDER
County: POTTAWATTAMIE Prj Awd Amt: $15,214,388.02 County: POTTAWATTAMIE Prj Awd Amt: $9,644,280.30
Route: I-29 Route: I-29
Location: IN THE CITY OF COUNCIL BLUFFS ON NE Location: IN THE CITY OF COUNCIL BLUFFS ON EB I-80 TO
CONNECTOR SB I-29 TO I-29/80 OVER I-80 & NB I-29- RAMP 'H' OVER
RAMPS I129/80/RAMPS

CRAMER AND ASSOC., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR120 CRAMER AND ASSOC., INC. $ 24,858,668.32 100.00 %
2 HA800 HAWKINS CONSTRUCTION CO. $ 25,677,986.26 103.29 %
3 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 26,069,877.50 104.87 %
4 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 27,547,350.12 110.81 %
5 AM193 AMES CONSTRUCTION, INC. $ 28,646,971.09 115.23 %
6 JE200 JENSEN CONSTRUCTION CO. $ 33,446,467.42 134.54 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 2
Bid Order: 011 Contract ID: 78-0293-080 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( ) CR120 | ( 2 ) HA800 | ( 3 ) UN059
| CRAMER AND ASSOC., INC. | HAWKINS CONSTRUCTION CO. |UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 0612; A 2166'-0 X VARIES CONTINUOUS WELDED CURVED GIRDER BRIDGE - IM-NHS-029-3(80)52--03-78
\ \ \
0010 2102-2625000 810.000 CY | 30.00000 24300.00]| 22.97000 18605.70 | 15.00000 12150.00
EMBANKMENT-IN-PLACE | | |
0020 2402-2720000 1548.000 CY | 20.00000 30960.00 | 12.92000 20000.16| 25.00000 38700.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100010 873.300 CY | 280.00000 244524 .00 264.19000 230717.13] 320.00000 279456.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0040 2403-7000210 4976.900 CY | 470.00000 2339143.00] 304.16000 1513773.90] 450.00000 2239605.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0050 2403-7000220 LUMP | 1.00000 1.00] 578.48000 578.48| 100.00000 100.00
TRIAL BATCH HIGH PERFORMANCE STRUCTURAL | | |
CONCRETE \ \ \
0060 2404-7775000 384810.000 LB | 1.00000 384810.00] 0.76000 292455.60]| 0.95000 365569.50
REINFORCING STEEL \ | |
0070 2404-7775005 1603705.000 LB | 0.80000 1282964.00] 0.86000 1379186.30] 0.85000 1363149.25
REINFORCING STEEL, EPOXY COATED | \ |
0080 2405-2705000 LUMP | 55000.00000 55000.00 | 34609.96000 34609.96| 150000.00000 150000.00
EXCAVATE AND DEWATER | | \
0090 2408-7800000 6333748.000 LB | 1.14000 7220472.72| 1.33000 8423884.84| 1.20000 7600497.60
STRUCTURAL STEEL | |
0100 2414-6424119 4506.600 LF | 58.00000 261382.80] 49.56000 223347.10] 60.00000 270396.00
CONCRETE BARRIER RAILING, AESTHETIC | | |
0110 2434-0000100 72.000 EACH | 5300.00000 381600.00] 6457.20000 464918.40]| 6300.00000 453600.00
DISC BEARING ASSEMBLIES | | |
0120 2499-2300001 LUMP | 38000.00000 38000.00 | 51965.34000 51965.34 | 45000.00000 45000.00
DECK DRAINS | | |
0130 2501-0201253 8270.000 LF | 30.00000 248100.00]| 30.98000 256204.60 | 35.00000 289450.00
PILES, STEEL, HP 12 X 53 | | |
0140 2501-0201473 35110.000 LF | 40.00000 1404400.00] 40.72000 1429679.20]| 45.00000 1579950.00
PILES, STEEL, HP 14 X 73 | | |
0150 2501-8400172 LUMP | 32000.00000 32000.00| 17705.30000 17705.30| 47000.00000 47000.00
TEMPORARY SHORING | | |
0160 2526-8285000 LUMP | 13000.00000 13000.00] 12147.86000 12147.86| 30000.00000 30000.00
CONSTRUCTION SURVEY | | |
0170 2533-4980005 LUMP | 800000.00000 800000.00| 1353428.58000 1353428.58| 740000.00000 740000.00
MOBILIZATION | |
0180 2599-9999005 3.000 EACH | 2500.00000 7500.00 | 767.06000 2301.18| 1000.00000 3000.00
('"EACH' ITEM) MODULAR EXPANSION JOINT | | |
| | |

ASSEMBLY LEAK



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 3
Bid Order: 011 Contract ID: 78-0293-080 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) HA800 | ( 3 ) UN059
| CRAMER AND ASSOC., INC. | HAWKINS CONSTRUCTION CO. |UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2599-9999009 168.500 LF | 1500.00000 252750.00]| 1668.80000 281192.80]| 1800.00000 303300.00
('LINEAR FEET' ITEM) MODULAR EXPANSION | [ [
JOINT ASSEMBLY | |
0200 2601-2638620 750.000 SY | 44.00000 33000.00]| 45.13000 33847.50] 33.00000 24750.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | $ 15,053,907.52] $ 16,040,549.93] $ 15,835,673.35
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS - IM-NHS-029-3(80)52--03-78
\ \ \
0210 2301-0690200 575.500 SY | 160.00000 92080.00 | 118.85000 68398.18] 160.00000 92080.00
BRIDGE APPROACH, RK-20 | | [
0220 2412-0000100 12667.000 SY | 1.50000 19000.50]| 1.79000 22673.93] 1.45000 18367.15
LONGITUDINAL GROOVING IN CONCRETE | | |
0230 2518-6910000 8.000 EACH | 155.00000 1240.00] 173.54000 1388.32] 150.00000 1200.00
SAFETY CLOSURE | |
0240 2528-8445110 LUMP | 14000.00000 14000.00]| 5553.31000 5553.31| 30000.00000 30000.00
TRAFFIC CONTROL | |
0250 2528-9290004 340.000 CDAY | 31.00000 10540.00]| 34.70000 11798.00]| 30.00000 10200.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0260 2601-2634105 4.000 ACRE | 3000.00000 12000.00]| 2643.22000 10572.88| 2850.00000 11400.00
MULCHING, BONDED FIBER MATRIX | | |
0270 2601-2636015 1.000 ACRE | 1000.00000 1000.00] 1038.11000 1038.11] 925.00000 925.00
NATIVE GRASS SEEDING | | |
0280 2601-2636043 3.000 ACRE | 230.00000 690.00] 566.68000 1700.04] 225.00000 675.00
SEEDING AND FERTILIZING (RURAL) | | |
0290 2601-2642100 4.000 ACRE | 320.00000 1280.00] 77.50000 310.00] 305.00000 1220.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0300 2602-0000020 3250.000 LF | 2.00000 6500.00 | 1.62000 5265.00]| 1.55000 5037.50
SILT FENCE | | |
0310 2602-0000101 1300.000 LF | 0.50000 650.00]| 0.09000 117.00]| 0.25000 325.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 158,980.50] $ 128,814.77| $ 171,429.65
—————————————————————————————————————————— -
SECTION 0003  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0320 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00]| $ 1,500.00| $ 1,500.00
—————————————————————————————————————————— -
SECTION 0004 DESIGN NO. 0512; A 1980'-0 X 32'-0 CONTINUOUS WELDED GIRDER BRIDGE - IM-NHS-029-3(81)52--03-78
\



Bid Order: 011
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

78-0293-080 Primary Cou

Run Date: 05/16/12
Page: 011 4

nty: POTTAWATTAMIE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0340 2402-2720000 5645.000 CY
EXCAVATION, CLASS 20

0350 2403-0100010 1746.200 CY
STRUCTURAL CONCRETE (BRIDGE)
0360 2403-7000210 3891.900 CY
HIGH PERFORMANCE STRUCTURAL CONCRETE
0370 2403-7000220 LUMP
TRIAL BATCH HIGH PERFORMANCE STRUCTURAL
CONCRETE

0380 2404-7775000 508739.000 LB
REINFORCING STEEL

0390 2404-7775005 1000410.000 LB
REINFORCING STEEL, EPOXY COATED

0400 2405-2705000 LUMP
EXCAVATE AND DEWATER

0410 2408-7800000 2657759.000 LB
STRUCTURAL STEEL

0420 2414-6424119 4012.900 LF
CONCRETE BARRIER RAILING, AESTHETIC

0430 2434-0000100 56.000 EACH
DISC BEARING ASSEMBLIES

0440 2499-2300001 LUMP
DECK DRAINS

0450 2501-0201253 3300.000 LF
PILES, STEEL, HP 12 X 53

0460 2501-0201489 21985.000 LF
PILES, STEEL, HP 14 X 89

0470 2501-8400172 LUMP
TEMPORARY SHORING

0480 2526-8285000 LUMP
CONSTRUCTION SURVEY

0490 2533-4980005 LUMP
MOBILIZATION

0500 2599-9999005 3.000 EACH

('"EACH' ITEM) MODULAR EXP. JOINT
ASSEMBLY LEAK TESTING

0510 2599-9999009 101.400 LF
('LINEAR FEET' ITEM) MODULAR EXPANSION
JOINT ASSEMBLY

0520 2601-2638620 480.000 SY
MACADAM STONE SLOPE PROTECTION

SECTION TOTALS

( 1 ) CRr120 \
CRAMER AND ASSOC., INC. \
UNIT PRICE AMOUNT}
______ 2000000 112500.00]
230.00000 401626.00:
450.00000 1751355.00:
1.00000 1.00:

|

1.00000 508739.00|
0.80000 800328.001
33000.00000 33000.00:
1.20000 3189310.80:
60.00000 240774.00:
5300.00000 296800.001
22600.00000 22600.00:
32.00000 105600.00:
45.00000 989325.00:
290000.00000 290000.00:
13000.00000 13000.00:
640000.00000 640000.00:
2500.00000 7500.00:

|

1100.00000 111540.00]

|

44.00000 21120.00:

$ 9,535,518.80:
_____________________________ +

( 2 ) HAB800 I (
HAWKINS CONSTRUCTION CO. |U
UNIT PRICE AMOUNT}

16.33000 92182.85]|
280.27000 489407.471
254.19000 989282.061
578.48000 578.48:

|

0.80000 406991.20]
0.91000 910373.101
36854.26000 36854.26:
1.35000 3587974.65:
55.36000 222154.14:
4873.34000 272907.041
43740.86000 43740.861
31.08000 102564.001
48.37000 1063414.45:
119026.96000 119026.96:
15792.20000 15792.20:
926871.59000 926871.59:
767.06000 2301.18:

|

1134.15000 115002.81]

|

45.55000 21864.00:

$ 9,419,283.30:
_____________________________ +

3 )

UNO59

NITED CONTRACTORS INC. AND S

UNIT PRICE

320.
500.

100.

50000.

60.
4500.
30000.
35.

52.
300000.
30000.
465000.

1000.

1500.

33.

.95000

.85000

00000

.20000

00000
00000
00000
00000
00000
00000
00000
00000

00000

00000

00000

AMOUNT

112900.
558784.
1945950.

100.

483302.
850348.

50000.
3189310.
240774 .
252000.

30000.
115500.
1143220.
300000.

30000.
465000.

3000.

152100.

15840.

9,938,129.

00

05
50
00
80
00
00
00
00
00
00
00
00

00

00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 5
Bid Order: 011 Contract ID: 78-0293-080 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) HA800 | ( 3 ) UNO059
| CRAMER AND ASSOC., INC. | HAWKINS CONSTRUCTION CO. |[UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0530 2301-0690200 334.100 SY | 160.00000 53456.00 | 123.53000 41271.37| 165.00000 55126.50
BRIDGE APPROACH, RK-20 | | |
0540 2412-0000100 6637.000 SY | 1.50000 9955.50 | 1.79000 11880.23| 1.45000 9623.65
LONGITUDINAL GROOVING IN CONCRETE | | |
0550 2518-6910000 8.000 EACH | 155.00000 1240.00] 173.54000 1388.32] 150.00000 1200.00
SAFETY CLOSURE | |
0560 2528-8445110 LUMP | 14000.00000 14000.00| 5553.31000 5553.31| 30000.00000 30000.00
TRAFFIC CONTROL | |
0570 2528-9290004 240.000 CDAY | 31.00000 7440.00] 34.70000 8328.00] 30.00000 7200.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | |
0580 2601-2634105 4.000 ACRE | 3000.00000 12000.00 | 2643.22000 10572.88| 2850.00000 11400.00
MULCHING, BONDED FIBER MATRIX | | |
0590 2601-2636015 1.000 ACRE | 1000.00000 1000.00] 1038.11000 1038.11| 925.00000 925.00
NATIVE GRASS SEEDING | | |
0600 2601-2636043 3.000 ACRE | 230.00000 690.00| 566.68000 1700.04 | 225.00000 675.00
SEEDING AND FERTILIZING (RURAL) | |
0610 2601-2642100 4.000 ACRE | 320.00000 1280.00] 77.50000 310.00] 305.00000 1220.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0620 2602-0000020 3500.000 LF | 2.00000 7000.00] 1.62000 5670.00] 1.55000 5425.00
SILT FENCE | | |
0630 2602-0000101 1400.000 LF | 0.50000 700.00] 0.09000 126.00] 0.25000 350.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 108,761.50] $ 87,838.26| $ 123,145.15
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 24,858,668.32| $ 25,677,986.26| $ 26,069,877.50




IOWA DEPARTMENT OF TRANSPORTATION

('"EACH' ITEM) MODULAR EXPANSION JOINT

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 6
Bid Order: 011 Contract ID: 78-0293-080 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) AM193 | ( 6 ) JE200
| GODBERSEN-SMITH CONSTRUCTION |AMES CONSTRUCTION, INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 DESIGN NO. 0612; A 2166'-0 X VARIES CONTINUOUS WELDED CURVED GIRDER BRIDGE - IM-NHS-029-3(80)52--03-78
\ \ \
0010 2102-2625000 810.000 CY | 20.00000 16200.00 | 1.00000 810.00| 15.00000 12150.00
EMBANKMENT-IN-PLACE | | |
0020 2402-2720000 1548.000 CY | 25.00000 38700.00 | 40.00000 61920.00 | 25.00000 38700.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100010 873.300 CY | 450.00000 392985.00]| 350.00000 305655.00]| 275.00000 240157.50
STRUCTURAL CONCRETE (BRIDGE) | | |
0040 2403-7000210 4976.900 CY | 525.00000 2612872.50] 550.00000 2737295.00] 550.00000 2737295.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0050 2403-7000220 LUMP | 3000.00000 3000.00| 5000.00000 5000.00 | 1.00000 1.00
TRIAL BATCH HIGH PERFORMANCE STRUCTURAL | | |
CONCRETE | | |
0060 2404-7775000 384810.000 LB | 0.88000 338632.80] 0.75000 288607.50] 0.75000 288607.50
REINFORCING STEEL | | |
0070 2404-7775005 1603705.000 LB | 0.90000 1443334.50] 0.86000 1379186.30] 0.90000 1443334.50
REINFORCING STEEL, EPOXY COATED | | |
0080 2405-2705000 LUMP | 75000.00000 75000.00 | 20000.00000 20000.00| 45000.00000 45000.00
EXCAVATE AND DEWATER | | |
0090 2408-7800000 6333748.000 LB | 1.25000 7917185.00 ]| 1.31000 8297209.88| 1.64000 10387346.72
STRUCTURAL STEEL | |
0100 2414-6424119 4506.600 LF | 70.00000 315462.00] 70.00000 315462.00]| 90.00000 405594.00
CONCRETE BARRIER RAILING, AESTHETIC | | |
0110 2434-0000100 72.000 EACH | 7000.00000 504000.00]| 7000.00000 504000.00] 6250.00000 450000.00
DISC BEARING ASSEMBLIES | | |
0120 2499-2300001 LUMP | 40000.00000 40000.00 | 40000.00000 40000.00 | 45000.00000 45000.00
DECK DRAINS | | |
0130 2501-0201253 8270.000 LF | 34.00000 281180.00] 34.00000 281180.00] 35.00000 289450.00
PILES, STEEL, HP 12 X 53 | | |
0140 2501-0201473 35110.000 LF | 44.00000 1544840.00]| 42.00000 1474620.00] 55.00000 1931050.00
PILES, STEEL, HP 14 X 73 | | |
0150 2501-8400172 LUMP | 40000.00000 40000.00| 145000.00000 145000.00 | 37000.00000 37000.00
TEMPORARY SHORING \ | \
0160 2526-8285000 LUMP | 25000.00000 25000.00| 12250.00000 12250.00] 15000.00000 15000.00
CONSTRUCTION SURVEY | \ \
0170 2533-4980005 LUMP | 750000.00000 750000.00] 1390000.00000 1390000.00| 1900000.00000 1900000.00
MOBILIZATION | |
0180 2599-9999005 3.000 EACH | 1000.00000 3000.00| 1400.00000 4200.00| 2750.00000 8250.00
| | \
| | |

ASSEMBLY LEAK



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 7
Bid Order: 011 Contract ID: 78-0293-080 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) AM193 | ( 6 ) JE200
| GODBERSEN-SMITH CONSTRUCTION |AMES CONSTRUCTION, INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2599-9999009 168.500 LF | 1700.00000 286450.00]| 1600.00000 269600.00| 1500.00000 252750.00
('LINEAR FEET' ITEM) MODULAR EXPANSION | | |
JOINT ASSEMBLY | |
0200 2601-2638620 750.000 SY | 50.00000 37500.00]| 40.00000 30000.00]| 45.00000 33750.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | $ 16,665,341.80] $ 17,561,995.68] $ 20,560,436.22
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS - IM-NHS-029-3(80)52--03-78
\ \ \
0210 2301-0690200 575.500 SY | 145.00000 83447.50| 140.00000 80570.00| 148.00000 85174.00
BRIDGE APPROACH, RK-20 | | [
0220 2412-0000100 12667.000 SY | 1.75000 22167.25] 1.78000 22547.26| 1.45000 18367.15
LONGITUDINAL GROOVING IN CONCRETE | | |
0230 2518-6910000 8.000 EACH | 150.00000 1200.00] 500.00000 4000.00]| 150.00000 1200.00
SAFETY CLOSURE | |
0240 2528-8445110 LUMP | 13000.00000 13000.00]| 5000.00000 5000.00] 53000.00000 53000.00
TRAFFIC CONTROL | |
0250 2528-9290004 340.000 CDAY | 30.00000 10200.00]| 30.00000 10200.00]| 30.00000 10200.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | |
0260 2601-2634105 4.000 ACRE | 2284.00000 9136.00] 2300.00000 9200.00 | 2850.00000 11400.00
MULCHING, BONDED FIBER MATRIX | | |
0270 2601-2636015 1.000 ACRE | 898.00000 898.00| 1000.00000 1000.00] 925.00000 925.00
NATIVE GRASS SEEDING | | |
0280 2601-2636043 3.000 ACRE | 489.00000 1467.00] 500.00000 1500.00] 225.00000 675.00
SEEDING AND FERTILIZING (RURAL) | | |
0290 2601-2642100 4.000 ACRE | 67.00000 268.00] 200.00000 800.00]| 305.00000 1220.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0300 2602-0000020 3250.000 LF | 1.40000 4550.00| 1.50000 4875.00| 1.55000 5037.50
SILT FENCE | | |
0310 2602-0000101 1300.000 LF | 0.08000 104.00]| 0.10000 130.00]| 0.25000 325.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 146,437.75] $ 139,822.26]| $ 187,523.65
—————————————————————————————————————————— o
SECTION 0003  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0320 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00]| $ 1,500.00]| $ 1,500.00
—————————————————————————————————————————— o
SECTION 0004 DESIGN NO. 0512; A 1980'-0 X 32'-0 CONTINUOUS WELDED GIRDER BRIDGE - IM-NHS-029-3(81)52--03-78
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 8
Bid Order: 011 Contract ID: 78-0293-080 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) AM193 | ( 6 ) JE200
| GODBERSEN-SMITH CONSTRUCTION |AMES CONSTRUCTION, INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it e it e et TP
0340 2402-2720000 5645.000 CY | 25.00000 141125.00]| 20.00000 112900.00| 25.00000 141125.00
EXCAVATION, CLASS 20 | | |
0350 2403-0100010 1746.200 CY | 450.00000 785790.00 | 350.00000 611170.00| 275.00000 480205.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0360 2403-7000210 3891.900 CY | 525.00000 2043247.50] 550.00000 2140545.00]| 550.00000 2140545.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
0370 2403-7000220 LUMP | 3000.00000 3000.00] 5000.00000 5000.00| 1.00000 1.00
TRIAL BATCH HIGH PERFORMANCE STRUCTURAL | | |
CONCRETE | | |
0380 2404-7775000 508739.000 LB | 0.90000 457865.10] 0.80000 406991.20] 0.75000 381554.25
REINFORCING STEEL | | |
0390 2404-7775005 1000410.000 1B | 0.91000 910373.10]| 0.88000 880360.80| 0.90000 900369.00
REINFORCING STEEL, EPOXY COATED | | |
0400 2405-2705000 LUMP | 35000.00000 35000.00] 20000.00000 20000.00| 20000.00000 20000.00
EXCAVATE AND DEWATER | | |
0410 2408-7800000 2657759.000 LB | 1.28000 3401931.52| 1.31000 3481664.29| 1.85000 4916854.15
STRUCTURAL STEEL \ \
0420 2414-6424119 4012.900 LF | 76.50000 306986.85] 70.00000 280903.00] 95.00000 381225.50
CONCRETE BARRIER RAILING, AESTHETIC | |
0430 2434-0000100 56.000 EACH | 5200.00000 291200.00] 5500.00000 308000.00| 6250.00000 350000.00
DISC BEARING ASSEMBLIES | \ \
0440 2499-2300001 LUMP | 25000.00000 25000.00| 30000.00000 30000.00] 30000.00000 30000.00
DECK DRAINS | | \
0450 2501-0201253 3300.000 LF | 33.00000 108900.00| 35.00000 115500.00| 35.00000 115500.00
PILES, STEEL, HP 12 X 53 | | |
0460 2501-0201489 21985.000 LF | 51.25000 1126731.25]| 52.00000 1143220.00]| 55.00000 1209175.00
PILES, STEEL, HP 14 X 89 | | |
0470 2501-8400172 LUMP | 75000.00000 75000.00| 200000.00000 200000.00|] 245000.00000 245000.00
TEMPORARY SHORING | | |
0480 2526-8285000 LUMP | 25000.00000 25000.00| 12750.00000 12750.00] 15000.00000 15000.00
CONSTRUCTION SURVEY | | |
0490 2533-4980005 LUMP | 750000.00000 750000.00] 950000.00000 950000.00| 1100000.00000 1100000.00
MOBILIZATION | |
0500 2599-9999005 3.000 EACH | 1000.00000 3000.00] 1500.00000 4500.00| 2750.00000 8250.00
("EACH' ITEM) MODULAR EXP. JOINT | | |
ASSEMBLY LEAK TESTING | | |
0510 2599-9999009 101.400 LF | 1200.00000 121680.00| 1200.00000 121680.00| 1050.00000 106470.00
("LINEAR FEET' ITEM) MODULAR EXPANSION | | |
JOINT ASSEMBLY | |
0520 2601-2638620 480.000 SY | 50.00000 24000.00] 40.00000 19200.00| 45.00000 21600.00
MACADAM STONE SLOPE PROTECTION | | |
SECTION TOTALS | $ 10,635,830.32] $ 10,844,384.29] $ 12,562,873.90
—————————————————————————————————————————— o
3
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 011 9
Bid Order: 011 Contract ID: 78-0293-080 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) GO020 | ( 5 ) AM193 | ( 6 ) JE200
| GODBERSEN-SMITH CONSTRUCTION |AMES CONSTRUCTION, INC. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt et B e P
0530 2301-0690200 334.100 SY | 145.00000 48444 .50 | 150.00000 50115.00 | 150.00000 50115.00
BRIDGE APPROACH, RK-20 | | |
0540 2412-0000100 6637.000 SY | 1.75000 11614.75]| 1.78000 11813.86| 1.45000 9623.65
LONGITUDINAL GROOVING IN CONCRETE | | |
0550 2518-6910000 8.000 EACH | 150.00000 1200.00] 500.00000 4000.00] 150.00000 1200.00
SAFETY CLOSURE | |
0560 2528-8445110 LUMP | 13000.00000 13000.00| 5000.00000 5000.00] 46000.00000 46000.00
TRAFFIC CONTROL | |
0570 2528-9290004 240.000 CDAY | 30.00000 7200.00] 30.00000 7200.00] 30.00000 7200.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | |
0580 2601-2634105 4.000 ACRE | 2284.00000 9136.00 | 2300.00000 9200.00 | 2850.00000 11400.00
MULCHING, BONDED FIBER MATRIX | | |
0590 2601-2636015 1.000 ACRE | 898.00000 898.00| 1000.00000 1000.00] 925.00000 925.00
NATIVE GRASS SEEDING | | |
0600 2601-2636043 3.000 ACRE | 489.00000 1467.00] 1000.00000 3000.00] 225.00000 675.00
SEEDING AND FERTILIZING (RURAL) | | |
0610 2601-2642100 4.000 ACRE | 67.00000 268.00| 200.00000 800.00] 305.00000 1220.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0620 2602-0000020 3500.000 LF | 1.40000 4900.00] 2.00000 7000.00] 1.55000 5425.00
SILT FENCE | | |
0630 2602-0000101 1400.000 LF | 0.08000 112.00] 0.10000 140.00] 0.25000 350.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 98,240.25] $ 99,268.86| $ 134,133.65
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 27,547,350.12| $ 28,646,971.09| $ 33,446,467.42




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 012 1
Bid Order: 012 Contract ID: 82-0671-130 Primary County: SCOTT
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MUSCATINE BRIDGE CO., INC.
Contract Period: 15 WORK DAYS Late Start Date: 10/01/12

Project: MB-067-1(130)--77-82
Work Type: PIER REPAIR
County: SCOTT Prj Awd Amt: $118,587.00
Route: U.S. 67
Location: ROCK ISLAND ARSENAL TRAFFIC OVER US 67 IN

DAVENPORT

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MU181 MUSCATINE BRIDGE CO., INC. $ 118,587.00 100.00 %
2 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $ 160,655.70 135.47 %
3 CR120 CRAMER AND ASSOC., INC. $ 163,177.50 137.60 %
4 CI101 HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC. $ 167,720.25 141.43 %
5 GE116 GENERAL CONSTRUCTORS INC. OF THE QUAD CITIES $ 185,113.00 156.09 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 2
Bid Order: 012 Contract ID: 82-0671-130 Primary County: SCOTT
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MU181 | ( 2 ) BR101 | ( 3 ) CR120
|[MUSCATINE BRIDGE CO., INC. |BRANDT CONST. CO. & SUBSID | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0212; PIER REPAIR TO A 54'-6 X VAR. WIDTH I-BEAM BRIDGE WITH 2 - 6'-0 SIDEWALKS
\ \ \
0010 2401-6750001 LUMP | 10600.00000 10600.00| 40000.00000 40000.00] 33000.00000 33000.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 17.600 CY | 700.00000 12320.00] 2000.00000 35200.00] 1200.00000 21120.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0030 2404-7775005 1685.000 LB | 2.00000 3370.00] 2.25000 3791.25] 1.70000 2864.50
REINFORCING STEEL, EPOXY COATED | | |
0040 2408-7800000 400.000 LB | 12.00000 4800.00 | 15.00000 6000.00| 12.00000 4800.00
STRUCTURAL STEEL | | |
0050 2501-8400179 LUMP | 65700.00000 65700.00 | 33000.00000 33000.00] 60000.00000 60000.00
TEMPORARY SUPPORTS | | |
0060 2508-0970000 LUMP | 1000.00000 1000.00| 10100.00000 10100.00] 3000.00000 3000.00
CONTAINMENT | | |
0070 2508-0991000 LUMP | 1500.00000 1500.00| 14000.00000 14000.00] 7500.00000 7500.00
PAINTING OF STRUCTURAL STEEL | | |
0080 2533-4980005 LUMP | 11650.00000 11650.00] 8500.00000 8500.00| 16000.00000 16000.00
MOBILIZATION | | |
SECTION TOTALS | $ 110,940.00| $ 150,591.25] $ 148,284.50
—————————————————————————————————————————— e et e T ettt
SECTION 0002 ROADWAY ITEMS
\ \ \
0090 2527-9263109 2.740 STA | 100.00000 274.00| 115.00000 315.10] 100.00000 274.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0100 2527-9263130 2.950 sSTA | 100.00000 295.00] 115.00000 339.25] 100.00000 295.00
REMOVABLE TAPE MARKINGS | | |
0110 2527-9263180 5.740 STA | 100.00000 574.00| 115.00000 660.10] 100.00000 574.00
PAVEMENT MARKINGS REMOVED | | |
0120 2528-8400048 250.000 LF | 13.00000 3250.00] 20.00000 5000.00| 35.00000 8750.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0130 2528-8445110 LUMP | 3254.00000 3254.00] 3750.00000 3750.00] 5000.00000 5000.00
TRAFFIC CONTROL | | |
SECTION TOTALS | $ 7,647.00] $ 10,064.45] $ 14,893.00
—————————————————————————————————————————— b
CONTRACT TOTALS | $ 118,587.00] $ 160,655.70] $ 163,177.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 012 3
Bid Order: 012 Contract ID: 82-0671-130 Primary County: SCOTT
Letting Date: 04/17/12 10:00 A.M.

| ( 4 ) CI1l01 | ( 5 ) GEl1l6 | ( )

|CIVIL CONSTRUCTORS, INC. | GENERAL CONSTRUCTORS OF THE |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0212; PIER REPAIR TO A 54'-6 X VAR. WIDTH I-BEAM BRIDGE WITH 2 - 6'-0 SIDEWALKS

0010 2401-6750001
REMOVALS, AS PER PLAN

0020 2403-0100000 17.600
STRUCTURAL CONCRETE (MISCELLANEOUS)

0030 2404-7775005 1685.000
REINFORCING STEEL, EPOXY COATED

0040 2408-7800000 400.000

STRUCTURAL STEEL
0050 2501-8400179

TEMPORARY SUPPORTS
0060 2508-0970000

CONTAINMENT
0070 2508-0991000

PAINTING OF STRUCTURAL STEEL
0080 2533-4980005

MOBILIZATION

SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0090 2527-9263109 2.740

LUMP

CY

LB

LB

LUMP

LUMP

LUMP

LUMP

STA

PAINTED PAVEMENT MARKING, WATERBORNE OR

SOLVENT-BASED

0100 2527-9263130 2.950
REMOVABLE TAPE MARKINGS

0110 2527-9263180 5.740
PAVEMENT MARKINGS REMOVED

0120 2528-8400048 250.000
TEMPORARY BARRIER RAIL, CONCRETE

0130 2528-8445110
TRAFFIC CONTROL
SECTION TOTALS

CONTRACT TOTALS

STA

STA

LF

LUMP

\
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
\
+
|

\
00|

32500.00000 32500.
|
1550.00000 27280.00]
|
2.85000 4802.25]
|
12.00000 4800.00|
|
65000.00000 65000.00 |
\
1800.00000 1800.00|
\
4141.00000 4141.00]
|
16000.00000 16000.00]
|
$ 156,323.25]
_____________________________ +
\
100.00000 274.00|
|
|
100.00000 295.00]
|
100.00000 574.00]|
\
28.00000 7000.00 |
|
3254.00000 3254.00]
|
$ 11,397.00]
_____________________________ +
S 167,720.25]|

\
30000.00]

30000.00000
\
1500.00000 26400.00]
|
2.00000 3370.00]
|
25.00000 10000.00|
|
70000.00000 70000.00]
\
9000.00000 9000.00]
\
12450.00000 12450.00|
|
13000.00000 13000.00]
|
$ 174,220.00]
_____________________________ +
\
100.00000 274.00|
\
|
100.00000 295.00]
|
100.00000 574.00]|
\
15.00000 3750.00|
\
6000.00000 6000.00|
|
$ 10,893.00]
_____________________________ +
$ 185,113.00]




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 013 1
Bid Order: 013 Contract ID: 85-0301-504 Primary County: STORY
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by UNITED CONTRACTORS INC. AND SUBSIDIARTIES
Contract Period: 10 WORK DAYS Late Start Date: 09/10/12

Project: MB-030-1(504)148--77-85
Work Type: PPCB REPAIR
County: STORY Prj Awd Amt: $17,550.00
Route: U.S. 30
Location: OVER US 69

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 17,550.00 100.00 %
2 CR120 CRAMER AND ASSOC., INC. $ 49,500.00 282.05 %
3 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 68,000.00 387.46 %
4 CH320 CHRISTENSEN BROS., INC. $ 73,000.00 415.95 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 013 2
Bid Order: 013 Contract ID: 85-0301-504 Primary County: STORY
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) UNO059 | ( 2 ) CR120 | ( 3 ) JA250
|[UNITED CONTRACTORS INC. AND | CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0211; REPAIRS TO A 214' X 30' PPCB BRIDGE
\ \ \
0010 2401-6750001 LUMP | 3000.00000 3000.00| 7000.00000 7000.00 | 5000.00000 5000.00
REMOVALS, AS PER PLAN | | |
0020 2426-6772010 LUMP | 6950.00000 6950.00| 25000.00000 25000.00| 24000.00000 24000.00
BEAM REPAIR, AS PER PLAN | | |
0030 2533-4980005 LUMP | 1300.00000 1300.00| 4000.00000 4000.00| 20000.00000 20000.00
MOBILIZATION | | |
0040 2599-9999010 LUMP | 1300.00000 1300.00| 7500.00000 7500.00 | 6000.00000 6000.00
('LUMP SUM' ITEM) REINSTALL BRIDGE | | |
MOUNTED SIGN STRUCTURE | | |
SECTION TOTALS | $ 12,550.00] S 43,500.00| S 55,000.00
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0050 2528-8445110 LUMP | 5000.00000 5000.00| 6000.00000 6000.00| 13000.00000 13000.00
TRAFFIC CONTROL | \ \
SECTION TOTALS | $ 5,000.00] $ 6,000.00] $ 13,000.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 17,550.00| $ 49,500.00] $ 68,000.00




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 05/16/12
Page: 013 3

Bid Order: 013 Contract ID: 85-0301-504 Primary County: STORY
Letting Date: 04/17/12 10:00 A.M.
¢ 4 ) CH320 ¢ ) I ( )
| CHRISTENSEN BROS., INC. \ \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 DESIGN NO. 0211; REPAIRS TO A 214' X 30' PPCB BRIDGE
\ \ \
0010 2401-6750001 LUMP | 12000.00000 12000.00]| |
REMOVALS, AS PER PLAN | | |
0020 2426-6772010 LUMP | 42000.00000 42000.00 | \
BEAM REPAIR, AS PER PLAN | | |
0030 2533-4980005 LUMP | 6000.00000 6000.00| |
MOBILIZATION | | |
0040 2599-9999010 LUMP | 7000.00000 7000.00 | |
('"LUMP SUM' ITEM) REINSTALL BRIDGE | \
MOUNTED SIGN STRUCTURE | | |
SECTION TOTALS | $ 67,000.00]| $ \ $
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0050 2528-8445110 LUMP | 6000.00000 6000.00| |
TRAFFIC CONTROL | |
SECTION TOTALS | $ 6,000.00| $ \ $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 73,000.00] $ \ $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12
VENDOR RANKING Page: 014 1
Bid Order: 014 Contract ID: 90-0347-130 Primary County: WAPELLO
Letting Date: 120417 10:00 A.M. Established DBE Goal: %
Letting Status: CONTRACT SIGNED by CRAMER AND ASSOC., INC.
Contract Period: By Individual Site Numbers
Project: BRF-034-7(130)--38-90 Project: BRF-034-7(131)--38-90
Work Type: RECONSTRUCTION -BRIDGE SUPER REPLACEMENT Work Type: RECONSTRUCTION -BRIDGE SUPER REPLACEMENT
County: WAPELLO Prj Awd Amt: $3,623,602.30 County: WAPELLO Prj Awd Amt: $4,468,249.83
Route: U.S. 34 Route: U.S. 34
Location: IN THE CITY OF OTTUMWA OVER THE DES MOINES Location: OVER DES MOINES RIVER IN OTTUMWA (WBL)
RIVER (EBL)

CRAMER AND ASSOC., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL
RANK VENDOR NO./NAME BID
1 CR120 CRAMER AND ASSOC., INC. $ 8,091,852.13

2 UNO65 UNITED CONTRACTORS, INC. & SUBSID. & IOWA BRIDGE & CULVERT $ 8,890,033.63



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 2
Bid Order: 014 Contract ID: 90-0347-130 Primary County: WAPELLO
Letting Date: 04/17/12 10:00 A.M.
| ( ) CR120 | ( 2 ) UN065 | ( )
| CRAMER AND ASSOC., INC. |[UNITED CONTR. & IOWA BRIDGE |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 DESIGN NO. 0112; 770'-0 X 77' CONTINUOUS WELDED GIRDER BRIDGE STAGE 2 BRF-034-7(130)--38-90
\ \ \
0010 2401-6745625 LUMP | 250000.00000 250000.00] 300000.00000 300000.00|
REMOVAL OF EXISTING BRIDGE | | |
0020 2402-2720000 258.000 cCY | 25.00000 6450.00 | 20.00000 5160.00]
EXCAVATION, CLASS 20 | \ \
0030 2403-0100010 385.800 CY | 530.00000 204474 .00 650.00000 250770.00]
STRUCTURAL CONCRETE (BRIDGE) | | \
0040 2403-7000210 972.500 CY | 630.00000 612675.00] 525.00000 510562.50]
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0050 2403-7000220 LUMP | 1.00000 1.00] 100.00000 100.00]
TRIAL BATCH HIGH PERFORMANCE STRUCTURAL | | |
CONCRETE | \ \
0060 2404-7775000 40163.000 LB | 1.45000 58236.35| 1.10000 44179.30|
REINFORCING STEEL | | |
0070 2404-7775005 343060.000 LB | 0.75000 257295.00] 1.10000 377366.00]
REINFORCING STEEL, EPOXY COATED | | |
0080 2404-7775009 146.000 LB | 4.00000 584.00] 11.00000 1606.00|
REINFORCING STEEL, STAINLESS STEEL | | |
0090 2408-7800000 1043308.000 LB | 1.42000 1481497.36]| 1.35000 1408465.80]
STRUCTURAL STEEL | |
0100 2413-1200000 82.000 LF | 200.00000 16400.00| 210.00000 17220.00|
STEEL EXTRUSION JOINT WITH NEOPRENE | \
0110 2413-1200100 82.000 LF | 20.00000 1640.00] 50.00000 4100.00]
NEOPRENE GLAND INSTALLATION AND TESTING | | \
0120 2414-6424110 805.400 LF | 70.00000 56378.00| 45.00000 36243.00|
CONCRETE BARRIER RAILING | | |
0130 2501-0201057 600.000 LF | 45.00000 27000.00] 60.00000 36000.00|
PILES, STEEL, HP 10 X 57 | | |
0140 2533-4980005 LUMP | 300000.00000 300000.00] 140000.00000 140000.00|
MOBILIZATION | |
SECTION TOTALS | $ 3,272,630.71]| $ 3,131,772.60] $
—————————————————————————————————————————— + et et et e e T et
SECTION 0002 ROADWAY ITEMS BRF-034-7(130)--38-90
\ \ \
0150 2102-0425070 93.400 TON | 31.20000 2914.08]| 31.20000 2914.08]|
SPECIAL BACKFILL | |
0160 2102-2625000 16.500 CY | 32.00000 528.00| 35.00000 577.50|
EMBANKMENT-IN-PLACE | | |
0170 2102-2713090 186.800 CY | 30.00000 5604.00] 30.00000 5604.00|
EXCAVATION, CLASS 13, WASTE | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 3
Bid Order: 014 Contract ID: 90-0347-130 Primary County: WAPELLO
Letting Date: 04/17/12 10:00 A.M.
\ 1 ) CR120 | ( 2 ) UN065 \ )
| CRAMER AND ASSOC., INC. |UNITED CONTR. & IOWA BRIDGE |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2115-0100000 80.000 CY | 40.00000 3200.00| 40.00000 3200.00]|
MODIFIED SUBBASE | | \
0190 2121-7425010 29.900 TON | 20.00000 598.00] 40.00000 1196.00|
GRANULAR SHOULDERS, TYPE A | | \
0200 2122-5190501 73.300 SY | 140.00000 10262.00]| 80.50000 5900.65]|
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0210 2122-5500060 118.100 SY | 60.00000 7086.00 | 60.00000 7086.00 |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0220 2123-7450000 7.970 STA | 225.00000 1793.25| 750.00000 5977.50|
SHOULDER CONSTRUCTION, EARTH | | |
0230 2301-0690200 553.500 SY | 145.00000 80257.50 | 148.95000 82443.83|
BRIDGE APPROACH, RK-20 | | [
0240 2301-1033120 210.000 SY | 100.00000 21000.00| 82.50000 17325.00 |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 12 IN. | \ \
0250 2301-4875006 125.500 SY | 80.00000 10040.00| 80.50000 10102.75]
MEDIAN, P.C. CONCRETE, 6 IN. | | \
0260 2412-0000100 3741.000 SY | 1.50000 5611.50 ]| 2.00000 7482.00 |
LONGITUDINAL GROOVING IN CONCRETE | | |
0270 2505-4008120 105.000 LF | 5.00000 525.00] 5.00000 525.00]
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0280 2505-4008300 12.500 LF | 20.00000 250.00 | 20.00000 250.00 |
STEEL BEAM GUARDRAIL | | |
0290 2505-4008400 1.000 EACH | 1500.00000 1500.00 | 1500.00000 1500.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0300 2505-4021010 1.000 EACH | 200.00000 200.00 | 200.00000 200.00 |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0310 2505-4021700 1.000 EACH | 1800.00000 1800.00| 1800.00000 1800.00 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0320 2510-6745850 1117.700 SY | 15.00000 16765.50] 5.00000 5588.50 |
REMOVAL OF PAVEMENT | | \
0330 2511-7526006 58.400 SY | 75.00000 4380.00 | 54.95000 3209.08]|
SIDEWALK, P.C. CONCRETE, 6 IN. | | \
0340 2512-1725206 617.700 LF | 25.00000 15442 .50 | 33.00000 20384.10]
| | |

CURB AND GUTTER, P.C. CONCRETE, 2.0 FT.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 4
Bid Order: 014 Contract ID: 90-0347-130 Primary County: WAPELLO
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) UNOG65 | )
| CRAMER AND ASSOC., INC. |[UNITED CONTR. & IOWA BRIDGE |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0350 2518-6910000 4.000 EACH | 50.00000 200.00] 50.00000 200.00|
SAFETY CLOSURE | | |
0360 2526-8285000 LUMP | 8000.00000 8000.00| 6000.00000 6000.00|
CONSTRUCTION SURVEY | | |
0370 2527-9263109 44.880 STA | 52.00000 2333.76]| 51.17000 2296.51|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0380 2527-9263112 60.820 STA | 30.00000 1824.60| 26.55000 1614.77|
PAINTED PAVEMENT MARKINGS, HIGH-BUILD | | |
WATERBORNE | | |
0390 2527-9263131 32.570 STA | 120.00000 3908.40] 116.38000 3790.50]
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | \
0400 2527-9263180 104.070 sSTA | 30.00000 3122.10] 28.34000 2949.34 |
PAVEMENT MARKINGS REMOVED | | |
0410 2528-8400048 2550.000 LF | 10.00000 25500.00 | 11.73000 29911.50|
TEMPORARY BARRIER RAIL, CONCRETE | | |
0420 2528-8400157 4.000 EACH | 4000.00000 16000.00| 3500.00000 14000.00|
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0430 2528-8445110 LUMP | 10000.00000 10000.00] 10000.00000 10000.00]
TRAFFIC CONTROL | | |
0440 2528-9109020 1299.000 LF | 9.00000 11691.00] 9.00000 11691.00]
TEMPORARY LANE SEPARATOR SYSTEM | |
0450 2529-5070110 28.300 SY | 155.00000 4386.50] 153.00000 4329.90|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0460 2529-5070120 2.000 EACH | 1000.00000 2000.00| 500.00000 1000.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0470 2533-4980005 LUMP | 30000.00000 30000.00]| 16250.00000 16250.00|
MOBILIZATION | | |
0480 2555-0000010 LUMP | 2000.00000 2000.00| 900.00000 900.00|
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0490 2599-9999018 274.500 SY | 95.00000 26077.50| 91.50000 25116.75|
('"SQUARE YARDS' ITEM) PAVED SHOULDER, P | | |
C. CONCRETE, 16 IN. | | |
0500 2601-2643401 8.200 SO | 100.00000 820.00| 67.00000 549.40|
TURF REINFORCEMENT MAT | | |
0510 2601-2700010 64.000 SF | 20.00000 1280.00| 21.00000 1344.00]|
OUTLET OR CHANNEL SCOUR PROTECTION | |
0520 2602-0000020 268.800 LF | 1.75000 470.40| 2.00000 537.60]|
\ \ \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 5
Bid Order: 014 Contract ID: 90-0347-130 Primary County: WAPELLO
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) UN065 \ )
| CRAMER AND ASSOC., INC. |UNITED CONTR. & IOWA BRIDGE |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et e s et TP
0530 2602-0000212 500.000 LF | 22.00000 11000.00] 25.00000 12500.00]|
FLOATING SILT CURTAIN (HANGING) | | |
0540 2602-0000312 200.000 LF \ 3.00000 600.00] 3.25000 650.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | \

SECTION TOTALS | $ 350,971.59] $ 328,897.26| $
—————————————————————————————————————————— o
SECTION 0003 DESIGN NO. 0111; 770'-0 X 77' CONTINUOUS WELDED GIRDER BRIDGE STAGE 1 BRF-034-7(131)--38-90

\ \ \

0550 2401-6745625 LUMP | 850000.00000 850000.00| 675000.00000 675000.00 |
REMOVAL OF EXISTING BRIDGE | | \

0560 2402-2720000 246.000 CY | 25.00000 6150.00| 20.00000 4920.00 |
EXCAVATION, CLASS 20 | | |

0570 2402-2721000 550.000 CY | 35.00000 19250.00 | 600.00000 330000.00]
EXCAVATION, CLASS 21 | | |

0580 2402-2722000 742.000 CY | 75.00000 55650.00 | 350.00000 259700.00|
EXCAVATION, CLASS 22 | | |

0590 2403-0100010 1419.600 CY | 375.00000 532350.00] 600.00000 851760.00|
STRUCTURAL CONCRETE (BRIDGE) | | |

0600 2403-7000210 651.600 CY | 630.00000 410508.00| 650.00000 423540.00|
HIGH PERFORMANCE STRUCTURAL CONCRETE | \

0610 2403-7000220 LUMP | 1.00000 1.00] 100.00000 100.00|
TRIAL BATCH HIGH PERFORMANCE STRUCTURAL | | \
CONCRETE | | |

0620 2404-7775000 167856.000 LB | 1.42000 238355.52| 1.35000 226605.60|
REINFORCING STEEL \ | |

0630 2404-7775005 244290.000 LB | 0.80000 195432.00 | 1.10000 268719.00|
REINFORCING STEEL, EPOXY COATED | | \

0640 2404-7775009 30019.000 LB | 4.50000 135085.50] 7.00000 210133.00]
REINFORCING STEEL, STAINLESS STEEL | | |

0650 2408-7800000 823666.000 LB | 1.40000 1153132.40]| 1.50000 1235499.00|
STRUCTURAL STEEL | |

0660 2413-1200000 75.200 LF | 190.00000 14288.00 | 210.00000 15792.00 |
STEEL EXTRUSION JOINT WITH NEOPRENE | | |

0670 2413-1200100 75.200 LF | 25.00000 1880.00 | 50.00000 3760.00 |
NEOPRENE GLAND INSTALLATION AND TESTING | | |

0680 2414-6424110 805.400 LF | 70.00000 56378.00 | 45.00000 36243.00]|
CONCRETE BARRIER RAILING | | |

0690 2501-0201057 600.000 LF | 45.00000 27000.00| 60.00000 36000.00 |

| |

PILES, STEEL, HP 10 X 5

7



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 6
Bid Order: 014 Contract ID: 90-0347-130 Primary County: WAPELLO
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) UN065 | )
| CRAMER AND ASSOC., INC. |[UNITED CONTR. & IOWA BRIDGE |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0700 2501-5775000 2100.000 SF | 20.00000 42000.00 | 27.00000 56700.00 |
PILES, STEEL SHEET | | |
0710 2533-4980005 LUMP | 370000.00000 370000.00] 500000.00000 500000.00]
MOBILIZATION | | |
SECTION TOTALS | $ 4,107,460.42| $ 5,134,471.60] $
—————————————————————————————————————————— it e A
SECTION 0004 ROADWAY ITEMS BRF-034-7(131)--38-90
\ \ \
0720 2101-0850002 83.000 UNIT | 200.00000 16600.00 | 40.00000 3320.00|
CLEARING AND GRUBBING | | |
0730 2102-0425070 76.200 TON | 31.20000 2377.44| 31.20000 2377.44|
SPECIAL BACKFILL | |
0740 2102-2625000 930.000 CY | 32.00000 29760.00| 35.00000 32550.00 |
EMBANKMENT-IN-PLACE | | |
0750 2102-2713070 112.000 cCY | 30.00000 3360.00| 30.00000 3360.00 |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |
0760 2122-5190501 73.300 SY | 140.00000 10262.00| 80.50000 5900.65|
PAVED SHOULDER, PORTLAND CEMENT \ \ \
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | \
0770 2122-5500060 105.600 SY | 60.00000 6336.00] 60.00000 6336.00]
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. \ \ \
0780 2123-7450000 1.450 STA | 1500.00000 2175.00| 750.00000 1087.50]|
SHOULDER CONSTRUCTION, EARTH | | |
0790 2213-6745500 2.800 STA | 950.00000 2660.00 | 1000.00000 2800.00 |
REMOVAL OF CURB | |
0800 2301-0690200 469.400 SY | 165.00000 77451.00 | 152.00000 71348.80|
BRIDGE APPROACH, RK-20 | | |
0810 2304-0100000 125.500 SY | 105.00000 13177.50]| 66.75000 8377.13]|
DETOUR PAVEMENT | | |
0820 2312-8260051 46.500 TON | 33.00000 1534.50| 40.00000 1860.00 |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0830 2412-0000100 2904.400 SY | 1.50000 4356.60 | 2.00000 5808.80 |
LONGITUDINAL GROOVING IN CONCRETE | | |
0840 2503-0500380 1.000 EACH | 4200.00000 4200.00 | 7500.00000 7500.00 |
BRIDGE END DRAIN, RF-38 | | |
0850 2503-0500400 1.000 EACH | 3000.00000 3000.00| 5000.00000 5000.00 |
| | |

BRIDGE END DRAIN, RF-40



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 7
Bid Order: 014 Contract ID: 90-0347-130 Primary County: WAPELLO
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) UN065 | )
| CRAMER AND ASSOC., INC. |[UNITED CONTR. & IOWA BRIDGE |
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0860 2505-4008120 115.000 LF | 5.00000 575.00 | 5.00000 575.00 |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0870 2505-4008300 25.000 LF | 20.00000 500.00| 20.00000 500.00|
STEEL BEAM GUARDRAIL | | |
0880 2505-4008400 1.000 EACH | 1500.00000 1500.00| 1500.00000 1500.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | \
0890 2505-4021010 1.000 EACH | 200.00000 200.00 | 200.00000 200.00 |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0900 2505-4021700 1.000 EACH | 1800.00000 1800.00| 1800.00000 1800.00|
STEEL BEAM GUARDRAIL END TERMINAL | | |
0910 2510-6745850 566.600 SY | 15.00000 8499.00 | 5.00000 2833.00|
REMOVAL OF PAVEMENT | | |
0920 2518-6910000 4.000 EACH | 50.00000 200.00 | 50.00000 200.00 |
SAFETY CLOSURE | |
0930 2520-3350010 1.000 EACH | 10000.00000 10000.00| 7500.00000 7500.00 |
FIELD LABORATORY | | |
0940 2526-8285000 LUMP | 8000.00000 8000.00 | 6000.00000 6000.00|
CONSTRUCTION SURVEY | | \
0950 2527-9263109 89.930 STA | 52.00000 4676.36| 51.17000 4601.72|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0960 2527-9263131 24.390 STA | 120.00000 2926.80 | 116.38000 2838.51|
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0970 2527-9263180 72.960 STA | 30.00000 2188.80| 28.34000 2067.69]|
PAVEMENT MARKINGS REMOVED \ \ |
0980 2528-8400048 2425.000 LF | 18.00000 43650.00 | 11.73000 28445.25]|
TEMPORARY BARRIER RAIL, CONCRETE | | |
0990 2528-8400157 4.000 EACH | 4000.00000 16000.00 | 3500.00000 14000.00 |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
1000 2528-8445110 LUMP | 10000.00000 10000.00| 10000.00000 10000.00|
TRAFFIC CONTROL | |
1010 2528-9109020 1293.900 LF | 9.00000 11645.10] 9.00000 11645.10]
TEMPORARY LANE SEPARATOR SYSTEM | | |
1020 2529-5070110 28.300 sSY | 160.00000 4528.00 | 153.00000 4329.90 |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
1030 2529-5070120 2.000 EACH | 1000.00000 2000.00 | 500.00000 1000.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | \
1040 2533-4980005 LUMP | 30000.00000 30000.00] 12000.00000 12000.00]
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 8
Bid Order: 014 Contract ID: 90-0347-130 Primary County: WAPELLO
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) UN065 | ( )
| CRAMER AND ASSOC., INC. |UNITED CONTR. & IOWA BRIDGE |
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
1050 2555-0000010 LUMP | 2000.00000 2000.00| 900.00000 900.00]
DELIVER AND STOCKPILE SALVAGED MATERIAL | | [
1060 2602-0000020 337.500 LF | 1.75000 590.63| 2.00000 675.00|
SILT FENCE | [ |
1070 2602-0000030 60.000 LF | 1.75000 105.00| 2.50000 150.00]|
SILT FENCE FOR DITCH CHECKS | | |
1080 2602-0000212 500.000 LF | 22.00000 11000.00| 25.00000 12500.00|
FLOATING SILT CURTAIN (HANGING) | | \
1090 2602-0000312 200.000 LF | 3.00000 600.00] 3.25000 650.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |

SECTION TOTALS | $ 350,434.73] $ 284,537.49] $
—————————————————————————————————————————— o
SECTION 0005  ALTERNATE 'AA' OPTION 1: HMA SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (131)

\ \ \

1100 2102-0425070 28.900 TON | 31.20000 901.68] 31.20000 901.68]
SPECIAL BACKFILL | |

1110 2102-2713070 32.100 cCYy | 30.00000 963.00] 30.00000 963.00]

EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |

1120 2122-5500080 89.200 SY | 75.00000 6690.00] 75.00000 6690.00]

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |

8 IN. | | |

1130 2123-7450000 0.300 sSTA | 1000.00000 300.00| 1000.00000 300.00|

SHOULDER CONSTRUCTION, EARTH | | \

SECTION TOTALS | S 8,854.68| S 8,854.68]| S
—————————————————————————————————————————— i i D i
SECTION 0006  ALTERNATE 'AA' OPTION 2: PCC SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (131)

\ \ \
1140 2102-0425070 29.100 TON | | |
SPECIAL BACKFILL | |
1150 2102-2713070 29.400 CY | |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
1160 2122-5190007 89.200 SY | | |
PAVED SHOULDER, P.C. CONCRETE, 7 IN. | | |
1170 2123-7450000 0.300 STA | | |
SHOULDER CONSTRUCTION, EARTH | | \

SECTION TOTALS | $ | $ | $

—————————————————————————————————————————— i et et

SECTION 0007 MOBILIZATION FOR EROSION CON

TROL FOR THE CONTRACT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 014 9
Bid Order: 014 Contract ID: 90-0347-130 Primary County: WAPELLO
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) UNO65 | ( )
| CRAMER AND ASSOC., INC. |[UNITED CONTR. & IOWA BRIDGE |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1180 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
1190 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $
—————————————————————————————————————————— it e it e
|

$ 8,091,852.13| $ 8,890,033.63]| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 015 1
Bid Order: 015 Contract ID: 99-0352-500 Primary County: WRIGHT
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CHRISTENSEN BROS., INC.
Contract Period: 75 WORK DAYS Late Start Date: 06/25/12

Project: MBIN-035-2(500)155--0M-99
Work Type: DECK JOINT REPAIR
County: WRIGHT Prj Awd Amt: $518,430.30
Route: I-35
Location: OVER IOWA RIVER AT FRANKLIN CO. LINE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CH320 CHRISTENSEN BROS., INC. $ 518,430.30 100.00 %
2 CR120 CRAMER AND ASSOC., INC. $ 522,499.45 100.78 %
3 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 542,345.16 104.61 %
4 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 568,640.86 109.68 %
5 PCO15 PCIROADS, LLC $ 604,521.76 116.60 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 2
Bid Order: 015 Contract ID: 99-0352-500 Primary County: WRIGHT
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CR120 | ( 3 ) JA250
|CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0111; REPAIRS TO A DUAL 288'-0 X 40' PPCB BRIDGE NBL
\ \ \
0010 2401-6750001 LUMP | 19000.00000 19000.00] 20000.00000 20000.00| 20000.00000 20000.00
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 27.900 CY | 1200.00000 33480.00] 1500.00000 41850.00] 1000.00000 27900.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0030 2404-7775005 3361.000 LB | 2.00000 6722.00| 1.40000 4705.40] 2.00000 6722.00
REINFORCING STEEL, EPOXY COATED | | |
0040 2413-1200000 95.500 LF | 130.00000 12415.00] 135.00000 12892.50] 135.00000 12892.50
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0050 2413-1200100 95.500 LF | 30.00000 2865.00| 30.00000 2865.00| 40.00000 3820.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0060 2533-4980005 LUMP | 20000.00000 20000.00| 18000.00000 18000.00] 22000.00000 22000.00
MOBILIZATION | | |
SECTION TOTALS | $ 94,482.00| $ 100,312.90| $ 93,334.50
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 0211; REPAIRS TO A DUAL 288'-0 X 40' PPCB BRIDGE SBL
\ \ \
0070 2401-6750001 LUMP | 19000.00000 19000.00] 20000.00000 20000.00| 20000.00000 20000.00
REMOVALS, AS PER PLAN | |
0080 2403-0100000 27.900 CY | 1200.00000 33480.00] 1500.00000 41850.00| 1000.00000 27900.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0090 2404-7775005 3361.000 LB | 2.00000 6722.00| 1.40000 4705.40]| 2.00000 6722.00
REINFORCING STEEL, EPOXY COATED | | |
0100 2413-1200000 95.500 LF | 130.00000 12415.00] 135.00000 12892.50| 135.00000 12892.50
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0110 2413-1200100 95.500 LF | 30.00000 2865.00| 30.00000 2865.00| 40.00000 3820.00
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0120 2533-4980005 LUMP | 20000.00000 20000.00| 26000.00000 26000.00 | 22000.00000 22000.00
MOBILIZATION | |
SECTION TOTALS | $ 94,482.00| $ 108,312.90| $ 93,334.50
—————————————————————————————————————————— R i et
SECTION 0003 ROADWAY ITEMS
\ \ \
0130 2102-0425070 629.800 TON | 22.00000 13855.60] 22.00000 13855.60] 23.10000 14548.38
SPECTIAL BACKFILL | | |
0140 2102-2713070 333.600 CY | 30.00000 10008.00] 32.00000 10675.20] 32.00000 10675.20
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0150 2123-7450000 22.860 STA | 250.00000 5715.00] 250.00000 5715.00] 265.00000 6057.90
| | |

SHOULDER CONSTRUCTION, EARTH



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 3
Bid Order: 015 Contract ID: 99-0352-500 Primary County: WRIGHT
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CH320 | ( 2 ) CR120 | ( 3 ) JA250
|CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2301-0685550 477.800 SY | 170.00000 81226.00| 170.00000 81226.00| 200.00000 95560.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0170 2304-0100000 1756.600 SY | 46.00000 80803.60| 55.00000 96613.00| 57.50000 101004.50
DETOUR PAVEMENT | |
0180 2510-6745850 2234.200 SY | 12.00000 26810.40]| 12.00000 26810.40| 14.40000 32172.48
REMOVAL OF PAVEMENT | | |
0190 2527-9263109 149.650 STA | 25.00000 3741.25] 11.00000 1646.15]| 26.25000 3928.31
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0200 2527-9263131 56.400 STA | 150.00000 8460.00 | 135.00000 7614.00| 157.50000 8883.00
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0210 2527-9263137 16.000 EACH | 75.00000 1200.00| 110.00000 1760.00| 78.75000 1260.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0220 2527-9263180 149.650 STA | 35.00000 5237.75] 32.00000 4788.80 | 36.75000 5499.64
PAVEMENT MARKINGS REMOVED | | |
0230 2527-9263190 16.000 EACH | 75.00000 1200.00| 75.00000 1200.00| 78.75000 1260.00
SYMBOLS AND LEGENDS REMOVED | | |
0240 2528-8400048 2450.000 LF | 11.00000 26950.00 | 7.00000 17150.00] 11.55000 28297.50
TEMPORARY BARRIER RAIL, CONCRETE | | |
0250 2528-8400157 2.000 EACH | 4000.00000 8000.00| 3000.00000 6000.00| 4200.00000 8400.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0260 2528-8445110 LUMP | 8000.00000 8000.00| 15000.00000 15000.00] 8000.00000 8000.00
TRAFFIC CONTROL | | |
0270 2551-0000110 4.000 EACH | 1200.00000 4800.00| 900.00000 3600.00| 1260.00000 5040.00
TEMP CRASH CUSHION | | |
0280 2599-9999009 200.000 LF | 125.00000 25000.00| 20.00000 4000.00| 30.00000 6000.00
('"LINEAR FEET' ITEM) REMOVE AND | | |
REINSTALL, GUARDRAIL | | |
0290 2602-0000020 1088.000 LF | 1.90000 2067.20] 2.00000 2176.00] 2.00000 2176.00
SILT FENCE | | |
0300 2602-0000101 87.000 LF | 4.50000 391.50] 0.50000 43.50| 4.75000 413.25
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0310 2602-0000212 500.000 LF | 29.00000 14500.00| 25.00000 12500.00] 30.00000 15000.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 327,966.30]| $ 312,373.65]| $ 354,176.16
—————————————————————————————————————————— b

SECTION 0004

MOBILIZATION FOR EROSION CONTROL FOR

THE CONTRACT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 4
Bid Order: 015 Contract ID: 99-0352-500 Primary County: WRIGHT
Letting Date: 04/17/12 10:00 A.M.
( 1 ) CH320 | ( 2 ) | ( 3 ) JA250
CHRISTENSEN BROS., INC. | CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC.
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
_______________________________________________________________________ +_____________________________+_____________________________
0320 2602-0010010 1.000 EACH 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | |
0330 2602-0010020 1.000 EACH 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | |
SECTION TOTALS $ 1,500.00] 1,500.00] $ 1,500.00
_______________________________________________________________________ +_____________________________+_____________________________
CONTRACT TOTALS $ 518,430.30| 522,499.45| $ 542,345.16




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 5
Bid Order: 015 Contract ID: 99-0352-500 Primary County: WRIGHT
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) UNO59 | ( 5 ) PCO15 | ( )
|[UNITED CONTRACTORS INC. AND | PCIROADS, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
SECTION 0001 DESIGN NO. 0111; REPAIRS TO A DUAL 288'-0 X 40' PPCB BRIDGE NBL
\ \ \
0010 2401-6750001 LUMP | 16500.00000 16500.00| 21316.80000 21316.80]|
REMOVALS, AS PER PLAN | | |
0020 2403-0100000 27.900 CY | 1495.00000 41710.50] 1104.28000 30809.41|
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0030 2404-7775005 3361.000 LB | 1.40000 4705.40] 1.80000 6049.80|
REINFORCING STEEL, EPOXY COATED | | |
0040 2413-1200000 95.500 LF | 200.00000 19100.00] 145.00000 13847.50]
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0050 2413-1200100 95.500 LF | 20.50000 1957.75]| 45.39000 4334.75]
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0060 2533-4980005 LUMP | 13000.00000 13000.00] 29500.00000 29500.00|
MOBILIZATION | | |
SECTION TOTALS | $ 96,973.65]| $ 105,858.26| $
—————————————————————————————————————————— ittt it ettt L TP
SECTION 0002 DESIGN NO. 0211; REPAIRS TO A DUAL 288'-0 X 40' PPCB BRIDGE SBL
\ \ \
0070 2401-6750001 LUMP | 16500.00000 16500.00] 21316.80000 21316.80]
REMOVALS, AS PER PLAN | |
0080 2403-0100000 27.900 CY | 1495.00000 41710.50] 1104.28000 30809.41|
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0090 2404-7775005 3361.000 LB | 1.40000 4705.40] 1.80000 6049.80|
REINFORCING STEEL, EPOXY COATED | | |
0100 2413-1200000 95.500 LF | 200.00000 19100.00] 145.00000 13847.50]
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0110 2413-1200100 95.500 LF | 20.50000 1957.75]| 45.39000 4334.75]
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0120 2533-4980005 LUMP | 14500.00000 14500.00| 29500.00000 29500.00|
MOBILIZATION | |
SECTION TOTALS | $ 98,473.65| $ 105,858.26| $
—————————————————————————————————————————— R i et
SECTION 0003 ROADWAY ITEMS
\ \ \
0130 2102-0425070 629.800 TON | 22.00000 13855.60] 24.20000 15241.16|
SPECTIAL BACKFILL | | |
0140 2102-2713070 333.600 CY | 30.40000 10141.44| 31.92000 10648.51|
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0150 2123-7450000 22.860 STA | 250.00000 5715.00| 285.00000 6515.10|
| | |

SHOULDER CONSTRUCTION, EARTH



Bid Order: 015
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 99-0352-500

Primary Co

Run Date: 05/16/12
Page: 015 6

unty: WRIGHT

('LINEAR FEET' ITEM) REMOVE AND
REINSTALL, GUARDRAIL

0290 2602-0000020 1088.000 LF
SILT FENCE
0300 2602-0000101 87.000 LF

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK
0310 2602-0000212 500.000 LF
FLOATING SILT CURTAIN (HANGING)
SECTION TOTALS

\
\
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
0160 2301-0685550 477.800 SY
BRIDGE APPROACH PAVEMENT, AS PER PLAN |
0170 2304-0100000 1756.600 SY |
DETOUR PAVEMENT |
0180 2510-6745850 2234.200 SY
REMOVAL OF PAVEMENT |
0190 2527-9263109 149.650 STA |
PAINTED PAVEMENT MARKING, WATERBORNE OR |
SOLVENT-BASED |
0200 2527-9263131 56.400 STA |
WET RETROREFLECTIVE REMOVABLE TAPE |
MARKINGS \
0210 2527-9263137 16.000 EACH |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE |
OR SOLVENT-BASED |
0220 2527-9263180 149.650 STA |
PAVEMENT MARKINGS REMOVED |
0230 2527-9263190 16.000 EACH |
SYMBOLS AND LEGENDS REMOVED |
0240 2528-8400048 2450.000 LF
TEMPORARY BARRIER RAIL, CONCRETE |
0250 2528-8400157 2.000 EACH |
TEMPORARY FLOODLIGHTING LUMINAIRE |
0260 2528-8445110 LUMP |
TRAFFIC CONTROL |
0270 2551-0000110 4.000 EACH |
TEMP CRASH CUSHION |
0280 2599-9999009 200.000 LF
|
|
|
|
|
|
|
|
|
|

SECTION 0004 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT

( 4 ) UNO59 \
UNITED CONTRACTORS INC. AND \
UNIT PRICE AMOUNT:
_____ 220.00000  105116.00|
54.70000 96086.02:
12.50000 27927.50:
25.00000 3741.25:

|

150.00000 8460.00 |

|

75.00000 1200.00;

|

35.00000 5237.75]
75.00000 1200.00:
11.00000 26950.00:
4000.00000 BOO0.00:
8500.00000 8500.00:
1200.00000 4800.00:
125.00000 25000.00:

|

2.00000 2176.00]
1.00000 87.00:

|

35.00000 17500.00:

$ 371,693.561
_____________________________ +

5 )

g~

26.

157.

78.

36.

78.

11.

4200.

7428.

1260.

125.

CIROADS,

PCO15
LLC

75000

75000

75000

55000

00000

75000

00000

00000

.10000

.53000

\

|

AMOUNT |
107505.00]
98492.56:
42449.80

3928.31
8883.00
1260.00

5499.64
1260.00
28297.50
8400.00
7428.75
5040.00

25000.00

2284.80

46.11

13125.00

391,305.24

UNIT PRICE AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 015 7
Bid Order: 015 Contract ID: 99-0352-500 Primary County: WRIGHT
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) UNO59 | ( 5 ) PCO15 | )
|[UNITED CONTRACTORS INC. AND | PCIROADS, LLC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0330 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 1,500.00] $ 1,500.00] $
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS \ $ 568,640.86| $ 604,521.76| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

101 Contract ID:

120417 10:00 A.M.
AWARD RECOMMENDED to
20 WORK DAYS Late Start Date:

SRTS-U-1185(645)--8U-07
PCC SIDEWALK/TRAIL
BLACK HAWK
ANGIE DRIVE
IN THE CITY OF CEDAR FALLS

VENDOR RANKING

07-1185-645

VIETH CONSTRUCTION CORP.

07/09/12

Prj Awd Amt: $56,433.00

ON ANGIE DR FROM CRESCENT DR TO 3RD ST

Run Date: 05/16/12
Page: 101 1

Primary County: BLACK HAWK
No Established DBE Goal

RANK
1 VIO35
2 0.015
3 CU100
4 AB112

VIETH CONSTRUCTION CORPORATION

OEL CONSTRUCTION SERVICES, INC.
CUNNINGHAM, K. CONSTRUCTION CO.,
ABSOLUTE CONCRETE CONSTRUCTION,

INC.
INC.

TOTAL % OVER
BID LOW BID
$ 56,433.00 100.00 %
$ 60,620.00 107.41 %
$ 72,724.60 128.86 %
$ 87,817.00 155.61 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:
Page:

05/16/12
101 2

Bid Order: 101 Contract ID: 07-1185-645 Primary County: BLACK HAWK
Letting Date: 04/17/12 10:00 A.M.
\ 1 ) VIO35 | ( 2 ) 0.015 | ( 3 ) CUlo00
|[VIETH CONSTRUCTION CORP. |OEL CONSTRUCTION SERVICES, I |CUNNINGHAM, K CONST. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 SIDEWALK ITEMS
\ \ \
0010 2101-0850002 31.000 UNIT | 52.00000 1612.00] 40.00000 1240.00] 76.00000 2356.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 95.000 cCY | 45.00000 4275.00] 21.00000 1995.00] 78.25000 7433.75
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 76.000 CY | 45.00000 3420.00] 50.00000 3800.00] 196.00000 14896.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2213-6745500 0.360 STA | 1900.00000 684.00| 10000.00000 3600.00] 3200.00000 1152.00
REMOVAL OF CURB | | |
0050 2511-7526004 531.000 SY | 39.00000 20709.00] 38.50000 20443.50] 34.60000 18372.60
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0060 2511-7526006 118.000 SY | 42.50000 5015.00] 46.00000 5428.00] 73.00000 8614.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0070 2511-7528101 60.000 SF | 26.00000 1560.00] 32.00000 1920.00] 34.00000 2040.00
DETECTABLE WARNINGS | | |
0080 2515-2475006 197.000 SY | 39.00000 7683.00] 45.50000 8963.50] 48.25000 9505.25
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0090 2515-6745600 280.000 SY | 16.00000 4480.00] 12.00000 3360.00] 10.25000 2870.00
REMOVAL OF PAVED DRIVEWAY | | |
0100 2524-6765010 1.000 EACH | 275.00000 275.00 | 200.00000 200.00| 200.00000 200.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0110 2528-8445110 LUMP | 1450.00000 1450.00] 3000.00000 3000.00] 1250.00000 1250.00
TRAFFIC CONTROL | | |
0120 2533-4980005 LUMP | 4000.00000 4000.00] 5000.00000 5000.00] 2950.00000 2950.00
MOBILIZATION | |
0130 2601-2634100 0.100 ACRE | 700.00000 70.00 | 700.00000 70.00 | 700.00000 70.00
MULCHING | | |
0140 2601-2636044 0.100 ACRE | 12000.00000 1200.00] 16000.00000 1600.00| 10150.00000 1015.00
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | $ 56,433.00| $ 60,620.00] $ 72,724.60
—————————————————————————————————————————— f———————
CONTRACT TOTALS | $ 56,433.00| $ 60,620.00] $ 72,724.60




Bid Order: 101

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 07-1185-645

Primary Co

Run Date: 05/16/12
Page: 101 3

unty: BLACK HAWK

Letting Date: 04/17/12 10:00 A.M.
\ 4 ) AB112 | ( ) | ( )
| ABSOLUTE CONCRETE CONSTRUCTI | \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SIDEWALK ITEMS
\ \ \
0010 2101-0850002 31.000 UNIT | 110.00000 3410.00 | \
CLEARING AND GRUBBING | | |
0020 2102-2710070 95.000 CY | 45.00000 4275.00 | \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 76.000 CY | 45.00000 3420.00]| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | \
0040 2213-6745500 0.360 STA | 1000.00000 360.00] |
REMOVAL OF CURB | |
0050 2511-7526004 531.000 SY | 52.00000 27612.00] |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0060 2511-7526006 118.000 SY | 62.00000 7316.00 | |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0070 2511-7528101 60.000 SF | 37.00000 2220.00| \
DETECTABLE WARNINGS | | |
0080 2515-2475006 197.000 SY | 62.00000 12214.00] \
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0090 2515-6745600 280.000 SY | 30.00000 8400.00 | |
REMOVAL OF PAVED DRIVEWAY \ \ \
0100 2524-6765010 1.000 EACH | 550.00000 550.00| |
REMOVE AND REINSTALL SIGN AS PER PLAN | | \
0110 2528-8445110 LUMP | 1650.00000 1650.00 | |
TRAFFIC CONTROL | |
0120 2533-4980005 LUMP | 15000.00000 15000.00 | |
MOBILIZATION | |
0130 2601-2634100 0.100 ACRE | 700.00000 70.00] |
MULCHING | | |
0140 2601-2636044 0.100 ACRE | 13200.00000 1320.00| |
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | $ 87,817.00] | $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 87,817.00] | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 102 1
Bid Order: 102 Contract ID: 21-0718-055 Primary County: CLAY
Letting Date: 120417 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MANATT'S, INC.
Contract Period: 110 WORK DAYS Late Start Date: 05/21/12

Project: NHSX-071-8(55)--3H-21
Work Type: PCC OVERLAY - UNBONDED
County: CLAY Prj Awd Amt: $9,098,628.75
Route: U.S. 71
Location: FROM N. JCT. US 18 N. TO SCL OF
MILFORD (NBL/SBL)

MANATT'S, INC.

GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 MA225 MANATT'S, INC. $ 9,098,628.75 100.00 %
2 FL120 FLYNN COMPANY, INC. $ 9,416,759.17 103.49 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 21-0718-055 Primary County: CLAY
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) FL120 | ( )
|MANATT'S, INC. | FLYNN COMPANY, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 1452.500 TON | 17.45000 25346.13| 13.20000 19173.00|
SPECIAL BACKFILL | |
0020 2102-2625000 284.600 CY | 21.75000 6190.05| 7.50000 2134.50]
EMBANKMENT-IN-PLACE | | |
0030 2102-2713070 16245.800 CY | 1.75000 28430.15] 9.45000 153522.81|
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |
0040 2121-7425010 529.400 TON | 34.00000 17999.60| 24.00000 12705.60|
GRANULAR SHOULDERS, TYPE A | | |
0050 2121-7425020 49251.400 TON | 20.60000 1014578.84 | 22.30000 1098306.22]|
GRANULAR SHOULDERS, TYPE B | | |
0060 2122-5190008 88.900 SY | 50.00000 4445.00] 55.00000 4889.50]
PAVED SHOULDER, P.C. CONCRETE, 8 IN. | |
0070 2122-5500060 837.200 SY | 55.65000 46590.18| 55.63000 46573.44 |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | \
6 IN. | | |
0090 2123-7450020 2.790 STA | 300.00000 837.00| 300.00000 837.00|
SHOULDER FINISHING, EARTH | | |
0100 2212-5070310 568.000 SY | 129.00000 73272.00| 129.00000 73272.00|
PATCHES, FULL-DEPTH REPAIR | | |
0110 2212-5070330 69.000 EACH | 87.00000 6003.00] 87.00000 6003.00]
PATCHES BY COUNT (REPAIR) | | |
0120 2214-5145150 275316.500 SY | 1.50000 412974.75] 1.18000 324873.47|
PAVEMENT SCARIFICATION | | |
0130 2301-1033100 213.300 SY | 67.25000 14344 .43 65.00000 13864.50]
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | \
DURABILITY, 10 IN. | | |
0140 2301-4875006 133.000 SY | 45.00000 5985.00| 85.00000 11305.00]
MEDIAN, P.C. CONCRETE, 6 IN. \ \ \
0150 2301-9090000 72921.800 CY | 1.00000 72921.80| 1.00000 72921.80|
QUALITY MANAGEMENT - CONCRETE (QM-C) | |
0160 2303-0033500 2333.000 TON | 79.50000 185473.50] 79.50000 185473.50]
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0170 2303-0246422 134.000 TON | 600.00000 80400.00] 600.00000 80400.00]
ASPHALT BINDER, PG 64-22 | | |
0180 2303-6911000 LUMP | 3000.00000 3000.00] 3000.00000 3000.00]
| | |

HOT MIX ASPHALT PAVEMENT SAMPLES



IOWA DEPARTMENT OF TRANSPORTATION

WET RETROREFLECTIVE REMOVABLE TAPE

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 21-0718-055 Primary County: CLAY
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) FL120 \ )
|MANATT'S, INC. | FLYNN COMPANY, INC. \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2304-0100000 3653.400 SY | 36.85000 134627.79] 45.00000 164403.00]
DETOUR PAVEMENT | \
0200 2310-5151600 72921.800 CY | 61.00000 4448229.80 | 62.09000 4527714.56 |
PORTLAND CEMENT CONCRETE OVERLAY, QM-C, | | |
FURNISH ONLY | | |
0210 2310-5151620 362471.000 SY | 3.30000 1196154.30| 3.45000 1250524.95|
PORTLAND CEMENT CONCRETE OVERLAY, OM-C, | \ \
PLACEMENT ONLY (UNBONDED) | | |
0220 2312-8260051 491.100 TON | 28.00000 13750.80] 26.75000 13136.93]
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0230 2315-8275025 978.700 TON | 28.00000 27403.60| 26.75000 26180.23]
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0240 2502-2308110 230.000 LF | 100.00000 23000.00| 140.00000 32200.00]
CONTINUOUS TRENCH DRAIN (500-20) | | |
0250 2503-0200036 50.000 LF \ 42.00000 2100.00| 15.00000 750.00]
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | \
0260 2503-0500400 1.000 EACH | 4950.00000 4950.00 | 4950.00000 4950.00 |
BRIDGE END DRAIN, RF-40 | | |
0270 2507-8029000 25.000 TON | 45.00000 1125.00| 50.00000 1250.00|
EROSION STONE | |
0280 2510-6745850 4372.500 SY | 12.00000 52470.00 | 5.75000 25141.88]
REMOVAL OF PAVEMENT | | |
0290 2510-6750600 1.000 EACH | 350.00000 350.00] 1500.00000 1500.00 |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0300 2512-1725256 663.000 LF | 22.25000 14751.75]| 18.00000 11934.00]
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | \
0310 2515-2475008 94.400 SY | 40.00000 3776.00 | 50.00000 4720.00 |
DRIVEWAY, P.C. CONCRETE, 8 IN. | | \
0320 2515-6745600 94.400 SY | 10.00000 944.00| 10.00000 944.00|
REMOVAL OF PAVED DRIVEWAY | | |
0330 2518-6910000 77.000 EACH | 125.00000 9625.00] 125.00000 9625.00]
SAFETY CLOSURE | |
0340 2527-9263109 5770.260 STA | 9.25000 53374.91| 9.25000 53374.91|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0350 2527-9263131 174.200 STA | 130.00000 22646.00| 130.00000 22646.00|
| | |
| | \

MARKINGS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 4
Bid Order: 102 Contract ID: 21-0718-055 Primary County: CLAY
Letting Date: 04/17/12 10:00 A.M.
| 1 ) MA225 | ( 2 ) FL120 | ( )
|[MANATT'S, INC. | FLYNN COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0360 2527-9263137 3.000 EACH | 100.00000 300.00] 100.00000 300.00]
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0370 2527-9263180 2663.830 STA | 11.00000 29302.13| 11.00000 29302.13|
PAVEMENT MARKINGS REMOVED | | |
0380 2527-9263190 3.000 EACH | 125.00000 375.00] 125.00000 375.00]
SYMBOLS AND LEGENDS REMOVED | | |
0390 2528-8400048 187.500 LF \ 27.50000 5156.25] 27.50000 5156.25]
TEMPORARY BARRIER RAIL, CONCRETE | | |
0400 2528-8445110 LUMP | 77500.00000 77500.00| 77500.00000 77500.00|
TRAFFIC CONTROL | | |
0410 2528-9109020 5330.000 LF | 8.50000 45305.00] 8.50000 45305.00]
TEMPORARY LANE SEPARATOR SYSTEM | | |
0420 2529-0400057 91.000 TON | 130.00000 11830.00] 130.00000 11830.00]
HOT MIX ASPHALT (COMPOSITE SECTION) | |
0430 2533-4980005 LUMP | 167000.00000 167000.00| 234700.00000 234700.00|
MOBILIZATION | |
0440 2548-0000100 18.800 STA | 6.50000 122.20] 6.50000 122.20]
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0450 2548-0000110 20.400 GAL | 97.00000 1978.80| 97.00000 1978.80|
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | | |
0460 2548-0000200 1522.900 STA | 12.15000 18503.24 | 12.15000 18503.24 |
MILLED SHOULDER RUMBLE STRIPS, PCC | |
SURFACE | | |
0470 2551-0000110 1.000 EACH | 1600.00000 1600.00| 1600.00000 1600.00|
TEMP CRASH CUSHION | | |
0480 2601-2634100 69.800 ACRE | 700.00000 48860.00| 700.00000 48860.00|
MULCHING | | |
0490 2601-2636041 69.800 ACRE | 300.00000 20940.00| 300.00000 20940.00|
SEEDING AND FERTILIZING | | |
0500 2601-2642100 69.800 ACRE | 120.00000 8376.00| 120.00000 8376.00|
STABILTIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0510 2602-0000020 1400.000 LF | 1.55000 2170.00] 1.55000 2170.00]
SILT FENCE | | |
0520 2602-0000030 8487.000 LF | 1.55000 13154.85] 1.55000 13154.85]
SILT FENCE FOR DITCH CHECKS | | |
0530 2602-0000071 4944 .000 LF | 0.25000 1236.00] 0.25000 1236.00]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
| \ \

DITCH CHECKS



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 05/16/12
Page: 102 5

Bid Order: 102 Contract ID: 21-0718-055 Primary County: CLAY
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) FL120 | ( )
|MANATT'S, INC. | FLYNN COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0540 2602-0000101 989.000 LF | 0.10000 98.90| 0.10000 98.90 |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 8,461,878.75]| $ 8,781,759.17| $
—————————————————————————————————————————— e
SECTION 0002 ALTERNATE 'AA' OPTION 1l: NO MACHINE CONTROL PAVING BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0550 2526-8285000 LUMP | | |
CONSTRUCTION SURVEY | | \
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— e

SECTION 0003 ALTERNATE 'AA' OPTION 2: MACHINE CONTROL PAVING BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

0560 2301-9090100 LUMP | 11750.00000 11750.00]| 50000.00000 50000.00 |
PCC PAVING 3-D MACHINE CONTROL | | |
0570 2526-8285000 LUMP | 55000.00000 55000.00 | 15000.00000 15000.00 |
CONSTRUCTION SURVEY | | |
SECTION TOTALS | $ 66,750.00] $ 65,000.00]
—————————————————————————————————————————— o
SECTION 0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0580 2301-7000120 290000.000 EACH | 1.00000 290000.00| 1.00000 290000.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | | |
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS | \ \
0590 2303-7000610 1000.000 EACH | 1.00000 1000.00| 1.00000 1000.00|
PAYMENT ADJUSTMENT | | I
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0600 2303-7000620 1000.000 EACH | 1.00000 1000.00| 1.00000 1000.00 |
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | |
0610 2317-7000110 270000.000 EACH | 1.00000 270000.00] 1.00000 270000.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0620 2317-7000120 6500.000 EACH | 1.00000 6500.00| 1.00000 6500.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) \ \ \
SECTION TOTALS | $ 568,500.00| $ 568,500.00|
—————————————————————————————————————————— o

SECTION 0005 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 6
Bid Order: 102 Contract ID: 21-0718-055 Primary County: CLAY
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) FL120 | ( )
|[MANATT'S, INC. | FLYNN COMPANY, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
\ \ \
0630 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0640 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] S 1,500.00] S
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 9,098,628.75]| $ 9,416,759.17| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 103 1
Bid Order: 103 Contract ID: 22-0133-042 Primary County: CLAYTON
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by TSCHIGGFRIE EXCAV. CO.
Contract Period: 100 WORK DAYS Late Start Date: 05/21/12

Project: STPN-013-3(42)--2J-22
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: CLAYTON Prj Awd Amt: $1,824,886.04
Route: IOWA 13
Location: IN THE CITY OF STRAWBERRY POINT

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TS020 TSCHIGGFRIE EXCAVATING CO. $ 1,824,886.04 100.00 %
2 AL427 ALLIED MANATTS GROUP, L.L.C. $ 2,006,002.29 109.92 %
3 CUl00 CUNNINGHAM, K. CONSTRUCTION CO., INC. $ 2,039,496.36 111.76 %
4  VI035 VIETH CONSTRUCTION CORPORATION $ 2,116,186.10 115.96 %
5  WI040 WICKS CONSTRUCTION, INC. $ 2,300,178.79 126.04 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 22-0133-042 Primary County: CLAYTON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) TS020 | ( 2 ) AL427 | ( 3 ) CUl00
| TSCHIGGFRIE EXCAV. CO. |ALLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.200 ACRE | 4525.00000 905.00| 20000.00000 4000.00| 2000.00000 400.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 1545.900 UNIT | 3.55000 5487.95] 12.00000 18550.80| 5.00000 7729.50
CLEARING AND GRUBBING | | |
0030 2102-0425070 2031.000 TON | 13.95000 28332.45| 12.15000 24676.65| 14.00000 28434.00
SPECIAL BACKFILL | | |
0040 2102-2710070 4657.000 CY | 9.65000 44940.05| 9.00000 41913.00] 6.00000 27942.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2105-8425005 2400.000 cCY | 17.25000 41400.00] 16.00000 38400.00] 15.00000 36000.00
TOPSOIL, FURNISH AND SPREAD | | |
0060 2113-0001100 9899.400 SY | 2.05000 20293.77| 2.75000 27223.35]| 2.05000 20293.77
SUBGRADE STABILIZATION MATERIAL, | |
POLYMER GRID | |
0070 2115-0100000 3299.800 CY | 30.30000 99983.94 | 23.00000 75895.40 | 25.90000 85464.82
MODIFIED SUBBASE | | |
0080 2213-7100400 29.000 EACH | 140.00000 4060.00| 200.00000 5800.00| 200.00000 5800.00
RELOCATION OF MAIL BOXES | | |
0090 2301-1033095 8786.600 SY | 47.25000 415166.85] 56.00000 492049.60| 47.60000 418242.16
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9.5 IN. | | |
0100 2301-6911722 LUMP | 693.20000 693.20] 3000.00000 3000.00| 1200.00000 1200.00
PORTLAND CEMENT CONCRETE PAVEMENT | |
SAMPLES | | |
0110 2303-9093010 104.200 sSY | 50.20000 5230.84 | 40.51000 4221.14| 40.51000 4221.14
HOT MIX ASPHALT, DRIVEWAY | | |
0120 2304-0101000 279.000 SY | 122.55000 34191.45| 70.00000 19530.00] 125.00000 34875.00
TEMPORARY PAVEMENT | | |
0130 2416-0100018 2.000 EACH | 398.10000 796.20| 575.00000 1150.00| 600.00000 1200.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0140 2416-0100024 1.000 EACH | 499.05000 499.05] 675.00000 675.00| 800.00000 800.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0150 2435-0130148 7.000 EACH | 5375.70000 37629.90| 4500.00000 31500.00] 2250.00000 15750.00
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0160 2435-0250100 12.000 EACH | 1239.05000 14868.60| 2600.00000 31200.00] 1600.00000 19200.00
INTAKE, SW-501 | |
0170 2435-0250500 9.000 EACH | 2014.35000 18129.15] 3500.00000 31500.00] 4300.00000 38700.00
\ \ \

INTAKE, SW-505



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 22-0133-042 Primary County: CLAYTON
Letting Date: 04/17/12 10:00 A.M.
1 ) TsS020 2 ) AL427 3 ) CUulo00

™

( I
TSCHIGGFRIE EXCAV. CO. LLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC
\

LINE NO / ITEM CODE / ALT

\ \
\ \
| \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 2501-8400172 LUMP | 9580.00000 9580.00] 30000.00000 30000.00] 10000.00000 10000.00
TEMPORARY SHORING | | \
0190 2502-8212036 3063.000 LF | 8.20000 25116.60]| 15.00000 45945.00 | 7.50000 22972.50
SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN | | \
DIA. | | |
0200 2502-8220193 24.000 EACH | 154.95000 3718.80]| 150.00000 3600.00 | 250.00000 6000.00
SUBDRAIN OUTLET (RF-19C) | | |
0210 2502-8221008 2.000 EACH | 215.75000 431.50] 600.00000 1200.00| 905.00000 1810.00
SUBDRAIN RISER, 8 IN., AS PER PLAN | |
0220 2503-0114215 1404.300 LF | 34.00000 47746.20 | 42.00000 58980.60 | 27.50000 38618.25
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | \
0230 2503-0114218 857.300 LF | 37.85000 32448.81| 42.00000 36006.60 | 31.00000 26576.30
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | I
0240 2503-0114224 126.200 LF | 40.40000 5098.48 | 50.00000 6310.00] 39.50000 4984 .90
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 24 IN. | | |
0250 2503-0200036 956.000 LF | 5.95000 5688.20 | 12.00000 11472.00] 10.00000 9560.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0260 2504-0200404 26.000 LF | 98.05000 2549.30]| 50.00000 1300.00| 54.00000 1404.00
SANITARY SEWER SERVICE STUB, POLYVINYL | | |
CHLORIDE PIPE (PVC), 4 IN. | \ \
0270 2504-0200406 114.500 LF | 52.20000 5976.90 | 32.00000 3664.00 | 58.00000 6641.00
SANITARY SEWER SERVICE STUB, POLYVINYL | |
CHLORIDE PIPE (PVC), 6 IN. | | I
0280 2504-0220000 11.000 EACH | 2806.75000 30874.25] 1900.00000 20900.00| 500.00000 5500.00
SANITARY SEWER SERVICE RELOCATION | | |
0290 2510-6745850 9052.900 SY | 7.00000 63370.30]| 5.50000 49790.95] 5.11000 46260.32
REMOVAL OF PAVEMENT | | |
0300 2510-6750600 15.000 EACH | 342.00000 5130.00 | 450.00000 6750.00| 750.00000 11250.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0310 2511-6745900 819.600 SY | 3.05000 2499.78| 5.50000 4507.80 | 3.50000 2868.60
REMOVAL OF SIDEWALK \ \ \
0320 2511-7526004 777.600 SY | 37.05000 28810.08| 37.00000 28771.20]| 37.00000 28771.20
| | |

SIDEWALK, P.C. CONCRETE, 4 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

BUILDING SANITARY SEWER SERVICE

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 4
Bid Order: 103 Contract ID: 22-0133-042 Primary County: CLAYTON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) Ts020 | ( 2 ) AL427 | ( 3 ) CUlo00
| TSCHIGGFRIE EXCAV. CO. |ALLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0330 2511-7526006 12.300 sY | 183.75000 2260.13] 56.00000 688.80 | 56.00000 688.80
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0340 2511-7528101 20.000 SF | 41.75000 835.00] 39.00000 780.00] 39.00000 780.00
DETECTABLE WARNINGS | | |
0350 2511-7528150 1539.800 LF | 5.55000 8545.89| 6.00000 9238.80| 6.00000 9238.80
PEDESTRIAN CHANNELIZER | | |
0360 2515-2475006 1371.100 SY | 43.05000 59025.86 | 43.00000 58957.30| 43.00000 58957.30
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0370 2515-2475008 132.600 SY | 60.00000 7956.00 | 64.00000 8486.40 | 64.00000 8486.40
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0380 2515-6745600 1126.800 SY | 3.50000 3943.80] 5.50000 6197.40| 3.50000 3943.80
REMOVAL OF PAVED DRIVEWAY | | |
0390 2518-6910000 2.000 EACH | 212.00000 424.00| 250.00000 500.00] 250.00000 500.00
SAFETY CLOSURE | |
0400 2520-3350010 1.000 EACH | 4770.00000 4770.00 | 5000.00000 5000.00| 6500.00000 6500.00
FIELD LABORATORY | | |
0410 2524-6765010 18.000 EACH | 127.20000 2289.60] 225.00000 4050.00| 225.00000 4050.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0420 2527-9263109 95.860 STA | 31.80000 3048.35] 30.00000 2875.80| 30.00000 2875.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0430 2527-9263180 95.860 STA | 31.80000 3048.35] 30.00000 2875.80 | 30.00000 2875.80
PAVEMENT MARKINGS REMOVED | | |
0440 2528-8400256 6.000 EACH | 2120.00000 12720.00] 2500.00000 15000.00] 2500.00000 15000.00
TEMPORARY TRAFFIC SIGNALS | | |
0450 2528-8445110 LUMP | 22960.00000 22960.00| 19500.00000 19500.00] 28500.00000 28500.00
TRAFFIC CONTROL | | |
0460 2528-8445113 60.000 EACH | 325.00000 19500.00] 325.00000 19500.00] 325.00000 19500.00
FLAGGERS | | |
0470 2533-4980005 LUMP | 84661.80000 84661.80| 99500.00000 99500.00| 410000.00000 410000.00
MOBILIZATION | |
0480 2549-0001036 2179.400 LF | 30.75000 67016.55] 33.50000 73009.90| 30.50000 66471.70
PIPE LINING, RESIN, CURED-IN-PLACE, | |
LESS THAN OR EQUAL TO 36 IN. DIA. OR | |
HEIGHT MAIN | | |
0490 2549-0001036 625.000 LF | 53.00000 33125.00] 58.00000 36250.00| 58.00000 36250.00
PIPE LINING, RESIN, CURED-IN-PLACE, | |
LESS THAN OR EQUAL TO 36 IN. DIA. OR | |
HEIGHT SERVICE LINE | | |
0500 2549-0006100 38.000 EACH | 137.80000 5236.40] 155.00000 5890.00| 130.00000 4940.00
| \ \
| | |

RECONNECTION



IOWA DEPARTMENT OF TRANSPORTATION

('"EACH' ITEM) SANITARY SEWER SERVICE

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 5
Bid Order: 103 Contract ID: 22-0133-042 Primary County: CLAYTON
Letting Date: 04/17/12 10:00 A.M.
| 1 ) TS020 | ( 2 ) AL427 | ( 3 ) CUl00
| TSCHIGGFRIE EXCAV. CO. |ALLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0510 2549-0006210 3.000 EACH | 2351.40000 7054.20 | 850.00000 2550.00 | 500.00000 1500.00
SPOT REPAIR BY PIPE REPLACEMENT, BY | | |
COUNT | | |
0520 2549-0006220 58.000 LF | 33.25000 1928.50| 68.00000 3944.00| 25.00000 1450.00
SPOT REPAIR BY PIPE REPLACEMENT, BY | | |
LINEAR FOOT \ \ \
0530 2554-0114004 207.000 LF | 85.30000 17657.10| 50.00000 10350.00| 25.00000 5175.00
WATER MAIN, TRENCHED, POLYVINYL | \ \
CHLORIDE PIPE (PVC), 4 IN. | | |
0540 2554-0114006 262.000 LF | 27.45000 7191.90]| 25.00000 6550.00] 27.50000 7205.00
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. | | |
0550 2554-0203000 2099.500 LB | 4.90000 10287.55]| 10.00000 20995.00]| 5.00000 10497.50
FITTINGS BY WEIGHT, DUCTILE IRON | | |
0560 2554-0207006 1.000 EACH | 877.60000 877.60| 1050.00000 1050.00| 1250.00000 1250.00
VALVE, GATE, DIP, 6 IN. | | |
0570 2554-0210201 3.000 EACH | 3266.95000 9800.85] 4600.00000 13800.00| 3500.00000 10500.00
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0580 2599-9999005 2.000 EACH | 159.75000 319.50]| 250.00000 500.00| 250.00000 500.00
('"EACH' ITEM) EXISTING TILE CONNECTION | | |
0590 2599-9999005 8.000 FEACH | 552.00000 4416.00| 375.00000 3000.00| 300.00000 2400.00
('"EACH' ITEM) EXPLORATORY EXCAVATION | | |
FOR WATER MAIN | \ \
0600 2599-9999005 1.000 EACH | 2761.50000 2761.50]| 2700.00000 2700.00 | 1250.00000 1250.00
("EACH' ITEM) FIRE HYDRANT ASSEMBLY, | |
RELOCATE | | |
0610 2599-9999005 2.000 EACH | 925.75000 1851.50]| 1500.00000 3000.00| 1250.00000 2500.00
('"EACH' ITEM) INTERIOR DROP CONNECTION, | | |
SANITARY SEWER | | |
0620 2599-9999005 37.000 EACH | 3174.70000 117463.90| 3600.00000 133200.00| 3670.00000 135790.00
('"EACH' ITEM) PIPE LINING, RESIN, | | |
CURED-IN-PLACE | \
0630 2599-9999005 2.000 EACH | 577.50000 1155.00| 850.00000 1700.00| 1250.00000 2500.00
("EACH' ITEM) REMOVAL OF FIRE HYDRANT | |
0640 2599-9999005 36.000 EACH | 1118.45000 40264.20| 1175.00000 42300.00| 975.00000 35100.00
('"EACH' ITEM) SANITARY SEWER SERVICE | |
CLEANOUT | | |
0650 2599-9999005 37.000 EACH | 947.50000 35057.50] 325.00000 12025.00] 275.00000 10175.00
| | |
| | |

LOCATE ONLY



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

REMOVAL OF SILT FENCE OR SILT FENCE FOR
DITCH CHECKS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 6
Bid Order: 103 Contract ID: 22-0133-042 Primary County: CLAYTON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) TS020 | ( 2 ) AL427 | ( 3 ) CUlo00
| TSCHIGGFRIE EXCAV. CO. |ALLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0660 2599-9999005 1.000 EACH | 2006.85000 2006.85] 2500.00000 2500.00 | 600.00000 600.00
('"EACH' ITEM) WATER SERVICE STUB, CORP | | |
STOP, CURB STOP \ \
0670 2599-9999005 1.000 EACH | 938.25000 938.25] 1700.00000 1700.00 | 750.00000 750.00
('"EACH' ITEM) WATER SERVICE STUB, CORP | \ \
STOP, CURB STOP | |
0680 2599-9999005 21.000 EACH | 1864.40000 39152.40] 2400.00000 50400.00 | 1000.00000 21000.00
('"EACH' ITEM) WATER SERVICE STUB, CORP | | |
STOP, CURB STOP | |
0690 2599-9999005 17.000 EACH | 903.10000 15352.70]| 1500.00000 25500.00| 1000.00000 17000.00
('"EACH' ITEM) WATER SERVICE STUB, CORP | | |
STOP, CURB STOP \ \
0700 2599-9999005 1.000 EACH | 1059.00000 1059.00| 575.00000 575.00] 1250.00000 1250.00
('"EACH' ITEM) WATER SERVICE, DISCONNECT | \
0710 2599-9999010 LUMP | 2263.90000 2263.90]| 9500.00000 9500.00] 1500.00000 1500.00
('"LUMP SUM' ITEM) REMOVE PCC RETAINING | \
WALL | | |
0720 2599-9999018 4.100 SY | 172.05000 705.41| 100.00000 410.00] 60.00000 246.00
("SQUARE YARDS' ITEM) REMOVE AND | | |
REPLACE SIDEWALK PAVERS | | |
0730 2601-2634100 0.800 ACRE | 700.00000 560.00]| 700.00000 560.00| 700.00000 560.00
MULCHING | | |
0740 2601-2636044 0.800 ACRE | 954.00000 763.20] 4000.00000 3200.00| 900.00000 720.00
SEEDING AND FERTILIZING (URBAN) | | |
0750 2601-2639010 575.000 SO | 47.70000 27427.50| 50.00000 28750.00| 45.00000 25875.00
SODDING | | |
0760 2601-2643110 345.000 MGAL | 60.00000 20700.00] 60.00000 20700.00| 60.00000 20700.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | \
0770 2601-2643300 5.000 EACH | 350.00000 1750.00 | 350.00000 1750.00 | 350.00000 1750.00
MOBILIZATION FOR WATERING | | \
0780 2601-2643401 3.000 SQ | 68.90000 206.70 | 500.00000 1500.00 | 65.00000 195.00
TURF REINFORCEMENT MAT | | |
0790 2601-2700010 270.000 SF | 21.20000 5724 .00 25.00000 6750.00] 20.00000 5400.00
OUTLET OR CHANNEL SCOUR PROTECTION | | |
0800 2602-0000030 180.000 LF | 2.65000 477.00| 5.50000 990.00] 2.50000 450.00
SILT FENCE FOR DITCH CHECKS | | |
0810 2602-0000071 180.000 LF | 0.55000 99.00| 0.50000 90.00] 0.50000 90.00
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 7
Bid Order: 103 Contract ID: 22-0133-042 Primary County: CLAYTON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) TS020 | ( 2 ) AL427 | ( 3 ) CUlo00
| TSCHIGGFRIE EXCAV. CO. |ALLIED MANATTS GROUP, L.L.C. |CUNNINGHAM, K CONST. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0820 2602-0000101 180.000 LF | 0.55000 99.00| 1.00000 180.00] 0.50000 90.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 1,760,386.04| $ 1,941,502.29] $ 1,974,996.36
—————————————————————————————————————————— o
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0830 2301-7000110 8000.000 EACH | 1.00000 8000.00 | 1.00000 8000.00 | 1.00000 8000.00
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | \ \
0840 2317-7000110 6500.000 EACH | 1.00000 6500.00| 1.00000 6500.00| 1.00000 6500.00
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS \ $ 14,500.00] $ 14,500.00] $ 14,500.00
—————————————————————————————————————————— o
SECTION 0003 NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT
\ \ \
0850 2528-5160000 LUMP | 50000.00000 50000.00 | 50000.00000 50000.00 | 50000.00000 50000.00
NO EXCUSE ROAD OPENING BONUS, TO OPEN | | |
ALL LANES TO THRU TRAFFIC ON OR | | |
SECTION TOTALS \ $ 50,000.00] $ 50,000.00] $ 50,000.00
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 1,824,886.04| $ 2,006,002.29] $ 2,039,496.36




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 8
Bid Order: 103 Contract ID: 22-0133-042 Primary County: CLAYTON
Letting Date: 04/17/12 10:00 A.M.
4 ) VIO35 5 ) WIO40 ( )

( (
VIETH CONSTRUCTION CORP. WICKS CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.200 ACRE | 15000.00000 3000.00] 20000.00000 4000.00]
CLEARING AND GRUBBING | \ \
0020 2101-0850002 1545.900 UNIT | 14.00000 21642.60] 12.00000 18550.80|
CLEARING AND GRUBBING | | |
0030 2102-0425070 2031.000 TON | 21.00000 42651.00| 20.00000 40620.00|
SPECIAL BACKFILL | |
0040 2102-2710070 4657.000 CY | 12.00000 55884.00| 15.00000 69855.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0050 2105-8425005 2400.000 cCY | 31.00000 74400.00 | 16.00000 38400.00|
TOPSOIL, FURNISH AND SPREAD | | |
0060 2113-0001100 9899.400 SY | 2.00000 19798.80| 5.00000 49497.00 |
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
0070 2115-0100000 3299.800 CY | 26.50000 87444 .70 | 35.00000 115493.00|
MODIFIED SUBBASE | | |
0080 2213-7100400 29.000 EACH | 125.00000 3625.00] 200.00000 5800.00]
RELOCATION OF MAIL BOXES | | |
0090 2301-1033095 8786.600 SY | 51.25000 450313.25] 62.50000 549162.50]
STANDARD OR SLIP FORM PORTLAND CEMENT \ \
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9.5 IN. | | \
0100 2301-6911722 LUMP | 1500.00000 1500.00] 2000.00000 2000.00]
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | \ \
0110 2303-9093010 104.200 SY | 125.00000 13025.00| 40.51000 4221.14
HOT MIX ASPHALT, DRIVEWAY | | \
0120 2304-0101000 279.000 SY | 166.00000 46314.00| 100.00000 27900.00]
TEMPORARY PAVEMENT | | |
0130 2416-0100018 2.000 EACH | 700.00000 1400.00] 575.00000 1150.00]
APRONS, CONCRETE, 18 IN. DIA. | | |
0140 2416-0100024 1.000 EACH | 750.00000 750.00| 675.00000 675.00|
APRONS, CONCRETE, 24 IN. DIA. | | |
0150 2435-0130148 7.000 EACH | 3900.00000 27300.00] 4500.00000 31500.00]|
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0160 2435-0250100 12.000 EACH | 2500.00000 30000.00| 2600.00000 31200.00|
INTAKE, SW-501 | \
0170 2435-0250500 9.000 EACH | 3400.00000 30600.00| 3500.00000 31500.00]|
| | |

INTAKE, SW-505



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 9
Bid Order: 103 Contract ID: 22-0133-042 Primary County: CLAYTON
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) VIO35 | ( 5 ) WI040 \ )
|VIETH CONSTRUCTION CORP. |[WICKS CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0180 2501-8400172 LUMP | 14000.00000 14000.00] 50000.00000 50000.00 |
TEMPORARY SHORING | | |
0190 2502-8212036 3063.000 LF | 7.00000 21441.00] 15.00000 45945.00 |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN | | |
DIA. | | |
0200 2502-8220193 24.000 EACH | 175.00000 4200.00 | 150.00000 3600.00 |
SUBDRAIN OUTLET (RF-19C) | | |
0210 2502-8221008 2.000 EACH | 700.00000 1400.00| 600.00000 1200.00|
SUBDRAIN RISER, 8 IN., AS PER PLAN | |
0220 2503-0114215 1404.300 LF | 39.00000 54767.70| 42.00000 58980.60 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | \ \
0230 2503-0114218 857.300 LF | 41.00000 35149.30] 42.00000 36006.60 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0240 2503-0114224 126.200 LF | 61.00000 7698.20 | 50.00000 6310.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 24 IN. | | |
0250 2503-0200036 956.000 LF | 11.00000 10516.00 | 12.00000 11472.00 |
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0260 2504-0200404 26.000 LF \ 58.00000 1508.00 | 50.00000 1300.00|
SANITARY SEWER SERVICE STUB, POLYVINYL | | |
CHLORIDE PIPE (PVC), 4 IN. | | \
0270 2504-0200406 114.500 LF | 54.00000 6183.00] 32.00000 3664.00 |
SANITARY SEWER SERVICE STUB, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. \ \ \
0280 2504-0220000 11.000 EACH | 1200.00000 13200.00]| 1900.00000 20900.00|
SANITARY SEWER SERVICE RELOCATION | |
0290 2510-6745850 9052.900 SY | 9.00000 81476.10] 5.50000 49790.95]
REMOVAL OF PAVEMENT | | |
0300 2510-6750600 15.000 EACH | 450.00000 6750.00| 450.00000 6750.00|
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0310 2511-6745900 819.600 SY | 10.00000 8196.00 | 5.50000 4507.80 |
REMOVAL OF SIDEWALK | | |
0320 2511-7526004 777.600 SY | 40.00000 31104.00] 37.00000 28771.20]
| | |

SIDEWALK, P.C. CONCRETE, 4 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 10
Bid Order: 103 Contract ID: 22-0133-042 Primary County: CLAYTON
Letting Date: 04/17/12 10:00 A.M.
4 ) VIO35 5 ) WIO40 ( )

( ( \
VIETH CONSTRUCTION CORP. WICKS CONSTRUCTION, INC. |
\

LINE NO / ITEM CODE / ALT

BUILDING SANITARY SEWER SERVICE
RECONNECTION

\ \
\ \
\ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 2511-7526006 12.300 sY | 60.00000 738.00] 56.00000 688.80|
SIDEWALK, P.C. CONCRETE, 6 IN. | | \
0340 2511-7528101 20.000 sF | 42.00000 840.00] 39.00000 780.00]
DETECTABLE WARNINGS | | |
0350 2511-7528150 1539.800 LF | 13.00000 20017.40| 6.00000 9238.80]
PEDESTRIAN CHANNELIZER | | |
0360 2515-2475006 1371.100 SY | 46.50000 63756.15] 43.00000 58957.30]
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0370 2515-2475008 132.600 sY | 69.00000 9149.40| 64.00000 8486.40|
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0380 2515-6745600 1126.800 SY | 9.00000 10141.20] 5.50000 6197.40|
REMOVAL OF PAVED DRIVEWAY | | \
0390 2518-6910000 2.000 EACH | 1000.00000 2000.00| 250.00000 500.00]
SAFETY CLOSURE | | |
0400 2520-3350010 1.000 EACH | 5500.00000 5500.00| 3500.00000 3500.00]
FIELD LABORATORY | | |
0410 2524-6765010 18.000 EACH | 200.00000 3600.00| 225.00000 4050.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0420 2527-9263109 95.860 STA | 110.00000 10544.60] 30.00000 2875.80 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0430 2527-9263180 95.860 STA | 55.00000 5272.30| 30.00000 2875.80 |
PAVEMENT MARKINGS REMOVED | | |
0440 2528-8400256 6.000 EACH | 4300.00000 25800.00 | 2500.00000 15000.00]
TEMPORARY TRAFFIC SIGNALS | | |
0450 2528-8445110 LUMP | 21000.00000 21000.00| 19500.00000 19500.00]
TRAFFIC CONTROL | | |
0460 2528-8445113 60.000 EACH | 325.00000 19500.00] 325.00000 19500.00]
FLAGGERS \ | |
0470 2533-4980005 LUMP | 200000.00000 200000.00|] 220000.00000 220000.00]
MOBILIZATION | |
0480 2549-0001036 2179.400 LF | 31.00000 67561.40] 33.50000 73009.90]
PIPE LINING, RESIN, CURED-IN-PLACE, | |
LESS THAN OR EQUAL TO 36 IN. DIA. OR | |
HEIGHT MAIN | | |
0490 2549-0001036 625.000 LF | 54.00000 33750.00] 58.00000 36250.00|
PIPE LINING, RESIN, CURED-IN-PLACE, | |
LESS THAN OR EQUAL TO 36 IN. DIA. OR | |
HEIGHT SERVICE LINE \ \ \
0500 2549-0006100 38.000 EACH | 140.00000 5320.00] 155.00000 5890.00]
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 11
Bid Order: 103 Contract ID: 22-0133-042 Primary County: CLAYTON
Letting Date: 04/17/12 10:00 A.M.
| 4 ) VIO35 | ( 5 ) WI040 | )
|VIETH CONSTRUCTION CORP. |[WICKS CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0510 2549-0006210 3.000 EACH | 1500.00000 4500.00 | 850.00000 2550.00 |
SPOT REPAIR BY PIPE REPLACEMENT, BY | | |
COUNT | | \
0520 2549-0006220 58.000 LF | 55.00000 3190.00]| 68.00000 3944.00|
SPOT REPAIR BY PIPE REPLACEMENT, BY | | |
LINEAR FOOT \ \ \
0530 2554-0114004 207.000 LF | 34.00000 7038.00 | 50.00000 10350.00|
WATER MAIN, TRENCHED, POLYVINYL | | \
CHLORIDE PIPE (PVC), 4 IN. | | |
0540 2554-0114006 262.000 LF | 36.00000 9432.00] 25.00000 6550.00]
WATER MAIN, TRENCHED, POLYVINYL \ \ |
CHLORIDE PIPE (PVC), 6 IN. | | |
0550 2554-0203000 2099.500 LB | 4.00000 8398.00 | 10.00000 20995.00 |
FITTINGS BY WEIGHT, DUCTILE IRON | | |
0560 2554-0207006 1.000 EACH | 1600.00000 1600.00 | 1050.00000 1050.00|
VALVE, GATE, DIP, 6 IN. \ \ \
0570 2554-0210201 3.000 EACH | 4200.00000 12600.00 | 4600.00000 13800.00|
FIRE HYDRANT ASSEMBLY, WM-201 | | \
0580 2599-9999005 2.000 EACH | 400.00000 800.00 | 250.00000 500.00|
('"EACH' ITEM) EXISTING TILE CONNECTION | | |
0590 2599-9999005 8.000 FEACH | 900.00000 7200.00 | 375.00000 3000.00|
('"EACH' ITEM) EXPLORATORY EXCAVATION | | |
FOR WATER MAIN | \ |
0600 2599-9999005 1.000 EACH | 2000.00000 2000.00 | 2700.00000 2700.00 |
("EACH' ITEM) FIRE HYDRANT ASSEMBLY, | | |
RELOCATE | | |
0610 2599-9999005 2.000 EACH | 1500.00000 3000.00| 1500.00000 3000.00|
('"EACH' ITEM) INTERIOR DROP CONNECTION, | \
SANITARY SEWER | | |
0620 2599-9999005 37.000 EACH | 3225.00000 119325.00| 3600.00000 133200.00 |
('"EACH' ITEM) PIPE LINING, RESIN, | | |
CURED-IN-PLACE | |
0630 2599-9999005 2.000 EACH | 750.00000 1500.00| 850.00000 1700.00|
("EACH' ITEM) REMOVAL OF FIRE HYDRANT | | |
0640 2599-9999005 36.000 EACH | 1000.00000 36000.00 | 1175.00000 42300.00 |
('"EACH' ITEM) SANITARY SEWER SERVICE | | |
CLEANOUT | | |
0650 2599-9999005 37.000 EACH | 300.00000 11100.00] 325.00000 12025.00]
('"EACH' ITEM) SANITARY SEWER SERVICE | | |
| | \

LOCATE ONLY



IOWA DEPARTMENT OF TRANSPORTATION

REMOVAL OF SILT FENCE OR SILT FENCE FOR

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 12
Bid Order: 103 Contract ID: 22-0133-042 Primary County: CLAYTON
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) VIO35 | ( 5 ) WI040 \ )
|VIETH CONSTRUCTION CORP. |[WICKS CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0660 2599-9999005 1.000 EACH | 2000.00000 2000.00 | 2500.00000 2500.00 |
('"EACH' ITEM) WATER SERVICE STUB, CORP | | |
STOP, CURB STOP \ \
0670 2599-9999005 1.000 EACH | 2000.00000 2000.00 | 1700.00000 1700.00 |
('"EACH' ITEM) WATER SERVICE STUB, CORP | | \
STOP, CURB STOP | |
0680 2599-9999005 21.000 EACH | 950.00000 19950.00| 2400.00000 50400.00 |
('"EACH' ITEM) WATER SERVICE STUB, CORP | | |
STOP, CURB STOP | |
0690 2599-9999005 17.000 EACH | 950.00000 16150.00 | 1500.00000 25500.00|
('"EACH' ITEM) WATER SERVICE STUB, CORP | | |
STOP, CURB STOP | |
0700 2599-9999005 1.000 EACH | 750.00000 750.00| 575.00000 575.00]
('"EACH' ITEM) WATER SERVICE, DISCONNECT | | |
0710 2599-9999010 LUMP | 2000.00000 2000.00 | 9500.00000 9500.00]
('"LUMP SUM' ITEM) REMOVE PCC RETAINING | | |
WALL | | |
0720 2599-9999018 4.100 SY | 200.00000 820.00| 500.00000 2050.00 |
("SQUARE YARDS' ITEM) REMOVE AND | | |
REPLACE SIDEWALK PAVERS | \ \
0730 2601-2634100 0.800 ACRE | 700.00000 560.00]| 700.00000 560.00]
MULCHING | | |
0740 2601-2636044 0.800 ACRE | 4300.00000 3440.00 | 2000.00000 1600.00 |
SEEDING AND FERTILIZING (URBAN) | | |
0750 2601-2639010 575.000 SO | 55.00000 31625.00| 30.00000 17250.00 |
SODDING | | |
0760 2601-2643110 345.000 MGAL | 60.00000 20700.00| 60.00000 20700.00]
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0770 2601-2643300 5.000 EACH | 350.00000 1750.00 | 350.00000 1750.00 |
MOBILIZATION FOR WATERING | | |
0780 2601-2643401 3.000 SQ | 600.00000 1800.00 | 25.00000 75.00]
TURF REINFORCEMENT MAT | | |
0790 2601-2700010 270.000 SF | 27.00000 7290.00| 19.00000 5130.00]
OUTLET OR CHANNEL SCOUR PROTECTION | | |
0800 2602-0000030 180.000 LF | 6.00000 1080.00| 2.50000 450.00 |
SILT FENCE FOR DITCH CHECKS \ \ \
0810 2602-0000071 180.000 LF | 1.00000 180.00| 0.40000 72.00|
| | \
| | |

DITCH CHECKS



Bid Order: 103

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 22-0133-042

Primary Co

Run Date: 05/16/12
Page: 103 13

unty: CLAYTON

Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) VIO35 | ( 5 ) WI040 | ( )
|VIETH CONSTRUCTION CORP. |[WICKS CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0820 2602-0000101 180.000 LF | 1.00000 180.00] 1.00000 180.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 2,051,686.10] $ 2,235,678.79] $
—————————————————————————————————————————— e
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0830 2301-7000110 8000.000 EACH | 1.00000 8000.00 | 1.00000 8000.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | I
0840 2317-7000110 6500.000 EACH | 1.00000 6500.00] 1.00000 6500.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 14,500.00] $ 14,500.00] $
—————————————————————————————————————————— e
SECTION 0003 NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT
\ \ \
0850 2528-5160000 LUMP | 50000.00000 50000.00 | 50000.00000 50000.00 |
NO EXCUSE ROAD OPENING BONUS, TO OPEN | | |
ALL LANES TO THRU TRAFFIC ON OR | \ \
SECTION TOTALS | $ 50,000.00] $ 50,000.00] $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 2,116,186.10] $ 2,300,178.79] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 104 1
Bid Order: 104 Contract ID: 25-C025-088 Primary County: DALLAS
Letting Date: 120417 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by GODBERSEN-SMITH CONSTRUCTION CO.
Contract Period: 125 WORK DAYS Late Start Date: 05/21/12
Project: STP-S-C025(88)--5E-25 Project: BRS-C025(89)--60-25
Work Type: PCC PAVEMENT - REPLACE Work Type: BRIDGE REPLACEMENT - PPCB
County: DALLAS Prj Awd Amt: $1,746,127.35 County: DALLAS Prj Awd Amt: $1,351,116.55
Route: P-58 Route: P-58
Location: F-25 TO 150TH ST. Location: OVER N. RACCOON RIVER

GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 GO020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 3,097,243.90 100.00 %
2 UNO59 UNITED CONTRACTORS INC. AND SUBSIDIARIES S 3,106,068.50 100.28 %
3 MA225 MANATT'S, INC. $ 3,118,942.80 100.70 %
4 HE420 HERBERGER CONSTRUCTION CO., INC. S 3,156,867.46 101.92 %
5  AL4A27 ALLIED MANATTS GROUP, L.L.C. $ 3,321,795.82 107.25 %
6 CO415 CONCRETE TECHNOLOGIES, INC. $ 3,414,421.54 110.24 %
7 JE200 JENSEN CONSTRUCTION CO. $ 3,620,250.35 116.88 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 2
Bid Order: 104 Contract ID: 25-C025-088 Primary County: DALLAS
Letting Date: 04/17/12 10:00 A.M.
1 ) GO020 2 ) UNO59 3 ) MA225

o~

( I (
GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND |MANATT'S, INC.
|

LINE NO / ITEM CODE / ALT

\ \
\ \
I I
| |
—————————————————————————————————————————— o

CULVERT, CORRUGATED METAL ARCH ROADWAY
PIPE, 49 IN. X 33 IN.

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS STP-5-C025 (88) --5E-25
\ \ \
0010 2102-2710070 4440.000 cCY | 7.00000 31080.00| 7.00000 31080.00| 7.00000 31080.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2111-8174200 7340.000 SY | 1.25000 9175.00| 1.25000 9175.00| 1.25000 9175.00
GRANULAR SUBBASE, PLACE ONLY | | |
0030 2121-7425022 3490.000 TON | 7.00000 24430.00] 7.00000 24430.00] 7.00000 24430.00
GRANULAR SHOULDERS, TYPE B, PLACE ONLY | | |
0040 2123-7450020 388.000 STA | 77.00000 29876.00] 77.00000 29876.00| 77.00000 29876.00
SHOULDER FINISHING, EARTH | | |
0050 2301-1032080 51450.000 sSY | 24.00000 1234800.00] 24.00000 1234800.00] 24.00000 1234800.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. \ \ \
0060 2301-6911722 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 2500.00000 2500.00
PORTLAND CEMENT CONCRETE PAVEMENT | \ \
SAMPLES | | |
0070 2303-0000100 12.000 TON | 350.00000 4200.00] 350.00000 4200.00] 375.00000 4500.00
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0080 2312-8260051 180.000 TON | 22.00000 3960.00] 22.00000 3960.00] 22.00000 3960.00
GRANULAR SURFACING ON ROAD, CLASS A \ \
CRUSHED STONE | |
0090 2315-8275025 170.000 TON | 22.00000 3740.00] 22.00000 3740.00] 22.00000 3740.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0100 2401-6745650 LUMP | 3065.00000 3065.00] 3065.00000 3065.00] 3065.00000 3065.00
REMOVAL OF EXISTING STRUCTURES | | |
0110 2402-0425040 600.000 CY | 32.00000 19200.00| 32.00000 19200.00| 32.00000 19200.00
FLOODED BACKFILL | |
0120 2402-2720100 1153.000 cCY | 7.00000 8071.00] 7.00000 8071.00] 7.00000 8071.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | \ \
0130 2417-0250049 8.000 EACH | 625.00000 5000.00] 625.00000 5000.00] 625.00000 5000.00
APRONS, METAL, ARCH, 49 IN. X 33 IN. | |
0140 2417-0250071 2.000 EACH | 1285.00000 2570.00] 1285.00000 2570.00] 1285.00000 2570.00
APRONS, METAL, ARCH, 71 IN. X 47 IN. | |
0150 2417-1100049 260.000 LF | 72.00000 18720.00] 72.00000 18720.00| 72.00000 18720.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 3
Bid Order: 104 Contract ID: 25-C025-088 Primary County: DALLAS
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) UNO59 | ( 3 ) MA225
| GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2417-1100071 84.000 LF | 110.00000 9240.00] 110.00000 9240.00] 110.00000 9240.00
CULVERT, CORRUGATED METAL ARCH ROADWAY | | |
PIPE, 71 IN. X 47 IN. | | |
0170 2502-8212034 2375.000 LF | 7.00000 16625.00] 7.00000 16625.00] 9.70000 23037.50
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0180 2502-8220196 3.000 EACH | 250.00000 750.00] 250.00000 750.00] 175.00000 525.00
SUBDRAIN OUTLET, RF-19E | | |
0190 2506-4984000 24.000 cCy | 125.00000 3000.00| 125.00000 3000.00| 125.00000 3000.00
FLOWABLE MORTAR | | |
0200 2510-6750501 51450.000 SY | 4.75000 244387.50] 4.75000 244387.50] 4.75000 244387.50
REMOVAL AND CRUSHING OF PAVEMENT | | |
0210 2515-2475006 91.000 SY | 40.00000 3640.00] 40.00000 3640.00] 40.00000 3640.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0220 2515-6745600 128.000 sSY | 10.50000 1344.00]| 10.50000 1344.00]| 10.50000 1344.00
REMOVAL OF PAVED DRIVEWAY | | |
0230 2518-6910000 8.000 EACH | 100.00000 800.00] 150.00000 1200.00]| 125.00000 1000.00
SAFETY CLOSURE | |
0240 2520-3350010 1.000 EACH | 4500.00000 4500.00| 5000.00000 5000.00| 7500.00000 7500.00
FIELD LABORATORY | | |
0250 2527-9263109 545.400 STA | 12.75000 6953.85| 13.00000 7090.20] 13.21000 7204.73
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2528-8445110 LUMP | 4500.00000 4500.00| 3650.00000 3650.00| 4525.00000 4525.00
TRAFFIC CONTROL | | |
0270 2533-4980005 LUMP | 50000.00000 50000.00] 28000.00000 28000.00| 110000.00000 110000.00
MOBILIZATION | |
SECTION TOTALS | S 1,746,127.35] S 1,724,313.70] S 1,816,090.73
—————————————————————————————————————————— e
SECTION 0002 ITEMS FOR A 409'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRS-C025(89) --6
\ \
0280 2101-0850001 0.400 ACRE | 15000.00000 6000.00| 10000.00000 4000.00| 15000.00000 6000.00
CLEARING AND GRUBBING | | |
0290 2102-2710070 320.000 CY | 7.00000 2240.00] 15.00000 4800.00| 7.00000 2240.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0300 2104-2710020 1600.000 cCY | 4.00000 6400.00| 7.00000 11200.00| 4.00000 6400.00
EXCAVATION, CLASS 10, CHANNEL | | |
0310 2301-0690190 419.000 sSY | 125.00000 52375.00| 135.00000 56565.00 | 125.00000 52375.00
BRIDGE APPROACH, RK-19 | | |
0320 2401-6745625 LUMP | 110000.00000 110000.00] 85000.00000 85000.00| 110000.00000 110000.00
| | |

REMOVAL OF EXISTING BRIDGE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 4
Bid Order: 104 Contract ID: 25-C025-088 Primary County: DALLAS
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) UNO59 | ( 3 ) MA225
| GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0330 2402-2720000 186.000 CY | 40.00000 7440.00| 50.00000 9300.00] 40.00000 7440.00
EXCAVATION, CLASS 20 | | |
0340 2402-2721000 312.000 CY | 150.00000 46800.00| 75.00000 23400.00| 150.00000 46800.00
EXCAVATION, CLASS 21 | | |
0350 2402-2722000 111.000 cCY | 150.00000 16650.00] 200.00000 22200.00| 150.00000 16650.00
EXCAVATION, CLASS 22 | | |
0360 2403-0100010 307.400 CY | 400.00000 122960.00| 450.00000 138330.00| 400.00000 122960.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0370 2403-7000210 451.400 CY | 400.00000 180560.00| 475.00000 214415.00] 400.00000 180560.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
0380 2403-7000220 LUMP | 1200.00000 1200.00| 1000.00000 1000.00| 1200.00000 1200.00
TRIAL BATCH HIGH PERFORMANCE STRUCTURAL | | |
CONCRETE | | |
0390 2404-7775000 45540.000 LB | 0.88000 40075.20| 0.90000 40986.00| 0.88000 40075.20
REINFORCING STEEL | | |
0400 2404-7775005 137388.000 LB | 0.90000 123649.20| 1.00000 137388.00| 0.90000 123649.20
REINFORCING STEEL, EPOXY COATED | | |
0410 2407-0564135 12.000 EACH | 19500.00000 234000.00| 23000.00000 276000.00| 19500.00000 234000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD135 | | |
0420 2408-7800000 8928.000 LB | 3.50000 31248.00| 3.00000 26784.00 | 3.50000 31248.00
STRUCTURAL STEEL | | |
0430 2414-6424124 872.630 LF | 55.00000 47994 .65| 60.00000 52357.80| 59.00000 51485.17
CONCRETE OPEN RAILING, TL-4 | | |
0440 2501-0201057 1200.000 LF | 39.90000 47880.00| 35.00000 42000.00] 39.90000 47880.00
PILES, STEEL, HP 10 X 57 | | |
0450 2501-6335010 240.000 LF | 30.00000 7200.00 | 40.00000 9600.00| 30.00000 7200.00
PREBORED HOLES | |
0460 2505-4008120 225.000 LF | 7.00000 1575.00| 4.00000 900.00| 2.00000 450.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0470 2505-4008300 200.000 LF | 14.00000 2800.00| 12.00000 2400.00| 14.00000 2800.00
STEEL BEAM GUARDRATL | | |
0480 2505-4008400 4.000 EACH | 1600.00000 6400.00| 1900.00000 7600.00 | 1600.00000 6400.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0490 2505-4021010 4.000 EACH | 200.00000 800.00] 190.00000 760.00]| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0500 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1900.00000 7600.00 | 1800.00000 7200.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0510 2507-3250005 2300.000 sSY | 2.50000 5750.00] 3.00000 6900.00 | 2.50000 5750.00
\ \ \

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 5
Bid Order: 104 Contract ID: 25-C025-088 Primary County: DALLAS
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) GO020 | ( 2 ) UNO59 | ( 3 ) MA225
| GODBERSEN-SMITH CONSTRUCTION |UNITED CONTRACTORS INC. AND |[MANATT'S, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0520 2507-6800061 1300.000 TON | 45.00000 58500.00| 35.00000 45500.00] 45.00000 58500.00
REVETMENT, CLASS E | | |
0530 2510-6745850 410.000 sSY | 8.00000 3280.00] 15.00000 6150.00] 10.00000 4100.00
REMOVAL OF PAVEMENT | | |
0540 2518-6910000 2.000 EACH | 100.00000 200.00] 150.00000 300.00] 125.00000 250.00
SAFETY CLOSURE | |
0550 2528-8445110 LUMP | 4000.00000 4000.00| 1794.00000 1794.00| 2500.00000 2500.00
TRAFFIC CONTROL | |
0560 2533-4980005 LUMP | 150000.00000 150000.00|] 123000.00000 123000.00] 100000.00000 100000.00
MOBILIZATION | | |
0570 2601-2632110 1.000 ACRE | 585.00000 585.00] 450.00000 450.00] 585.00000 585.00
FERTILTIZING | | |
0580 2601-2634100 1.000 ACRE | 700.00000 700.00] 700.00000 700.00] 700.00000 700.00
MULCHING | | |
0590 2601-2636015 1.000 ACRE | 2350.00000 2350.00] 1200.00000 1200.00| 2350.00000 2350.00
NATIVE GRASS SEEDING | | |
0600 2602-0000020 1270.000 LF | 1.85000 2349.50] 2.00000 2540.00| 1.85000 2349.50
SILT FENCE | | |
0610 2602-0000101 1270.000 LF | 0.50000 635.00] 0.50000 635.00 | 0.50000 635.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0620 2602-0000212 660.000 LF | 27.00000 17820.00] 25.00000 16500.00] 27.00000 17820.00
FLOATING SILT CURTAIN (HANGING) | | \

SECTION TOTALS | $ 1,349,616.55]| $ 1,380,254.80| $ 1,301,352.07
—————————————————————————————————————————— e
SECTION 0003 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT

\ \ \
0630 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0640 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |

SECTION TOTALS | S 1,500.00] S 1,500.00] S 1,500.00
—————————————————————————————————————————— e

CONTRACT TOTALS \ $ 3,097,243.90] $ 3,106,068.50] $ 3,118,942.80




IOWA DEPARTMENT OF TRANSPORTATION

CULVERT, CORRUGATED METAL ARCH ROADWAY

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 6
Bid Order: 104 Contract ID: 25-C025-088 Primary County: DALLAS
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) HE420 | ( 5 ) AL427 | ( 6 ) CO415
|HERBERGER CONSTR. CO., INC. |ALLIED MANATTS GROUP, L.L.C. |CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  ROADWAY ITEMS STP-5-C025 (88) -—5E-25
\ \ \
0010 2102-2710070 4440.000 CY | 7.30000 32412.00] 9.00000 39960.00| 5.00000 22200.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2111-8174200 7340.000 SY | 1.30000 9542.00| 2.50000 18350.00| 2.25000 16515.00
GRANULAR SUBBASE, PLACE ONLY | | |
0030 2121-7425022 3490.000 TON | 7.30000 25477.00 | 8.00000 27920.00| 9.20000 32108.00
GRANULAR SHOULDERS, TYPE B, PLACE ONLY | | |
0040 2123-7450020 388.000 STA | 80.00000 31040.00] 150.00000 58200.00| 128.75000 49955.00
SHOULDER FINISHING, EARTH | | |
0050 2301-1032080 51450.000 SY | 25.00000 1286250.00| 29.65000 1525492.50| 31.50000 1620675.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |
0060 2301-6911722 LUMP | 2625.00000 2625.00] 2500.00000 2500.00| 11000.00000 11000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0070 2303-0000100 12.000 TON | 365.00000 4380.00| 250.00000 3000.00| 525.50000 6306.00
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0080 2312-8260051 180.000 TON | 23.00000 4140.00| 25.00000 4500.00| 21.75000 3915.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0090 2315-8275025 170.000 TON | 23.00000 3910.00] 25.00000 4250.00] 23.00000 3910.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0100 2401-6745650 LUMP | 3200.00000 3200.00| 2450.00000 2450.00| 3635.00000 3635.00
REMOVAL OF EXISTING STRUCTURES | | |
0110 2402-0425040 600.000 CY | 33.50000 20100.00| 33.00000 19800.00] 32.85000 19710.00
FLOODED BACKFILL | | |
0120 2402-2720100 1153.000 CY | 7.30000 8416.90| 2.75000 3170.75] 7.15000 8243.95
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0130 2417-0250049 8.000 EACH | 650.00000 5200.00| 750.00000 6000.00| 808.00000 6464.00
APRONS, METAL, ARCH, 49 IN. X 33 IN. | | |
0140 2417-0250071 2.000 EACH | 1345.00000 2690.00| 1300.00000 2600.00| 1414.00000 2828.00
APRONS, METAL, ARCH, 71 IN. X 47 IN. | | |
0150 2417-1100049 260.000 LF | 75.00000 19500.00] 113.00000 29380.00| 94.00000 24440.00
| | |
| | |

PIPE, 49 IN. X 33 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 7
Bid Order: 104 Contract ID: 25-C025-088 Primary County: DALLAS
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) HE420 | ( 5 ) AL427 | ( 6 ) C0415
| HERBERGER CONSTR. CO., INC. |ALLIED MANATTS GROUP, L.L.C. |CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2417-1100071 84.000 LF | 115.00000 9660.00| 127.00000 10668.00 | 145.25000 12201.00
CULVERT, CORRUGATED METAL ARCH ROADWAY | \ \
PIPE, 71 IN. X 47 IN. | | |
0170 2502-8212034 2375.000 LF | 7.25000 17218.75| 9.70000 23037.50] 7.10000 16862.50
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0180 2502-8220196 3.000 EACH | 250.00000 750.00 | 175.00000 525.00| 252.50000 757.50
SUBDRAIN OUTLET, RF-19E | | |
0190 2506-4984000 24.000 CY | 130.00000 3120.00| 110.00000 2640.00 | 95.00000 2280.00
FLOWABLE MORTAR | | |
0200 2510-6750501 51450.000 SY | 5.00000 257250.00] 2.75000 141487.50] 2.80000 144060.00
REMOVAL AND CRUSHING OF PAVEMENT | | |
0210 2515-2475006 91.000 SY | 41.75000 3799.25| 60.00000 5460.00 | 47.50000 4322.50
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0220 2515-6745600 128.000 SY | 11.00000 1408.00| 10.00000 1280.00| 8.90000 1139.20
REMOVAL OF PAVED DRIVEWAY | | |
0230 2518-6910000 8.000 EACH | 100.00000 800.00 | 150.00000 1200.00| 101.00000 808.00
SAFETY CLOSURE | |
0240 2520-3350010 1.000 EACH | 7500.00000 7500.00 | 5000.00000 5000.00 | 7575.00000 7575.00
FIELD LABORATORY | | |
0250 2527-9263109 545.400 STA | 13.25000 7226.55] 13.00000 7090.20 | 13.15000 7172.01
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2528-8445110 LUMP | 4700.00000 4700.00 | 3650.00000 3650.00 | 4525.00000 4525.00
TRAFFIC CONTROL | |
0270 2533-4980005 LUMP | 32500.00000 32500.00 | 81475.00000 81475.00 | 39000.00000 39000.00
MOBILIZATION | |
SECTION TOTALS | $ 1,804,815.45] $ 2,031,086.45| $ 2,072,607.66
—————————————————————————————————————————— f—— - -
SECTION 0002 ITEMS FOR A 409'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BRS-C025(89) --6
\ \
0280 2101-0850001 0.400 ACRE | 12600.00000 5040.00 | 15000.00000 6000.00| 5050.00000 2020.00
CLEARING AND GRUBBING | | |
0290 2102-2710070 320.000 cCY | 7.30000 2336.00| 7.00000 2240.00| 10.10000 3232.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0300 2104-2710020 1600.000 cCY | 5.00000 8000.00] 4.00000 6400.00| 7.10000 11360.00
EXCAVATION, CLASS 10, CHANNEL | | |
0310 2301-0690190 419.000 sY | 165.00000 69135.00] 118.70000 49735.30] 120.00000 50280.00
BRIDGE APPROACH, RK-19 | | |
0320 2401-6745625 LUMP | 100000.00000 100000.00] 110000.00000 110000.00] 85850.00000 85850.00
| | |

REMOVAL OF EXISTING BRIDGE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 8
Bid Order: 104 Contract ID: 25-C025-088 Primary County: DALLAS
Letting Date: 04/17/12 10:00 A.M.
4 ) HE420 5 ) AL427 6 ) CO415

[N

( I (
HERBERGER CONSTR. CO., INC. LLIED MANATTS GROUP, L.L.C. |CONCRETE TECHNOLOGIES, INC.
|

LINE NO / ITEM CODE / ALT

\ \
\ \
I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 2402-2720000 186.000 CY | 38.00000 7068.00] 40.00000 7440.00 | 50.50000 9393.00
EXCAVATION, CLASS 20 | | |
0340 2402-2721000 312.000 cCYy | 110.00000 34320.00] 150.00000 46800.00 | 151.50000 47268.00
EXCAVATION, CLASS 21 | | |
0350 2402-2722000 111.000 cCY | 110.00000 12210.00] 150.00000 16650.00] 151.50000 16816.50
EXCAVATION, CLASS 22 | | |
0360 2403-0100010 307.400 cCY | 430.00000 132182.00] 400.00000 122960.00] 454.00000 139559.60
STRUCTURAL CONCRETE (BRIDGE) | | \
0370 2403-7000210 451.400 cCY | 500.00000 225700.00] 400.00000 180560.00] 480.00000 216672.00
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
0380 2403-7000220 LUMP | 700.00000 700.00] 1200.00000 1200.00] 10100.00000 10100.00
TRIAL BATCH HIGH PERFORMANCE STRUCTURAL | | |
CONCRETE | | |
0390 2404-7775000 45540.000 LB | 0.96000 43718.40] 0.88000 40075.20] 0.80000 36432.00
REINFORCING STEEL | | |
0400 2404-7775005 137388.000 LB | 0.82000 112658.16]| 0.90000 123649.20] 0.80000 109910.40
REINFORCING STEEL, EPOXY COATED | | |
0410 2407-0564135 12.000 EACH | 23500.00000 282000.00] 19500.00000 234000.00] 23230.00000 278760.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD135 | | |
0420 2408-7800000 8928.000 LB | 3.00000 26784.00 | 3.50000 31248.00] 3.05000 27230.40
STRUCTURAL STEEL | | |
0430 2414-6424124 872.630 LF | 65.00000 56720.95] 59.00000 51485.17| 56.55000 49347.23
CONCRETE OPEN RAILING, TL-4 | | |
0440 2501-0201057 1200.000 LF | 38.60000 46320.00] 39.90000 47880.00] 35.35000 42420.00
PILES, STEEL, HP 10 X 57 | | |
0450 2501-6335010 240.000 LF | 31.00000 7440.00 | 30.00000 7200.00 | 40.40000 9696.00
PREBORED HOLES | |
0460 2505-4008120 225.000 LF | 6.00000 1350.00] 10.00000 2250.00| 4.05000 911.25
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0470 2505-4008300 200.000 LF | 14.00000 2800.00| 3.00000 600.00| 14.15000 2830.00
STEEL BEAM GUARDRAIL | | \
0480 2505-4008400 4.000 EACH | 1600.00000 6400.00| 1600.00000 6400.00| 1615.00000 6460.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
0490 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00| 202.00000 808.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0500 2505-4021700 4.000 EACH | 1800.00000 7200.00 | 1800.00000 7200.00 | 1820.00000 7280.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0510 2507-3250005 2300.000 sSY | 2.75000 6325.00 | 2.50000 5750.00] 3.05000 7015.00
| | |

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 9
Bid Order: 104 Contract ID: 25-C025-088 Primary County: DALLAS
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) HE420 | ( 5 ) AL427 | ( 6 ) CO415
|HERBERGER CONSTR. CO., INC. |ALLIED MANATTS GROUP, L.L.C. |CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0520 2507-6800061 1300.000 TON | 47.50000 61750.00| 45.00000 58500.00| 49.50000 64350.00
REVETMENT, CLASS E | | |
0530 2510-6745850 410.000 sSY | 5.50000 2255.00] 10.00000 4100.00] 5.05000 2070.50
REMOVAL OF PAVEMENT | | |
0540 2518-6910000 2.000 EACH | 100.00000 200.00] 150.00000 300.00] 101.00000 202.00
SAFETY CLOSURE | |
0550 2528-8445110 LUMP | 4700.00000 4700.00 | 1794.00000 1794.00| 3130.00000 3130.00
TRAFFIC CONTROL | |
0560 2533-4980005 LUMP | 56700.00000 56700.00| 100000.00000 100000.00| 80000.00000 80000.00
MOBILIZATION | | |
0570 2601-2632110 1.000 ACRE | 585.00000 585.00] 400.00000 400.00] 455.00000 455.00
FERTILTIZING | | |
0580 2601-2634100 1.000 ACRE | 700.00000 700.00] 700.00000 700.00] 700.00000 700.00
MULCHING | | |
0590 2601-2636015 1.000 ACRE | 2350.00000 2350.00] 1500.00000 1500.00| 1215.00000 1215.00
NATIVE GRASS SEEDING | | |
0600 2602-0000020 1270.000 LF | 1.85000 2349.50] 2.00000 2540.00| 2.00000 2540.00
SILT FENCE | | |
0610 2602-0000101 1270.000 LF | 0.50000 635.00 | 0.75000 952.50] 0.50000 635.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0620 2602-0000212 660.000 LF | 32.00000 21120.00| 15.00000 9900.00| 20.25000 13365.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | $ 1,350,552.01| $ 1,289,209.37| $ 1,340,313.88
—————————————————————————————————————————— e
SECTION 0003 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0630 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0640 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] S 1,500.00] S 1,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 3,156,867.46] S 3,321,795.82] S 3,414,421.54




IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 104 Contract ID: 25-C025-088 Primary County:
Letting Date: 04/17/12 10:00 A.M.

( 7 ) JE200 \
JENSEN CONSTRUCTION CO. \
LINE NO / ITEM CODE / ALT |

\ \
\ \
I I
| \
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT| UNIT PRICE
SECTION 0001 ROADWAY ITEMS STP-5-C025 (88) --5E-25
\
0010 2102-2710070 4440.000 cCY 7.00000 31080.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO
0020 2111-8174200 7340.000 sSY 1.00000 7340.00
GRANULAR SUBBASE, PLACE ONLY
0030 2121-7425022 3490.000 TON 4.00000 13960.00
GRANULAR SHOULDERS, TYPE B, PLACE ONLY
0040 2123-7450020 388.000 STA 125.00000 48500.00
SHOULDER FINISHING, EARTH
0050 2301-1032080 51450.000 sY 24.00000 1234800.00
STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 2
DURABILITY, 8 IN.
0060 2301-6911722 LUMP 500.00000 500.00
PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES
0070 2303-0000100 12.000 TON 350.00000 4200.00

\ \

| | \

| | |

| | |

| | |

| | |

| \ \

| | |

| | |

| | |

| | |

| \ \

| | |

| | |

| | |

| | |

| \ \

HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |

(INCLUDES ASPHALT BINDER), AS PER PLAN | | \

0080 2312-8260051 180.000 TON | 21.00000 3780.00 | |

GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \

| | |

| | \

| | |

| | |

| | |

| | |

| \ \

| | |

| | \

| | |

| | |

\ \ \

| | |

| | \

| | |

| | |

\ \ \

0090 2315-8275025 170.000 TON 21.00000 3570.00
SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

0100 2401-6745650 LUMP 3500.00000 3500.00
REMOVAL OF EXISTING STRUCTURES

0110 2402-0425040 600.000 CY 38.00000 22800.00
FLOODED BACKFILL

0120 2402-2720100 1153.000 cCY 9.00000 10377.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

0130 2417-0250049 8.000 EACH 800.00000 6400.00
APRONS, METAL, ARCH, 49 IN. X 33 IN.

0140 2417-0250071 2.000 EACH 1650.00000 3300.00
APRONS, METAL, ARCH, 71 IN. X 47 IN.

0150 2417-1100049 260.000 LF 71.00000 18460.00

CULVERT, CORRUGATED METAL ARCH ROADWAY
PIPE, 49 IN. X 33 IN.



Bid Order: 104
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

25-C025-088

Run Date: 05/16/12

Page: 104 11

Primary County: DALLAS

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0160 2417-1100071 84.000 LF
CULVERT, CORRUGATED METAL ARCH ROADWAY
PIPE, 71 IN. X 47 IN.

0170 2502-8212034 2375.000 LF
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

0180 2502-8220196 3.000 EACH
SUBDRAIN OUTLET, RF-19E

0190 2506-4984000 24.000 cCY
FLOWABLE MORTAR

0200 2510-6750501 51450.000 sY
REMOVAL AND CRUSHING OF PAVEMENT

0210 2515-2475006 91.000 sY
DRIVEWAY, P.C. CONCRETE, 6 IN.

0220 2515-6745600 128.000 sSY
REMOVAL OF PAVED DRIVEWAY

0230 2518-6910000 8.000 EACH
SAFETY CLOSURE

0240 2520-3350010 1.000 EACH
FIELD LABORATORY

0250 2527-9263109 545.400 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0260 2528-8445110 LUMP
TRAFFIC CONTROL

0270 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 ITEMS FOR A 409'-0 X 30'-0

0280 2101-0850001 0.400 ACRE
CLEARING AND GRUBBING

0290 2102-2710070 320.000 cCY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0300 2104-2710020 1600.000 CY
EXCAVATION, CLASS 10, CHANNEL

0310 2301-0690190 419.000 sY
BRIDGE APPROACH, RK-19

0320 2401-6745625 LUMP

REMOVAL OF EXISTING BRIDGE

7o)

o~
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ENSEN CONSTRUCTION CO.

AMOUNT |

19000.

600.
3600.
270112.
5460.
768.
1000.
10000.

7635.

12000.
97500.

1,850,323.

4800.
2240.
12800.
66202.

150000.

\
00|
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00|
OO:
OO:
OOi

UNIT PRICE AMOUNT

BRS-C025 (89)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 12
Bid Order: 104 Contract ID: 25-C025-088 Primary County: DALLAS
Letting Date: 04/17/12 10:00 A.M.
¢ 7 ) JE200 ¢ ) ¢ )
| JENSEN CONSTRUCTION CO. \ \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et et et
0330 2402-2720000 186.000 CY | 25.00000 4650.00 | |
EXCAVATION, CLASS 20 | | |
0340 2402-2721000 312.000 CYy | 350.00000 109200.00]| |
EXCAVATION, CLASS 21 | | |
0350 2402-2722000 111.000 CYy | 150.00000 16650.00] |
EXCAVATION, CLASS 22 | | |
0360 2403-0100010 307.400 CY | 575.00000 176755.00| |
STRUCTURAL CONCRETE (BRIDGE) | | |
0370 2403-7000210 451.400 CY | 600.00000 270840.00] |
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0380 2403-7000220 LUMP | 1.00000 1.00] |
TRIAL BATCH HIGH PERFORMANCE STRUCTURAL | | |
CONCRETE | | |
0390 2404-7775000 45540.000 LB | 0.95000 43263.00] |
REINFORCING STEEL | | |
0400 2404-7775005 137388.000 LB | 1.00000 137388.00] |
REINFORCING STEEL, EPOXY COATED | | |
0410 2407-0564135 12.000 EACH | 25000.00000 300000.00| |
BEAMS, PRETENSIONED PRESTRESSED | | \
CONCRETE, BTD135 | |
0420 2408-7800000 8928.000 LB | 3.25000 29016.00] |
STRUCTURAL STEEL \ \
0430 2414-6424124 872.630 LF | 75.00000 65447.25| |
CONCRETE OPEN RAILING, TL-4 | \ \
0440 2501-0201057 1200.000 LF | 60.00000 72000.00| |
PILES, STEEL, HP 10 X 57 | | |
0450 2501-6335010 240.000 LF | 60.00000 14400.00| |
PREBORED HOLES | |
0460 2505-4008120 225.000 LF | 7.00000 1575.00] |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0470 2505-4008300 200.000 LF | 14.00000 2800.00| |
STEEL BEAM GUARDRAIL | | |
0480 2505-4008400 4.000 EACH | 1600.00000 6400.00] |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0490 2505-4021010 4.000 EACH | 200.00000 800.00] |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0500 2505-4021700 4.000 EACH | 1800.00000 7200.00 | |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0510 2507-3250005 2300.000 sSY | 2.75000 6325.00] |
\ \ \

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 05/16/12
Page: 104 13

Bid Order: 104 Contract ID: 25-C025-088 Primary County: DALLAS
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) JE200 | ( ) | ( )
| JENSEN CONSTRUCTION CO. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0520 2507-6800061 1300.000 TON | 45.00000 58500.00| |
REVETMENT, CLASS E | | |
0530 2510-6745850 410.000 sSY \ 5.25000 2152.50] \
REMOVAL OF PAVEMENT | | |
0540 2518-6910000 2.000 EACH | 125.00000 250.00] |
SAFETY CLOSURE | |
0550 2528-8445110 LUMP | 20000.00000 20000.00| |
TRAFFIC CONTROL | |
0560 2533-4980005 LUMP | 149000.00000 149000.00| |
MOBILIZATION | | |
0570 2601-2632110 1.000 ACRE | 400.00000 400.00] |
FERTILTIZING | | |
0580 2601-2634100 1.000 ACRE | 700.00000 700.00] |
MULCHING | | |
0590 2601-2636015 1.000 ACRE | 1500.00000 1500.00| |
NATIVE GRASS SEEDING | | |
0600 2602-0000020 1270.000 LF | 2.00000 2540.00| |
SILT FENCE | | |
0610 2602-0000101 1270.000 LF | 0.75000 952.50] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0620 2602-0000212 660.000 LF | 48.00000 31680.00| |
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | S 1,768,427.25] S | S
—————————————————————————————————————————— e
SECTION 0003 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0630 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | |
0640 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,620,250.35] $ \ $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 105 1
Bid Order: 105 Contract ID: 31-PA27-003 Primary County: DUBUQUE
Letting Date: 120417 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: AWARD RECOMMENDED to HORSFIELD CONSTRUCTION, INC & SUBSIDIARY
Contract Period: 55 WORK DAYS Late Start Date: 05/21/12

Project: TCSP-PA27(003)--95-31
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: DUBUQUE Prj Awd Amt: $483,757.45
Route: LORAS BLVD
Location: IN THE CITY OF DUBUQUE
LORAS BLVD TO KIRKWOOD ST

HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY

GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY S 483,757.45 100.00 %
2 TS020 TSCHIGGFRIE EXCAVATING CO. $ 500,753.77 103.51 %
3 EAQ57 EASTERN IOWA EXCAVATING AND CONCRETE, LLC S 578,762.19 119.63 %
4 PO085 PORTZEN CONSTRUCTION, INC. $ 599,313.77 123.88 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 2
Bid Order: 105 Contract ID: 31-PA27-003 Primary County: DUBUQUE
Letting Date: 04/17/12 10:00 A.M.
1 ) HO641 2 ) Ts020 3 ) EAO057

o~

( (
HORSFIELD CONSTRUCTION, INC TSCHIGGFRIE EXCAV. CO. ASTERN IOWA EXCAVATING & CON

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— e T T

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN
DIA.

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-0425070 2300.000 TON | 12.75000 29325.00] 14.85000 34155.00]| 16.25000 37375.00
SPECIAL BACKFILL | |
0020 2102-2710070 1300.000 CY | 5.00000 6500.00] 5.55000 7215.00 | 10.25000 13325.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712070 400.000 cCY | 10.00000 4000.00 | 41.00000 16400.00]| 50.00000 20000.00
EXCAVATION, CLASS 12, ROADWAY AND BORRO | I
0040 2105-8425005 520.000 CY | 19.00000 9880.00| 10.65000 5538.00 | 24.25000 12610.00
TOPSOIL, FURNISH AND SPREAD | I I
0050 2210-0475290 230.000 TON | 15.00000 3450.00 | 15.20000 3496.00 | 21.75000 5002.50
MACADAM STONE BASE | | I
0060 2213-6745500 14.900 STA | 100.00000 1490.00| 349.00000 5200.10]| 300.00000 4470.00
REMOVAL OF CURB | |
0070 2301-1033080 1719.400 SY | 43.50000 74793.90]| 43.10000 74106.14 | 61.25000 105313.25
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0080 2301-1033080 380.000 SY | 108.00000 41040.00]| 93.00000 35340.00| 106.75000 40565.00
STANDARD OR SLIP FORM PORTLAND CEMENT I | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | I
DURABILITY, 8 IN. RED | | I
0090 2301-1033080 342.100 SY | 60.50000 20697.05] 62.00000 21210.20] 60.00000 20526.00
STANDARD OR SLIP FORM PORTLAND CEMENT I | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. TOOLED AND FINSHED | | |
0100 2303-0000100 38.000 TON | 113.00000 4294 .00 | 99.00000 3762.00]| 128.00000 4864.00
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | I I
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0110 2401-6745910 2.000 EACH | 50.00000 100.00| 167.00000 334.00] 150.00000 300.00
REMOVAL OF SIGN | | |
0120 2435-0140200 2.000 EACH | 2900.00000 5800.00 | 3050.00000 6100.00| 3050.00000 6100.00
MANHOLE, STORM SEWER, SW-402 | | |
0130 2435-0600010 2.000 EACH | 185.00000 370.00| 470.00000 940.00] 560.00000 1120.00
MANHOLE ADJUSTMENT, MINOR | | |
0140 2435-0700020 1.000 EACH | 725.00000 725.00 | 580.00000 580.00| 550.00000 550.00
CONNECTION TO EXISTING INTAKE | | |
0150 2502-8212204 657.000 LF | 9.00000 5913.00] 8.55000 5617.35] 12.20000 8015.40
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 3
Bid Order: 105 Contract ID: 31-PA27-003 Primary County: DUBUQUE
Letting Date: 04/17/12 10:00 A.M.
1 ) HO641 2 ) Ts020 3 ) EAO057

o~

( (
HORSFIELD CONSTRUCTION, INC TSCHIGGFRIE EXCAV. CO. ASTERN IOWA EXCAVATING & CON

LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2503-0114215 54.800 LF | 73.00000 4000.40| 47.65000 2611.22 | 56.50000 3096.20
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 15 IN. | | |
0170 2503-0112042 75.400 LF | 88.00000 6635.20] 53.70000 4048.98 | 62.50000 4712.50
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 42 IN. | | |
0180 2503-0200036 42.000 LF | 10.00000 420.00] 14.05000 590.10] 33.50000 1407.00
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | |
0190 2504-0114012 100.000 LF | 66.00000 6600.00] 57.95000 5795.00 | 22.85000 2285.00
SANITARY SEWER GRAVITY MAIN, TRENCHED, | |
POLYVINYL CHLORIDE PIPE (PVC), 12 IN. | | |
0200 2510-6745850 2446.600 SY | 2.50000 6116.50] 4.50000 11009.70] 10.00000 24466.00
REMOVAL OF PAVEMENT | | |
0210 2510-6750600 3.000 EACH | 270.00000 810.00] 504.00000 1512.00| 500.00000 1500.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0220 2511-6745900 833.700 SY | 7.00000 5835.90 | 3.25000 2709.53] 5.70000 4752.09
REMOVAL OF SIDEWALK | \ \
0230 2511-7526004 54.000 SY | 39.00000 2106.00 | 27.45000 1482.30| 30.75000 1660.50
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0240 2511-7526006 503.400 SY | 40.00000 20136.00| 50.00000 25170.00| 43.00000 21646.20
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0250 2511-7528101 44.000 SF | 35.00000 1540.00 | 39.25000 1727.00| 27.00000 1188.00
DETECTABLE WARNINGS \ \ \
0260 2512-1725256 2167.000 LF | 19.00000 41173.00] 10.95000 23728.65] 15.25000 33046.75
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | \
0270 2515-2475006 94.800 SY | 45.00000 4266.00 | 41.75000 3957.90]| 53.00000 5024.40
DRIVEWAY, P.C. CONCRETE, 6 IN. | | \
0280 2515-6745600 162.000 SY | 7.00000 1134.00| 4.85000 785.70| 11.20000 1814.40
REMOVAL OF PAVED DRIVEWAY | | \
0290 2516-8725006 216.000 SF | 30.00000 6480.00| 35.00000 7560.00 | 23.50000 5076.00
LIMESTONE RETAINING WALL, AS PER PLAN | | |
0300 2518-6910000 2.000 EACH | 240.00000 480.00 | 240.00000 480.00 | 260.00000 520.00
SAFETY CLOSURE | |
0310 2523-0000100 18.000 EACH | 5000.00000 90000.00 | 5700.00000 102600.00] 4500.00000 81000.00
LIGHTING POLES | |
0320 2523-0000200 2109.000 LF | 11.00000 23199.00] 13.50000 28471.50] 7.00000 14763.00
ELECTRICAL CIRCUITS | | |
0330 2523-0000310 7.000 EACH | 600.00000 4200.00 | 510.00000 3570.00 | 610.00000 4270.00
| | |

HANDHOLES AND JUNCTION BOXES



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 4
Bid Order: 105 Contract ID: 31-PA27-003 Primary County: DUBUQUE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) HO641 | ( 2 ) TS020 | ( 3 ) EA057
| HORSFIELD CONSTRUCTION, INC |TSCHIGGFRIE EXCAV. CO. | EASTERN IOWA EXCAVATING & CON
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2523-0000400 2.000 EACH | 1800.00000 3600.00| 2490.00000 4980.00| 1000.00000 2000.00
CONTROL CABINET | | |
0350 2524-9325001 9.000 SF | 27.50000 247.50| 20.00000 180.00] 23.00000 207.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0360 2527-9263137 2.000 EACH | 20.00000 40.00| 20.00000 40.00| 23.00000 46.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | \ \
0370 2527-9263180 3.000 STA | 20.00000 60.00]| 20.00000 60.00]| 23.00000 69.00
PAVEMENT MARKINGS REMOVED | | |
0380 2527-9263190 2.000 EACH | 20.00000 40.00| 20.00000 40.00| 23.00000 46.00
SYMBOLS AND LEGENDS REMOVED | | |
0390 2528-8445110 LUMP | 3000.00000 3000.00| 3000.00000 3000.00| 3500.00000 3500.00
TRAFFIC CONTROL | | |
0400 2528-8445113 4.000 EACH | 325.00000 1300.00| 325.00000 1300.00| 325.00000 1300.00
FLAGGERS | | |
0410 2533-4980005 LUMP | 15000.00000 15000.00] 6900.00000 6900.00| 42000.00000 42000.00
MOBILIZATION | |
0420 2599-9999003 3.000 cCY | 400.00000 1200.00| 800.00000 2400.00| 1225.00000 3675.00
('CUBIC YARDS' ITEM) STEPS, CONCRETE | |
0430 2599-9999005 1.000 EACH | 2000.00000 2000.00| 2235.00000 2235.00] 2000.00000 2000.00
('"EACH' ITEM) INTAKE, SINGLE, AS PER | | |
PLAN | | \
0440 2599-9999005 2.000 EACH | 2200.00000 4400.00| 2609.00000 5218.00] 2175.00000 4350.00
("EACH' ITEM) INTAKE, SINGLE, SPECIAL, | | |
AS PER PLAN | |
0450 2599-9999007 10.000 HOUR | 200.00000 2000.00| 375.00000 3750.00| 200.00000 2000.00
('"HOURS' ITEM) EXPLORATORY EXCAVATION | | |
0460 2599-9999009 150.000 LF | 20.00000 3000.00| 40.00000 6000.00| 40.00000 6000.00
('"LINEAR FEET' ITEM) SAW CUT ROCK FOR | |
TRENCHES | | |
0470 2599-9999009 18.000 LF | 250.00000 4500.00| 471.00000 8478.00 | 450.00000 8100.00
('"LINEAR FEET' ITEM) TRENCH DRAIN, | |
CONCRETE WITH TYPE L GRATE | | |
0480 2599-9999014 10600.000 SF | 0.55000 5830.00| 0.53000 5618.00] 0.50000 5300.00
('"SQUARE FEET' ITEM) WALL CLEANING | | |
0490 2601-2634100 0.400 ACRE | 700.00000 280.00] 700.00000 280.00] 700.00000 280.00
MULCHING | | |
0500 2601-2636044 0.400 ACRE | 7500.00000 3000.00| 5000.00000 2000.00| 11500.00000 4600.00
SEEDING AND FERTILIZING (URBAN) | | |
0510 2602-0000020 70.000 LF | 3.00000 210.00]| 1.00000 70.00]| 4.00000 280.00
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 5
Bid Order: 105 Contract ID: 31-PA27-003 Primary County: DUBUQUE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) HO641 | ( 2 ) TS020 | ( 3 ) EA057
|HORSFIELD CONSTRUCTION, INC | TSCHIGGFRIE EXCAV. CO. |EASTERN IOWA EXCAVATING & CON
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0520 2602-0000071 70.000 LF | 1.00000 70.00]| 0.01000 0.70] 1.50000 105.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0530 2602-0000101 70.000 LF | 1.00000 70.00| 0.01000 0.70] 2.00000 140.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0540 2602-0000309 40.000 LF | 10.00000 400.00] 10.00000 400.00] 10.00000 400.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
SECTION TOTALS | S 483,757.45] S 500,753.77] S 578,762.19
—————————————————————————————————————————— e
| \ \

CONTRACT TOTALS $ 483,757.45 $ 500,753.77 $ 578,762.19




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 6
Bid Order: 105 Contract ID: 31-PA27-003 Primary County: DUBUQUE
Letting Date: 04/17/12 10:00 A.M.
4 ) PO085 ( ) ( )

(
PORTZEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN
DIA.

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-0425070 2300.000 TON | 15.25000 35075.00 | |
SPECIAL BACKFILL | |
0020 2102-2710070 1300.000 CY | 10.00000 13000.00]| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | I
0030 2102-2712070 400.000 cCY | 80.00000 32000.00] |
EXCAVATION, CLASS 12, ROADWAY AND BORRO | |
0040 2105-8425005 520.000 CY | 35.00000 18200.00] |
TOPSOIL, FURNISH AND SPREAD | | |
0050 2210-0475290 230.000 TON | 18.00000 4140.00 | I
MACADAM STONE BASE | | I
0060 2213-6745500 14.900 STA | 300.00000 4470.00 | I
REMOVAL OF CURB | |
0070 2301-1033080 1719.400 SY | 44.70000 76857.18]| |
STANDARD OR SLIP FORM PORTLAND CEMENT I I
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | I
0080 2301-1033080 380.000 SY | 94.00000 35720.00| |
STANDARD OR SLIP FORM PORTLAND CEMENT I | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. RED | | I
0090 2301-1033080 342.100 SY | 72.00000 24631.20] I
STANDARD OR SLIP FORM PORTLAND CEMENT I | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. TOOLED AND FINSHED | | |
0100 2303-0000100 38.000 TON | 98.93000 3759.34| |
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0110 2401-6745910 2.000 EACH | 125.00000 250.00 | I
REMOVAL OF SIGN | | |
0120 2435-0140200 2.000 EACH | 3000.00000 6000.00| I
MANHOLE, STORM SEWER, SW-402 | | |
0130 2435-0600010 2.000 EACH | 300.00000 600.00] |
MANHOLE ADJUSTMENT, MINOR I I I
0140 2435-0700020 1.000 EACH | 650.00000 650.00] |
CONNECTION TO EXISTING INTAKE | | I
0150 2502-8212204 657.000 LF | 9.00000 5913.00] |
| | |
I I I



Bid Order: 105

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 31-PA27-003

Primary Co

Run Date: 05/16/12
Page: 105 7

unty: DUBUQUE

HANDHOLES AND JUNCTION BOXES

Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) PO085 | ( ) | ( )
| PORTZEN CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 2503-0114215 54.800 LF | 60.00000 3288.00]| |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0170 2503-0112042 75.400 LF | 70.00000 5278.00 | \
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 42 IN. | |
0180 2503-0200036 42.000 LF | 15.00000 630.00] |
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. \ \
0190 2504-0114012 100.000 LF | 60.00000 6000.00] |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | |
POLYVINYL CHLORIDE PIPE (PVC), 12 IN. | | |
0200 2510-6745850 2446.600 SY | 8.00000 19572.80] |
REMOVAL OF PAVEMENT \ \ \
0210 2510-6750600 3.000 EACH | 350.00000 1050.00]| |
REMOVAL OF INTAKES AND UTILITY ACCESSES | |
0220 2511-6745900 833.700 SY | 9.00000 7503.30] |
REMOVAL OF SIDEWALK | | |
0230 2511-7526004 54.000 SY | 28.50000 1539.00| |
SIDEWALK, P.C. CONCRETE, 4 IN. | | I
0240 2511-7526006 503.400 SY | 39.25000 19758.45] \
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0250 2511-7528101 44.000 SF | 25.00000 1100.00]| |
DETECTABLE WARNINGS | | |
0260 2512-1725256 2167.000 LF | 16.00000 34672.00] |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | \
0270 2515-2475006 94.800 SY | 33.75000 3199.50] |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0280 2515-6745600 162.000 SY | 9.00000 1458.00| |
REMOVAL OF PAVED DRIVEWAY | | |
0290 2516-8725006 216.000 SF | 30.00000 6480.00| |
LIMESTONE RETAINING WALL, AS PER PLAN | | |
0300 2518-6910000 2.000 EACH | 240.00000 480.00 | |
SAFETY CLOSURE | |
0310 2523-0000100 18.000 EACH | 4500.00000 81000.00| |
LIGHTING POLES | |
0320 2523-0000200 2109.000 LF | 11.00000 23199.00] |
ELECTRICAL CIRCUITS | \ \
0330 2523-0000310 7.000 EACH | 600.00000 4200.00 | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 8
Bid Order: 105 Contract ID: 31-PA27-003 Primary County: DUBUQUE
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) PO085 I ( ) I ( )
| PORTZEN CONSTRUCTION, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2523-0000400 2.000 EACH | 1800.00000 3600.00] \
CONTROL CABINET | | |
0350 2524-9325001 9.000 SF | 20.00000 180.00] |
TYPE A SIGNS, SHEET ALUMINUM | | |
0360 2527-9263137 2.000 EACH | 20.00000 40.00 | |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0370 2527-9263180 3.000 STA | 20.00000 60.00]| \
PAVEMENT MARKINGS REMOVED | | |
0380 2527-9263190 2.000 EACH | 20.00000 40.00| \
SYMBOLS AND LEGENDS REMOVED | | |
0390 2528-8445110 LUMP | 3000.00000 3000.00| |
TRAFFIC CONTROL \ \ \
0400 2528-8445113 4.000 EACH | 325.00000 1300.00| |
FLAGGERS | | |
0410 2533-4980005 LUMP | 51000.00000 51000.00| |
MOBILIZATION | |
0420 2599-9999003 3.000 cCY | 600.00000 1800.00| |
("CUBIC YARDS' ITEM) STEPS, CONCRETE | |
0430 2599-9999005 1.000 EACH | 1900.00000 1900.00| |
("EACH' ITEM) INTAKE, SINGLE, AS PER | | |
PLAN | | |
0440 2599-9999005 2.000 EACH | 3000.00000 6000.00| |
("EACH' ITEM) INTAKE, SINGLE, SPECIAL, | | |
AS PER PLAN | |
0450 2599-9999007 10.000 HOUR | 200.00000 2000.00| |
("HOURS' ITEM) EXPLORATORY EXCAVATION | | |
0460 2599-9999009 150.000 LF | 200.00000 30000.00] |
('"LINEAR FEET' ITEM) SAW CUT ROCK FOR | | |
TRENCHES | | |
0470 2599-9999009 18.000 LF | 250.00000 4500.00| |
('"LINEAR FEET' ITEM) TRENCH DRAIN, | |
CONCRETE WITH TYPE L GRATE | | |
0480 2599-9999014 10600.000 SF | 1.00000 10600.00| |
("SQUARE FEET' ITEM) WALL CLEANING | | |
0490 2601-2634100 0.400 ACRE | 700.00000 280.00] |
MULCHING | | |
0500 2601-2636044 0.400 ACRE | 1300.00000 520.00] |
SEEDING AND FERTILIZING (URBAN) | |
0510 2602-0000020 70.000 LF | 3.00000 210.00| |
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 105 9
Bid Order: 105 Contract ID: 31-PA27-003 Primary County: DUBUQUE
Letting Date: 04/17/12 10:00 A.M.
4 ) PO085 ( ) ( )

( \
PORTZEN CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT |

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0520 2602-0000071 70.000 LF | 1.00000 70.00] |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | [ |
DITCH CHECKS | | I
0530 2602-0000101 70.000 LF | 2.00000 140.00] |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0540 2602-0000309 40.000 LF | 10.00000 400.00] |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
SECTION TOTALS | $ 599,313.77| $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 599,313.77| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

106 Contract ID: 51-2465-621
120417 10:00 A.M.
CONTRACT SIGNED by SHIPLEY CONSTRUCTION CO. & SUBSID.

40 WORK DAYS Late Start Date: 06/11/12
STP-U-2465(621)--70-51 Project:
PCC PAVEMENT - REPLACE Work Type:
JEFFERSON Prj Awd Amt: $262,613.62 County:
SOUTH D STREET Route:
IN THE CITY OF FAIRFIELD Location:

180 FT. S. OF MADISON TO BURLINGTON AVE.

Run Date: 05/16/12
Page: 106 1
Primary County: JEFFERSON
Established DBE Goal: 2.50 %

STP-U-2465(622)--70-51

PCC PAVEMENT - REPLACE
JEFFERSON Prj Awd Amt:
KIRKWOOD AVE.

IN THE CITY OF FAIRFIELD

7TH ST TO 5TH ST

$123,860.08

SHIPLEY CONSTRUCTION COMPANY & SUBSIDIARY
GFE to DBE responsiveness:

Bid Winner - Met the established DBE Goal

RANK
1 SH341
2 AL389
3 J.085
4 CU100

SHIPLEY CONSTRUCTION COMPANY & SUBSIDIARY

ALLIANCE CONST GROUP, LLC & K. CUNNINGHAM CONST. CO.,
J & L CONSTRUCTION, LLC
CUNNINGHAM, K. CONSTRUCTION CO.,

INC

INC.

TOTAL % OVER
BID LOW BID
$ 386,473.70 100.00 %
$ 441,667.35 114.28 %
$ 456,045.50 118.00 %
$ 527,334.31 136.44 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 2
Bid Order: 106 Contract ID: 51-2465-621 Primary County: JEFFERSON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) SH341 | ( 2 ) AL389 | ( 3 ) J.085
| SHIPLEY CONSTRUCTION CO. & S |ALLIANCE CONST. GRP & K CUNN |J & L CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS STP-U-2465(621)--70-51
\ \ \
0010 2102-0425070 750.000 TON | 22.80000 17100.00] 23.65000 17737.50] 24.00000 18000.00
SPECIAL BACKFILL | | |
0020 2102-2710070 618.000 CY | 10.35000 6396.30| 11.00000 6798.00| 11.00000 6798.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2123-7450000 24.840 STA | 80.50000 1999.62| 215.00000 5340.60] 275.00000 6831.00
SHOULDER CONSTRUCTION, EARTH | | |
0040 2301-1033070 5016.000 SY | 28.25000 141702.00| 31.25000 156750.00| 32.25000 161766.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 7 IN. | | |
0050 2301-6911722 LUMP | 1000.00000 1000.00| 1200.00000 1200.00| 5900.00000 5900.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0060 2315-8275025 12.000 TON | 22.35000 268.20| 22.00000 264.00| 22.25000 267.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0070 2401-6745650 LUMP | 500.00000 500.00] 875.00000 875.00] 900.00000 900.00
REMOVAL OF EXISTING STRUCTURES | | |
0080 2435-0130148 2.000 EACH | 4000.00000 8000.00| 3905.00000 7810.00| 3950.00000 7900.00
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0090 2435-0250100 2.000 EACH | 2200.00000 4400.00]| 2400.00000 4800.00| 2550.00000 5100.00
INTAKE, SW-501 | |
0100 2435-0600010 2.000 EACH | 500.00000 1000.00| 350.00000 700.00| 350.00000 700.00
MANHOLE ADJUSTMENT, MINOR | | |
0110 2503-0112012 93.000 LF | 38.00000 3534.00] 52.00000 4836.00| 53.00000 4929.00
STORM SEWER GRAVITY MAIN, TRENCHED, | |
POLYVINYL CHLORIDE PIPE (PVC), 12 IN. | | |
0120 2510-6745850 4995.000 SY | 3.50000 17482.50] 3.00000 14985.00] 6.00000 29970.00
REMOVAL OF PAVEMENT | | |
0130 2511-6745900 348.000 sSY \ 5.00000 1740.00| 5.00000 1740.00| 7.50000 2610.00
REMOVAL OF SIDEWALK | | |
0140 2511-7526004 292.000 sSY | 37.20000 10862.40| 40.00000 11680.00| 33.00000 9636.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0150 2511-7526006 67.000 SY | 39.55000 2649.85] 65.00000 4355.00| 42.00000 2814.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0160 2511-7528101 306.000 SF | 36.00000 11016.00] 30.00000 9180.00| 29.00000 8874.00
DETECTABLE WARNINGS | | |
0170 2515-2475006 345.000 SY | 39.55000 13644.75| 50.00000 17250.00 | 42.00000 14490.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 3
Bid Order: 106 Contract ID: 51-2465-621 Primary County: JEFFERSON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) SH341 | ( 2 ) AL389 | ( 3 ) J.085
| SHIPLEY CONSTRUCTION CO. & S |ALLIANCE CONST. GRP & K CUNN |J & L CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0180 2515-6745600 312.000 SY | 5.00000 1560.00| 5.00000 1560.00] 7.50000 2340.00
REMOVAL OF PAVED DRIVEWAY | | [
0190 2518-6910000 14.000 EACH | 150.00000 2100.00] 100.00000 1400.00] 150.00000 2100.00
SAFETY CLOSURE | |
0200 2528-8445110 LUMP | 3844.00000 3844.00] 2500.00000 2500.00] 3844.00000 3844.00
TRAFFIC CONTROL | |
0210 2533-4980005 LUMP | 7500.00000 7500.00] 20000.00000 20000.00] 9200.00000 9200.00
MOBILIZATION | | |
0220 2599-9999005 1.000 EACH | 500.00000 500.00| 650.00000 650.00] 650.00000 650.00
('"EACH' ITEM) REMOVE WATER VALVE MANHOL | | |
0230 2599-9999005 1.000 EACH | 200.00000 200.00] 625.00000 625.00] 700.00000 700.00
('"EACH' ITEM) WATER VALVE BOX | | |
0240 2601-2634100 0.460 ACRE | 700.00000 322.00] 700.00000 322.00] 700.00000 322.00
MULCHING | | |
0250 2601-2636044 0.460 ACRE | 7000.00000 3220.00] 1500.00000 690.00] 3500.00000 1610.00
SEEDING AND FERTILIZING (URBAN) | | |
0260 2602-0000309 24.000 LF | 3.00000 72.00] 3.50000 84.00 | 6.00000 144.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 9 IN. DIA. | | |
SECTION TOTALS | S 262,613.62] S 294,132.10] S 308,395.00
—————————————————————————————————————————— e ettt et et e e T e e
SECTION 0002 ROADWAY ITEMS STP-U-2465(622)--70-51
\ \ \
0270 2102-0425070 380.000 TON | 22.80000 8664.00 | 23.50000 8930.00| 24.00000 9120.00
SPECIAL BACKFILL | |
0280 2102-2710070 160.000 cCY | 10.35000 1656.00| 22.00000 3520.00] 21.50000 3440.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0290 2123-7450000 9.550 sSTA | 80.50000 768.78 | 300.00000 2865.00| 300.00000 2865.00
SHOULDER CONSTRUCTION, EARTH | \ |
0300 2301-1033070 1904.000 SY | 31.15000 59309.60]| 33.00000 62832.00| 32.50000 61880.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 7 IN. | | |
0310 2315-8275025 5.000 TON | 22.35000 111.75] 45.00000 225.00| 42.50000 212.50
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0320 2401-6745650 LUMP | 500.00000 500.00] 2700.00000 2700.00] 2625.00000 2625.00
REMOVAL OF EXISTING STRUCTURES | | \
0330 2435-0250100 4.000 EACH | 2200.00000 8800.00] 2400.00000 9600.00] 2400.00000 9600.00
| | \

INTAKE, SW-501



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 4
Bid Order: 106 Contract ID: 51-2465-621 Primary County: JEFFERSON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) SH341 | ( 2 ) AL389 | ( 3 ) J.085
| SHIPLEY CONSTRUCTION CO. & S |ALLIANCE CONST. GRP & K CUNN |J & L CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0340 2435-0600010 2.000 EACH | 500.00000 1000.00| 350.00000 700.00] 350.00000 700.00
MANHOLE ADJUSTMENT, MINOR | | |
0350 2503-0112012 233.000 LF | 38.00000 8854.00 | 45.00000 10485.00] 49.50000 11533.50
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 12 IN. | | |
0360 2510-6745850 1965.000 SY | 3.50000 6877.50| 3.25000 6386.25| 6.00000 11790.00
REMOVAL OF PAVEMENT | | |
0370 2511-6745900 79.000 SY | 5.00000 395.00] 8.00000 632.00] 7.50000 592.50
REMOVAL OF SIDEWALK | | |
0380 2511-7526004 84.000 sSY | 37.20000 3124.80] 40.00000 3360.00] 33.00000 2772.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | \
0390 2511-7526006 12.000 sY | 39.55000 474 .60 65.00000 780.00] 42.00000 504.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | \
0400 2511-7528101 60.000 SF | 36.00000 2160.00| 30.00000 1800.00| 29.00000 1740.00
DETECTABLE WARNINGS | | |
0410 2515-2475006 211.000 sY | 39.55000 8345.05| 50.00000 10550.00] 40.00000 8440.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | I
0420 2515-6745600 198.000 sSY | 5.00000 990.00] 5.00000 990.00| 7.00000 1386.00
REMOVAL OF PAVED DRIVEWAY | | |
0430 2518-6910000 8.000 EACH | 150.00000 1200.00| 100.00000 800.00] 150.00000 1200.00
SAFETY CLOSURE | | |
0440 2528-8445110 LUMP | 3258.00000 3258.00] 1200.00000 1200.00| 3260.00000 3260.00
TRAFFIC CONTROL | | |
0450 2533-4980005 LUMP | 4000.00000 4000.00| 16000.00000 16000.00| 9000.00000 9000.00
MOBILIZATION | |
0460 2599-9999005 2.000 EACH | 500.00000 1000.00| 650.00000 1300.00| 1260.00000 2520.00
("EACH' ITEM) REMOVE WATER VALVE MANHOL | | |
0470 2599-9999005 2.000 EACH | 200.00000 400.00] 625.00000 1250.00]| 650.00000 1300.00
("EACH' ITEM) WATER VALVE BOX | | |
0480 2601-2634100 0.210 ACRE | 700.00000 147.00] 700.00000 147.00] 700.00000 147.00
MULCHING | | |
0490 2601-2636044 0.210 ACRE | 8000.00000 1680.00| 1500.00000 315.00] 3500.00000 735.00
SEEDING AND FERTILIZING (URBAN) | | |
0500 2602-0000309 48.000 LF | 3.00000 144.00] 3.50000 168.00] 6.00000 288.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
SECTION TOTALS | $ 123,860.08]| $ 147,535.25]| $ 147,650.50
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 386,473.70]| $ 441,667.35]| S 456,045.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 5
Bid Order: 106 Contract ID: 51-2465-621 Primary County: JEFFERSON
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) CU100 \ ) | ( )
| CUNNINGHAM, K CONST. CO., IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it

SECTION 0001 ROADWAY ITEMS

0010 2102-0425070
SPECIAL BACKFILL

0020 2102-2710070 618.000 CY
EXCAVATION, CLASS 10, ROADWAY AND BORRO

0030 2123-7450000 24.840 STA
SHOULDER CONSTRUCTION, EARTH

0040 2301-1033070 5016.000 sSY
STANDARD OR SLIP FORM PORTLAND CEMENT
CONCRETE PAVEMENT, CLASS C, CLASS 3
DURABILITY, 7 IN.

750.000 TON

0050 2301-6911722 LUMP
PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

0060 2315-8275025 12.000 TON
SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

0070 2401-6745650 LUMP
REMOVAL OF EXISTING STRUCTURES

0080 2435-0130148 2.000 EACH
MANHOLE, SANITARY SEWER, SW-301, 48 IN.

0090 2435-0250100 2.000 EACH
INTAKE, SW-501

0100 2435-0600010 2.000 EACH
MANHOLE ADJUSTMENT, MINOR

0110 2503-0112012 93.000 LF
STORM SEWER GRAVITY MAIN, TRENCHED,
POLYVINYL CHLORIDE PIPE (PVC), 12 IN.

0120 2510-6745850
REMOVAL OF PAVEMENT

0130 2511-6745900
REMOVAL OF SIDEWALK

4995.000 SY

348.000 sY

0140 2511-7526004 292.000 sY
SIDEWALK, P.C. CONCRETE, 4 IN.

0150 2511-7526006 67.000 SY
SIDEWALK, P.C. CONCRETE, 6 IN.

0160 2511-7528101 306.000 SF
DETECTABLE WARNINGS

0170 2515-2475006 345.000 sY
DRIVEWAY, P.C. CONCRETE, 6 IN.
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 6
Bid Order: 106 Contract ID: 51-2465-621 Primary County: JEFFERSON
Letting Date: 04/17/12 10:00 A.M.
¢ 4 ) CUl00 I ( ) ¢ )
| CUNNINGHAM, K CONST. CO., IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0180 2515-6745600 312.000 SY | 5.00000 1560.00] |
REMOVAL OF PAVED DRIVEWAY | | |
0190 2518-6910000 14.000 EACH | 100.00000 1400.00] |
SAFETY CLOSURE | |
0200 2528-8445110 LUMP | 3300.00000 3300.00] |
TRAFFIC CONTROL | \
0210 2533-4980005 LUMP | 41650.00000 41650.00| |
MOBILIZATION | | \
0220 2599-9999005 1.000 EACH | 631.00000 631.00| |
('"EACH' ITEM) REMOVE WATER VALVE MANHOL | | |
0230 2599-9999005 1.000 EACH | 605.00000 605.00] |
('"EACH' ITEM) WATER VALVE BOX | | |
0240 2601-2634100 0.460 ACRE | 700.00000 322.00] |
MULCHING | | |
0250 2601-2636044 0.460 ACRE | 1500.00000 690.00] |
SEEDING AND FERTILIZING (URBAN) | | |
0260 2602-0000309 24.000 LF | 3.50000 84.00| |
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 9 IN. DIA. | | |
SECTION TOTALS | $ 355,388.66]| $ | $
—————————————————————————————————————————— e ettt et et e e T e e
SECTION 0002 ROADWAY ITEMS STP-U-2465(622)--70-51
\ \ \
0270 2102-0425070 380.000 TON | 23.50000 8930.00| |
SPECIAL BACKFILL | |
0280 2102-2710070 160.000 cCY | 21.51000 3441.60] |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0290 2123-7450000 9.550 sSTA | 277.00000 2645.35] |
SHOULDER CONSTRUCTION, EARTH | | |
0300 2301-1033070 1904.000 SY | 40.75000 77588.00 | |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | \ |
DURABILITY, 7 IN. | | |
0310 2315-8275025 5.000 TON | 42.15000 210.75] |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0320 2401-6745650 LUMP | 2622.00000 2622.00] |
REMOVAL OF EXISTING STRUCTURES | | |
0330 2435-0250100 4.000 EACH | 2385.00000 9540.00 | |
| | |

INTAKE, SW-501



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 106 7
Bid Order: 106 Contract ID: 51-2465-621 Primary County: JEFFERSON
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) CU100 | ( ) | ( )
| CUNNINGHAM, K CONST. CO., IN | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2435-0600010 2.000 EACH | 350.00000 700.00] |
MANHOLE ADJUSTMENT, MINOR | | |
0350 2503-0112012 233.000 LF | 45.00000 10485.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, | |
POLYVINYL CHLORIDE PIPE (PVC), 12 IN. | | |
0360 2510-6745850 1965.000 SY | 4.03000 7918.95] |
REMOVAL OF PAVEMENT | | |
0370 2511-6745900 79.000 SY | 8.00000 632.00] |
REMOVAL OF SIDEWALK | | |
0380 2511-7526004 84.000 sSY | 40.00000 3360.00] |
SIDEWALK, P.C. CONCRETE, 4 IN. | | I
0390 2511-7526006 12.000 sY | 65.00000 780.00] |
SIDEWALK, P.C. CONCRETE, 6 IN. | | I
0400 2511-7528101 60.000 SF | 30.00000 1800.00| \
DETECTABLE WARNINGS | | |
0410 2515-2475006 211.000 sY | 50.00000 10550.00] \
DRIVEWAY, P.C. CONCRETE, 6 IN. | | I
0420 2515-6745600 198.000 sSY | 5.00000 990.00] |
REMOVAL OF PAVED DRIVEWAY | | |
0430 2518-6910000 8.000 EACH | 100.00000 800.00] |
SAFETY CLOSURE | | |
0440 2528-8445110 LUMP | 2700.00000 2700.00 | |
TRAFFIC CONTROL | | |
0450 2533-4980005 LUMP | 23150.00000 23150.00| |
MOBILIZATION | |
0460 2599-9999005 2.000 EACH | 631.00000 1262.00| |
("EACH' ITEM) REMOVE WATER VALVE MANHOL | | |
0470 2599-9999005 2.000 EACH | 605.00000 1210.00| |
("EACH' ITEM) WATER VALVE BOX | | |
0480 2601-2634100 0.210 ACRE | 700.00000 147.00] |
MULCHING | | |
0490 2601-2636044 0.210 ACRE | 1500.00000 315.00] |
SEEDING AND FERTILIZING (URBAN) | | |
0500 2602-0000309 48.000 LF | 3.50000 168.00] |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
SECTION TOTALS | $ 171,945.65]| $ | S
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 527,334.31| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 107 1
Bid Order: 107 Contract ID: 52-C052-091 Primary County: JOHNSON
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CROELL AND SUBSIDIARY
Contract Period: 55 WORK DAYS Late Start Date: 06/04/12

Project: FM-C052(91)--55-52
Work Type: PCC OVERLAY - UNBONDED
County: JOHNSON Prj Awd Amt: $949,191.70
Route: Fo62
Location: FROM UTAH AVE. TO WAPSIE AVE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CR334 CROELL AND SUBSIDIARY $ 949,191.70 100.00 %
2 ST780 STREB CONSTRUCTION CO., INC. $ 971,676.90 102.36 %



IOWA DEPARTMENT OF TRANSPORTATION

SURFACING, DRIVEWAY, CLASS A CRUSHED

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 2
Bid Order: 107 Contract ID: 52-C052-091 Primary County: JOHNSON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) ST780 | ( )
| CROELL AND SUBSIDIARY | STREB CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 40.000 UNIT | 50.00000 2000.00| 50.00000 2000.00|
CLEARING AND GRUBBING | | |
0020 2102-2710070 11900.000 CY | 8.25000 98175.00| 8.25000 98175.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425005 1200.000 cCYy | 16.50000 19800.00] 16.50000 19800.00]
TOPSOIL, FURNISH AND SPREAD | | |
0040 2105-8425015 5680.000 CY | 7.50000 42600.00| 7.50000 42600.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2115-0100000 1995.000 CY | 32.00000 63840.00| 32.00000 63840.00|
MODIFIED SUBBASE | | |
0060 2121-7425020 1740.000 TON | 16.25000 28275.00] 16.25000 28275.00|
GRANULAR SHOULDERS, TYPE B | | |
0070 2123-7450000 2.000 sSTA | 400.00000 800.00] 400.00000 800.00]
SHOULDER CONSTRUCTION, EARTH | | |
0080 2213-6745500 1.790 STA | 500.00000 895.00] 500.00000 895.00]
REMOVAL OF CURB | | |
0090 2214-5145150 245.000 SY | 11.15000 2731.75] 8.00000 1960.00|
PAVEMENT SCARIFICATION | | |
0100 2301-1033080 192.000 sSY | 64.20000 12326.40| 56.00000 10752.00]
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | \
DURABILITY, 8 IN. | | |
0110 2301-9091000 4.000 EACH | 150.00000 600.00 | 500.00000 2000.00|
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0120 2303-0000100 338.000 TON | 102.00000 34476.00| 114.00000 38532.00]
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0130 2303-0133500 1266.000 SY | 15.00000 18990.00| 14.25000 18040.50]
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0140 2310-5151040 4000.000 cCY | 60.50000 242000.00] 69.00000 276000.00|
PORTLAND CEMENT CONCRETE OVERLAY, | |
FURNISH ONLY | | |
0150 2310-5151551 19794.000 sSY | 5.35000 105897.90| 4.25000 84124.50|
PORTLAND CEMENT CONCRETE OVERLAY, | | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0160 2315-8275025 15.000 TON | 25.50000 382.50] 25.50000 382.50]
| | |
| | \

STONE



Bid Order: 107

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

Run Date: 05/16/12
Page: 107 3
52-C052-091

Primary County: JOHNSON

REMOVE STORM SEWER PIPE LESS THAN OR

Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) ST780 | ( )
| CROELL AND SUBSIDIARY | STREB CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2401-6745650 LUMP | 4100.00000 4100.00| 4100.00000 4100.00|
REMOVAL OF EXISTING STRUCTURES | | |
0180 2401-6745910 1.000 EACH | 150.00000 150.00] 200.00000 200.00 |
REMOVAL OF SIGN | | |
0190 2402-0425040 254.000 CY | 27.00000 6858.00| 27.00000 6858.00|
FLOODED BACKFILL \ \
0200 2402-2720100 242.000 CY | 8.50000 2057.00 | 8.50000 2057.00|
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0210 2415-2100000 66.000 LF | 565.00000 37290.00 | 565.00000 37290.00 |
PRECAST CONCRETE BOX CULVERT, 11'X3' | |
0220 2415-2111206 78.000 LF | 740.00000 57720.00 | 740.00000 57720.00 |
PRECAST CONCRETE BOX CULVERT, 12 FT. X | \ \
6 FT. | | |
0230 2415-2200000 2.000 EACH | 5500.00000 11000.00] 5500.00000 11000.00|
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 11'X3' | | |
0240 2417-0250057 2.000 EACH | 1125.00000 2250.00 | 1125.00000 2250.00 |
APRONS, METAL, ARCH, 57 IN. X 38 IN. | | |
0250 2417-1080057 64.000 LF | 76.50000 4896.00 | 76.50000 4896.00 |
CULVERT, CORRUGATED METAL ARCH ENTRANCE | | |
PIPE, 57 IN. X 38 IN. | | |
0260 2422-0360024 4.000 EACH | 400.00000 1600.00 | 400.00000 1600.00 |
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0270 2422-0360030 1.000 EACH | 985.00000 985.00] 985.00000 985.00]
APRONS, UNCLASSIFIED, 30 IN. DIA. | | |
0280 2422-1722024 39.000 LF | 33.30000 1298.70| 33.30000 1298.70 |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |
0290 2422-1723024 12.000 LF | 81.00000 972.00| 81.00000 972.00]
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | |
IN. DIA. | | |
0300 2422-1723030 6.000 LF | 101.05000 606.30] 101.05000 606.30]
CULVERT, UNCLASSIFIED ROADWAY PIPE, 30 | | |
IN. DIA. | \ |
0310 2502-8215806 20.000 LF | 14.50000 290.00] 14.50000 290.00|
SUBDRAIN, TILE, 6 IN. DIA. | | |
0320 2502-8220196 1.000 EACH | 235.00000 235.00] 235.00000 235.00|
SUBDRAIN OUTLET, RF-19E | | |
0330 2503-0200036 94.000 LF | 10.50000 987.00] 10.50000 987.00]
| | |
| \ \

EQUAL TO 36 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 4
Bid Order: 107 Contract ID: 52-C052-091 Primary County: JOHNSON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) ST780 | ( )
| CROELL AND SUBSIDIARY | STREB CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0340 2503-0200136 28.000 LF | 15.00000 420.00] 15.00000 420.00]
REMOVE STORM SEWER PIPE GREATER THAN 36 | | |
IN. | \ \
0350 2505-4008300 194.000 LF | 15.00000 2910.00| 15.00000 2910.00|
STEEL BEAM GUARDRAIL | | |
0360 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0370 2505-4502100 4.000 EACH | 350.00000 1400.00| 350.00000 1400.00|
STEEL BEAM GUARDRAIL, POST ADAPTER UNIT | | |
BA-210 | | \
0380 2506-4984000 38.000 CY | 120.00000 4560.00| 120.00000 4560.00|
FLOWABLE MORTAR | | |
0390 2507-3250005 102.000 sY | 5.00000 510.00] 5.00000 510.00]
ENGINEERING FABRIC | | |
0400 2507-6800061 644.000 TON | 32.00000 20608.00| 32.00000 20608.00|
REVETMENT, CLASS E | | |
0410 2510-6745850 644.000 SY | 9.50000 6118.00] 9.50000 6118.00|
REMOVAL OF PAVEMENT | | |
0420 2524-6765010 16.000 EACH | 150.00000 2400.00| 150.00000 2400.00|
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0430 2524-9275100 142.000 LF | 8.00000 1136.00| 8.00000 1136.00|
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0440 2524-9325001 75.600 SF | 17.00000 1285.20| 17.00000 1285.20|
TYPE A SIGNS, SHEET ALUMINUM | | |
0450 2526-8285000 LUMP | 9000.00000 9000.00] 10000.00000 10000.00]
CONSTRUCTION SURVEY | | \
0460 2527-9263117 174.600 STA | 52.00000 9079.20| 52.00000 9079.20|
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0470 2528-8445110 LUMP | 3200.00000 3200.00] 5000.00000 5000.00|
TRAFFIC CONTROL | | |
0480 2529-5070110 120.500 sSY | 63.00000 7591.50] 55.00000 6627.50|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0490 2529-5070120 2.000 EACH | 950.00000 1900.00| 250.00000 500.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0500 2529-8174010 120.500 sY | 7.50000 903.75] 10.00000 1205.00|
SUBBASE (PATCHES) | | |
0510 2529-8202000 2.000 EACH | 3000.00000 6000.00| 5000.00000 10000.00]
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0520 2533-4980005 LUMP | 36689.00000 36689.00 | 40000.00000 40000.00 |
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 5
Bid Order: 107 Contract ID: 52-C052-091 Primary County: JOHNSON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) ST780 | ( )
| CROELL AND SUBSIDIARY | STREB CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0530 2601-2633100 7.100 ACRE | 75.00000 532.50| 75.00000 532.50|
MOWING | | |
0540 2601-2634100 7.100 ACRE | 700.00000 4970.00 | 700.00000 4970.00 |
MULCHING | | |
0550 2601-2636043 7.100 ACRE | 500.00000 3550.00 | 500.00000 3550.00]|
SEEDING AND FERTILIZING (RURAL) | | |
0560 2601-2642100 7.100 ACRE | 400.00000 2840.00 | 400.00000 2840.00 |
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0570 2601-2643401 52.000 SQ | 55.00000 2860.00 | 55.00000 2860.00 |
TURF REINFORCEMENT MAT | \ \
0580 2602-0000030 960.000 LF | 1.80000 1728.00| 1.80000 1728.00]|
SILT FENCE FOR DITCH CHECKS | | \
0590 2602-0000071 960.000 LF | 0.25000 240.00 | 0.25000 240.00 |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0600 2602-0000101 576.000 LF | 1.00000 576.00 | 1.00000 576.00 |
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 947,691.70]| $ 970,176.90| $
—————————————————————————————————————————— R et e b e e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0610 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 |
MOBILIZATIONS, EROSION CONTROL | | \
0620 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00| $ 1,500.00| $
—————————————————————————————————————————— R et e b e e
CONTRACT TOTALS | $ 949,191.70]| $ 971,676.90| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 109 1
Bid Order: 109 Contract ID: 52-3715-637 Primary County: JOHNSON
Letting Date: 120417 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to STREB CONSTRUCTION CO., INC.
Contract Period: 200 WORK DAYS Late Start Date: 05/21/12

Project: STP-U-3715(637)--70-52
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: JOHNSON Prj Awd Amt: $7,629,886.40
Route: LOWER MUSCATINE ROAD
Location: IN THE CITY OF IOWA CITY
KIRKWOOD AVENUE TO FIRST AVENUE

STREB CONSTRUCTION CO., INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 ST780 STREB CONSTRUCTION CO., INC. $ 7,629,886.40 100.00

2 ME380 METRO PAVERS, INC. $ 7,844,571.15 102.81



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

PORTLAND CEMENT CONCRETE PAVEMENT
SAMPLES

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 2
Bid Order: 109 Contract ID: 52-3715-637 Primary County: JOHNSON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) ST780 | ( 2 ) ME380 | ( )
| STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC. |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— ettt e et ettt e e P e e

SECTION 0001 ROADWAY ITEMS

\ \ \

0010 2101-0850001 1.000 ACRE | 8850.00000 8850.00 | 8850.00000 8850.00 |
CLEARING AND GRUBBING | | |

0020 2101-0850002 796.000 UNIT | 35.00000 27860.00] 35.00000 27860.00]
CLEARING AND GRUBBING | | |

0030 2102-2710070 9924.000 CY | 17.00000 168708.00| 17.00000 168708.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |

0040 2102-2710080 2000.000 cY | 38.00000 76000.00| 38.00000 76000.00|
EXCAVATION, CLASS 10, UNSUITABLE OR | | |
UNSTABLE MATERIAL | | |

0050 2105-8425005 21.000 cCY | 85.00000 1785.00| 85.00000 1785.00|
TOPSOIL, FURNISH AND SPREAD | | |

0060 2105-8425015 3584.000 CY | 17.05000 61107.20| 17.05000 61107.20|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | [

0070 2115-0100000 7138.000 CY | 37.50000 267675.00| 37.50000 267675.00]
MODIFIED SUBBASE | \ \

0080 2123-7450020 136.000 STA | 240.00000 32640.00] 240.00000 32640.00|
SHOULDER FINISHING, EARTH | | I

0090 2213-6745500 9.960 STA | 925.00000 9213.00] 525.00000 5229.00]

REMOVAL OF CURB | |

0100 2213-7100400 6.000 EACH | 200.00000 1200.00| 250.00000 1500.00|
RELOCATION OF MAIL BOXES | | |

0110 2301-1033060 4072.000 SY | 36.35000 148017.20] 41.75000 170006.00|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 6 IN. | \ \

0120 2301-1033080 5144.000 SY | 46.00000 236624.00| 46.00000 236624.00|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | \ \

0130 2301-1033090 22760.000 SY | 49.75000 1132310.00] 48.50000 1103860.00|
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9 IN. | | |

0140 2301-4874006 14.000 sY \ 200.00000 2800.00 | 100.00000 1400.00]

MEDIAN, DOWELLED P.C. CONCRETE, AS PER | | |
PLAN | | \
0150 2301-6911722 LUMP | 5000.00000 5000.00]| 5000.00000 5000.00|
| | |

\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 3
Bid Order: 109 Contract ID: 52-3715-637 Primary County: JOHNSON
Letting Date: 04/17/12 10:00 A.M.
| 1 ) ST780 | ( 2 ) ME380 | ( )
| STREB CONSTRUCTION CO., INC. |METRO PAVERS, |
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0160 2301-7000110 24000.000 EACH | 1.00000 24000.00| 1.00000 24000.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
0170 2303-9093010 2812.000 SY | 40.75000 114589.00| 40.75000 114589.00|
HOT MIX ASPHALT, DRIVEWAY | | |
0180 2304-0100000 6770.000 SY | 48.50000 328345.00] 53.50000 362195.00]
DETOUR PAVEMENT | |
0190 2312-8260051 1000.000 TON | 20.00000 20000.00| 15.75000 15750.00]
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0200 2315-8275025 20.000 TON | 50.00000 1000.00| 25.00000 500.00]
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0210 2316-0000110 15000.000 EACH | 1.00000 15000.00] 1.00000 15000.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
0220 2401-6750001 LUMP | 7431.00000 7431.00] 7431.00000 7431.00]
REMOVALS, AS PER PLAN | | \
0230 2415-2100000 311.000 LF | 670.00000 208370.00] 670.00000 208370.00]
PRECAST CONCRETE BOX CULVERT, 7' X 3! | |
0240 2416-0102260 1.000 EACH | 9828.00000 9828.00| 9828.00000 9828.00|
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 60 IN. | | |
0250 2430-0000100 1425.000 SF | 23.50000 33487.50] 23.50000 33487.50|
MODULAR BLOCK RETAINING WALL | | \
0260 2435-0130148 5.000 EACH | 7314.00000 36570.00| 7314.00000 36570.00|
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0270 2435-0140148 3.000 EACH | 2397.00000 7191.00] 2397.00000 7191.00]
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0280 2435-0140160 1.000 EACH | 4324.00000 4324.00| 4324.00000 4324.00]
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
0290 2435-0140172 3.000 EACH | 4534.00000 13602.00| 4534.00000 13602.00|
MANHOLE, STORM SEWER, SW-401, 72 IN. | | |
0300 2435-0140200 2.000 EACH | 3086.00000 6172.00]| 3086.00000 6172.00|
MANHOLE, STORM SEWER, SW-402 72 IN. X | | |
48 IN. | | I
0310 2435-0140300 3.000 EACH | 9188.00000 27564 .00 | 9188.00000 27564 .00 |
MANHOLE, STORM SEWER, SW-403 | | |



IOWA DEPARTMENT OF TRANSPORTATION

STORM SEWER GRAVITY MAIN, TRENCHED,

REINFORCED CONCRETE PIPE (RCP), 2000D

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 4
Bid Order: 109 Contract ID: 52-3715-637 Primary County: JOHNSON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) ST780 | ( 2 ) ME380 | )
| STREB CONSTRUCTION CO., INC. |METRO PAVERS, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2435-0140310 1.000 EACH | 17323.00000 17323.00| 17323.00000 17323.00|
MANHOLE, STORM SEWER, SW-403 MODIFIED | |
0330 2435-0250500 1.000 EACH | 2992.00000 2992.00| 2992.00000 2992.00|
INTAKE, SW-505 | |
0340 2435-0250700 8.000 EACH | 2735.00000 21880.00] 2735.00000 21880.00|
INTAKE, SW-507 | |
0350 2435-0250800 6.000 EACH | 2904.00000 17424.00 | 2904.00000 17424.00 |
INTAKE, SW-508 | |
0360 2435-0250900 7.000 EACH | 2956.00000 20692.00| 2956.00000 20692.00|
INTAKE, SW-509 | |
0370 2435-0251000 49.000 EACH | 3276.00000 160524.00| 3276.00000 160524.00|
INTAKE, SW-510 | |
0380 2435-0251224 1.000 EACH | 977.00000 977.00| 977.00000 977.00]
INTAKE, SW-512, 24 IN. | | |
0390 2435-0251230 1.000 EACH | 992.00000 992.00] 992.00000 992.00]
INTAKE, SW-512, 30 IN. | | |
0400 2435-0254100 7.000 EACH | 4132.00000 28924.00| 4132.00000 28924.00|
INTAKE, SW-541 | |
0410 2435-0254110 9.000 EACH | 4158.00000 37422.00 | 4156.00000 37404.00 |
INTAKE, SW-541 MODIFIED | | |
0420 2435-0254200 14.000 EACH | 782.00000 10948.00 | 782.00000 10948.00|
INTAKE EXTENSION UNIT, SW-542 | | |
0430 2435-0400000 2.000 EACH | 1756.00000 3512.00] 1756.00000 3512.00]
DROP CONNECTION, SW-307 | | |
0440 2435-0600010 3.000 EACH | 983.00000 2949.00| 983.00000 2949.00|
MANHOLE ADJUSTMENT, MINOR | | |
0450 2502-8212036 9678.000 LF | 5.00000 48390.00| 5.00000 48390.00|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN | | |
DIA. | | |
0460 2502-8220193 94.000 EACH | 58.00000 5452.00| 58.00000 5452.00|
SUBDRAIN OUTLET (RF-19C) | | |
0470 2503-0111018 153.000 LF | 38.00000 5814.00| 38.00000 5814.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
HIGH DENSITY POLYETHYLENE PIPE (HDPE), | |
18 IN. | | |
0480 2503-0114215 2301.000 LF | 46.00000 105846.00] 46.00000 105846.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS TIIT), 15 IN. | | I
0490 2503-0114218 1108.000 LF | 55.00000 60940.00 | 55.00000 60940.00 |
| | |
| | |
\ \ \

(CLASS III), 18 IN.



IOWA DEPARTMENT OF TRANSPORTATION

SANITARY SEWER GRAVITY MAIN, TRENCHED,

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 5
Bid Order: 109 Contract ID: 52-3715-637 Primary County: JOHNSON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) ST780 | ( 2 ) ME380 | ( )
| STREB CONSTRUCTION CO., INC. |METRO PAVERS, \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— +-———
0500 2503-0114224 1139.000 LF | 61.00000 69479.00 | 61.00000 69479.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D \ \
(CLASS III), 24 IN. | | |
0510 2503-0114230 949.000 LF | 81.00000 76869.00 | 81.00000 76869.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
0520 2503-0114236 356.000 LF | 117.00000 41652.00] 117.00000 41652.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 36 IN. | | \
0530 2503-0114242 212.000 LF | 147.00000 31164.00] 147.00000 31164.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D \ \
(CLASS III), 42 IN. | | |
0540 2503-0114248 883.000 LF | 178.00000 157174.00] 178.00000 157174.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 48 IN. \ \ \
0550 2503-0116229 8.000 LF | 111.00000 888.00| 111.00000 888.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE ARCH PIPE (RCAP), | |
2000D (CLASS A-III), 29 IN. X 18 IN. | | |
0560 2503-0116252 312.000 LF | 205.00000 63960.00 | 205.00000 63960.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE ARCH PIPE (RCAP), | \
2000D (CLASS A-III), 52 IN. X 32 IN. | | |
0570 2503-0116265 123.000 LF | 338.00000 41574.00]| 338.00000 41574.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE ARCH PIPE (RCAP), | |
2000D (CLASS A-III), 65 IN. X 40 IN. | \
0580 2503-0116273 99.000 LF | 310.00000 30690.00]| 310.00000 30690.00]|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE ARCH PIPE (RCAP), | |
2000D (CLASS A-III), 73 IN. X 45 IN. | | |
0590 2503-0200036 4169.000 LF | 12.00000 50028.00 | 12.00000 50028.00 |
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | \ \
0600 2504-0110012 611.000 LF | 319.00000 194909.00] 319.00000 194909.00]
| | \
| | |

12 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 6
Bid Order: 109 Contract ID: 52-3715-637 Primary County: JOHNSON
Letting Date: 04/17/12 10:00 A.M.
| ) ST780 | ( 2 ) ME380 | ( )
| STREB CONSTRUCTION CO., INC. |METRO PAVERS, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et st it ettt e e L
0610 2504-0200804 50.000 LF | 802.00000 40100.00] 802.00000 40100.00]
SANITARY SEWER SERVICE STUB WITH RISER, | | |
POLYVINYL CHLORIDE PIPE (PVC), 4 IN. | | |
0620 2505-4008120 273.000 LF | 10.00000 2730.00| 10.00000 2730.00|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0630 2505-4008300 107.000 LF | 28.00000 2996.00| 28.00000 2996.00|
STEEL BEAM GUARDRAIL | | |
0640 2505-4021020 2.000 EACH | 900.00000 1800.00| 900.00000 1800.00|
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |
0650 2506-4984000 60.000 CY | 152.00000 9120.00] 152.00000 9120.00]
FLOWABLE MORTAR | | |
0660 2507-6800061 118.000 TON | 44.00000 5192.00| 44.00000 5192.00]
REVETMENT, CLASS E | | I
0670 2510-6745850 22197.000 SY | 10.00000 221970.00] 9.00000 199773.00]|
REMOVAL OF PAVEMENT | | |
0680 2510-6750600 43.000 EACH | 342.00000 14706.00| 342.00000 14706.00|
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0690 2511-6745900 4463.000 SY | 9.85000 43960.55| 8.85000 39497.55|
REMOVAL OF SIDEWALK | | |
0700 2511-7526004 2568.000 SY | 34.10000 87568.80| 36.50000 93732.00|
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0710 2511-7526006 3710.000 SY | 36.85000 136713.50]| 39.75000 147472 .50 |
SIDEWALK, P.C. CONCRETE, 6 IN. | | I
0720 2511-7528101 868.000 SF | 35.00000 30380.00] 35.00000 30380.00|
DETECTABLE WARNINGS | | |
0730 2512-1725256 1621.000 LF | 25.00000 40525.00| 27.00000 43767.00|
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0740 2515-2475006 4065.000 SY | 36.85000 149795.25| 41.00000 166665.00 |
DRIVEWAY, P.C. CONCRETE, 6 IN. | \ \
0750 2515-2475106 45.000 SY | 74.00000 3330.00] 75.00000 3375.00|
DRIVEWAY, REINFORCED P.C. CONCRETE, 6 | | |
IN. \ \ \
0760 2515-6745600 11084.000 SY | 9.85000 109177.40| 8.85000 98093.40]|
REMOVAL OF PAVED DRIVEWAY | | |
0770 2518-6910000 15.000 EACH | 125.00000 1875.00| 125.00000 1875.00|
SAFETY CLOSURE | | |
0780 2519-1001000 113.000 LF | 26.50000 2994 .50 26.50000 2994 .50
FENCE, CHAIN LINK, VINYL COATED | | |
0790 2519-1002096 366.000 LF | 30.00000 10980.00] 30.00000 10980.00]
| | |

FENCE, CHAIN LINK, 96 IN. HEIGHT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 7
Bid Order: 109 Contract ID: 52-3715-637 Primary County: JOHNSON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) ST780 | ( 2 ) ME380 \ )
| STREB CONSTRUCTION CO., INC. |METRO PAVERS, \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0800 2519-3300600 700.000 LF | 3.50000 2450.00 | 3.50000 2450.00 |
FENCE, SAFETY | | |
0810 2519-3300700 420.000 LF | 15.50000 6510.00] 15.50000 6510.00]
FENCE, TEMPORARY | \ \
0820 2519-4200090 57.000 LF | 36.00000 2052.00]| 36.00000 2052.00|
REMOVAL AND REINSTALLATION OF FENCE, | |
WOOD BOARD | | |
0830 2519-4200120 554.000 LF | 11.00000 6094.00| 11.00000 6094.00|
REMOVAL OF FENCE, CHAIN LINK \ \ \
0840 2519-4200190 75.000 LF | 20.00000 1500.00 | 20.00000 1500.00 |
REMOVAL OF FENCE, WOOD BOARD | | \
0850 2520-3350015 1.000 EACH | 10000.00000 10000.00 | 10000.00000 10000.00 |
FIELD OFFICE | | |
0860 2523-0000100 42.000 EACH | 4170.00000 175140.00] 4170.00000 175140.00|
LIGHTING POLES | |
0870 2523-0000200 5557.000 LF | 9.00000 50013.00 | 9.00000 50013.00 |
ELECTRICAL CIRCUITS | | |
0880 2523-0000310 12.000 EACH | 400.00000 4800.00 | 400.00000 4800.00 |
HANDHOLES AND JUNCTION BOXES | | |
0890 2523-0000400 2.000 EACH | 12000.00000 24000.00| 12000.00000 24000.00|
CONTROL CABINET \ \
0900 2523-6765009 5.000 EACH | 50.00000 250.00 | 50.00000 250.00 |
REMOVE AND REINSTALL LIGHT POLE AND | |
LUMINAIRE | | |
0910 2525-0000100 LUMP | 255000.00000 255000.00] 255000.00000 255000.00]
TRAFFIC SIGNALIZATION \ \ \
0920 2525-0000120 LUMP | 8000.00000 8000.00 | 8000.00000 8000.00 |
REMOVAL OF TRAFFIC SIGNALIZATION | |
0930 2526-8285000 LUMP | 40000.00000 40000.00| 36900.00000 36900.00 |
CONSTRUCTION SURVEY | | |
0940 2527-9263109 283.300 STA | 35.00000 9915.50] 35.00000 9915.50]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0950 2527-9263117 184.100 STA | 72.00000 13255.20] 72.00000 13255.20]
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0960 2527-9263143 43.000 EACH | 210.00000 9030.00] 210.00000 9030.00]
PAINTED SYMBOLS AND LEGENDS, DURABLE | | |
0970 2527-9263180 120.400 STA | 28.00000 3371.20] 28.00000 3371.20]
PAVEMENT MARKINGS REMOVED | | |
0980 2528-8400048 730.000 LF | 12.50000 9125.00] 12.50000 9125.00]
| | |

TEMPORARY BARRIER RAIL, CONCRETE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 8
Bid Order: 109 Contract ID: 52-3715-637 Primary County: JOHNSON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) ST780 | ( 2 ) ME380 | )
| STREB CONSTRUCTION CO., INC. |METRO PAVERS, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0990 2528-8400256 2.000 EACH | 17000.00000 34000.00] 17000.00000 34000.00]
TEMPORARY TRAFFIC SIGNALS | | |
1000 2528-8445110 LUMP | 26000.00000 26000.00 | 16000.00000 16000.00|
TRAFFIC CONTROL | | |
1010 2528-8445113 20.000 EACH | 325.00000 6500.00| 325.00000 6500.00 |
FLAGGERS | | |
1020 2533-4980005 LUMP | 350000.00000 350000.00| 580000.00000 580000.00 |
MOBILIZATION | | |
1030 2552-0000210 1000.000 TON | 22.00000 22000.00| 22.00000 22000.00]|
TRENCH FOUNDATION | | |
1040 2554-0112006 1152.000 LF | 74.00000 85248.00| 74.00000 85248.00|
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 6 IN. | | |
1050 2554-0112008 2074.000 LF | 81.00000 167994.00| 81.00000 167994.00|
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. | |
1060 2554-0112012 1538.000 LF | 99.00000 152262.00| 99.00000 152262.00|
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 12 IN. | | |
1070 2554-0112016 389.000 LF | 123.00000 47847.00| 123.00000 47847.00 |
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 16 IN. | |
1080 2554-0122008 160.000 LF | 103.00000 16480.00| 103.00000 16480.00|
WATER MAIN, TRENCHLESS, DUCTILE IRON | |
PIPE (DIP), 8 IN. | | |
1090 2554-0142008 54.000 LF | 372.00000 20088.00| 372.00000 20088.00|
WATER MAIN WITH CASING PIPE, TRENCHLESS | | |
DUCTILE IRON PIPE (DIP), 8 IN. | | |
1100 2554-0203000 6255.000 LB | 18.00000 112590.00| 18.00000 112590.00|
FITTINGS BY WEIGHT, DUCTILE IRON | | |
1110 2554-0204110 51.000 EACH | 1482.00000 75582.00| 1482.00000 75582.00|
WATER SERVICE STUB, COPPER, 1 IN. | | |
1120 2554-0206000 4.000 EACH | 2594.00000 10376.00| 2594.00000 10376.00|
VALVE, BUTTERFLY, DIP, 16 IN. | | |
1130 2554-0207006 26.000 EACH | 933.00000 24258.00 | 933.00000 24258.00 |
VALVE, GATE, DIP, 6 IN. | | |
1140 2554-0207008 19.000 EACH | 1302.00000 24738.00 | 1302.00000 24738.00 |
VALVE, GATE, DIP, 8 IN. | | |
1150 2554-0207012 10.000 EACH | 2206.00000 22060.00 | 2206.00000 22060.00|
| | |

VALVE, GATE, DIP, 12

IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 109 9
Bid Order: 109 Contract ID: 52-3715-637 Primary County: JOHNSON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) ST780 | ( 2 ) ME380 | )
| STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1160 2554-0210201 20.000 EACH | 3712.00000 74240.00| 3712.00000 74240.00|
FIRE HYDRANT ASSEMBLY, WM-201 | | |
1170 2554-0212030 11.000 EACH | 333.00000 3663.00] 333.00000 3663.00|
VALVE BOX REPLACEMENT | | |
1180 2554-0214000 1.000 EACH | 612.00000 612.00] 612.00000 612.00]
FIRE HYDRANT ADJUSTMENT | | |
1190 2599-9999003 3.160 CY | 2000.00000 6320.00| 800.00000 2528.00]
("CUBIC YARDS' ITEM) PCC STEPS | | |
1200 2599-9999005 10.000 EACH | 1100.00000 11000.00] 1100.00000 11000.00]
('EACH' ITEM) IT/INTERCONNECT HANDHOLE | | |
1210 2599-9999005 1.000 EACH | 12361.00000 12361.00] 12361.00000 12361.00]
("EACH' ITEM) MANHOLE, STORM SEWER, | | |
SwW-401, 108 IN. | | \
1220 2599-9999005 1.000 EACH | 2271.00000 2271.00] 2271.00000 2271.00]
("EACH' ITEM) MANHOLE, STORM SEWER, | | |
SW-401, MOD | |
1230 2599-9999005 2.000 EACH | 1000.00000 2000.00| 500.00000 1000.00|
("EACH' ITEM) PCC ROOF DRAIN SPLASH PAD | | |
1240 2599-9999005 5.000 EACH | 1474.00000 7370.00 | 1474.00000 7370.00|
("EACH' ITEM) RELOCATE FIRE HYDRANT | |
WM-201 | | |
1250 2599-9999005 9.000 EACH | 1070.00000 9630.00| 1070.00000 9630.00|
("EACH' ITEM) REMOVAL OF FIRE HYDRANT | |
1260 2599-9999005 7.000 EACH | 2271.00000 15897.00| 2271.00000 15897.00|
("EACH' ITEM) SANITARY SEWER MANHOLE | |
REPAIR | | |
1270 2599-9999005 4.000 EACH | 11372.00000 45488.00 | 11372.00000 45488.00|
("EACH' ITEM) SANITARY SEWER MANHOLE | |
REPLACEMENT | | |
1280 2599-9999005 15.000 EACH | 540.00000 8100.00| 540.00000 8100.00|
("EACH' ITEM) SUBDRAIN, CLEANOUTS, 6 IN | | |
PVC, TYPE A-1 | |
1290 2599-9999005 41.000 EACH | 500.00000 20500.00| 125.00000 5125.00|
("EACH' ITEM) TREE PROTECTION | | |
1300 2599-9999005 2.000 EACH | 4771.00000 9542.00| 4771.00000 9542.00|
("EACH' ITEM) WATER MAIN, ADJUSTMENT | |
(HORIZONTAL) | | |
1310 2599-9999005 2.000 EACH | 4771.00000 9542.00| 4771.00000 9542.00|
("EACH' ITEM) WATER MAIN, ADJUSTMENT | |
| \ \

(VERTICAL)



IOWA DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 10
Bid Order: 109 Contract ID: 52-3715-637 Primary County: JOHNSON
Letting Date: 04/17/12 10:00 A.M.
| 1 ) ST780 | ( 2 ) ME380 | ( )
| STREB CONSTRUCTION CO., INC. |METRO PAVERS, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1320 2599-9999005 6.000 EACH | 997.00000 5982.00| 997.00000 5982.00|
("EACH' ITEM) WATER SERVICE SADDLE | |
REPLACEMENT | | |
1330 2599-9999009 14030.000 LF | 3.80000 53314.00] 3.80000 53314.00]
('"LINEAR FEET' ITEM) IT/INTERCONNECT | | |
HDPE DUCT, 2 IN. DIA. | | |
1340 2599-9999009 14239.000 LF | 0.15000 2135.85] 0.15000 2135.85]
('LINEAR FEET' ITEM) IT/INTERCONNECT | | |
PULL TAPE FOR HDPE DUCT | | |
1350 2599-9999009 2698.000 LF | 0.50000 1349.00| 0.50000 1349.00|
('"LINEAR FEET' ITEM) IT/INTERCONNECT | |
TRACER WIRE FOR HDPE | | |
1360 2599-9999009 4947.000 LF | 11.00000 54417.00| 11.00000 54417.00|
('"LINEAR FEET' ITEM) REMOVAL OF WATER | | |
MAIN | | |
1370 2599-9999014 2757.000 SF | 31.16000 85908.12| 31.16000 85908.12|
("SQUARE FEET' ITEM) MODULAR BLOCK | |
RETAINING WALL (HEAVY) | | |
1380 2601-2634150 2.640 ACRE | 1200.00000 3168.00] 1200.00000 3168.00]
MULCHING, WOOD CELLULOSE FIBER | | |
1390 2601-2636044 2.640 ACRE | 1200.00000 3168.00] 1200.00000 3168.00]
SEEDING AND FERTILIZING (URBAN) | |
1400 2601-2639010 869.500 SQ | 30.00000 26085.00 | 30.00000 26085.00 |
SODDING | | |
1410 2601-2642120 3.600 ACRE | 900.00000 3240.00| 900.00000 3240.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
1420 2601-2643110 522.000 MGAL | 60.00000 31320.00] 60.00000 31320.00]
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
1430 2601-2643300 12.000 EACH | 350.00000 4200.00| 350.00000 4200.00]
MOBILIZATION FOR WATERING | | |
1440 2602-0000020 2807.500 LF | 1.70000 4772.75] 1.70000 4772.75]
SILT FENCE | | |
1450 2602-0000071 2807.500 LF | 0.25000 701.88] 0.25000 701.88]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
1460 2602-0000101 2500.000 LF | 0.75000 1875.00| 0.75000 1875.00|
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 109 Contract ID: 52-3715-637 Primary Co

Letting Date: 04/17/12 10:00 A.M.

Run Date: 05/16/12
Page: 109 11

unty: JOHNSON

UNIT PRICE AMOUNT

| ( 1 ) ST780 | ( 2 ) ME380 |
| STREB CONSTRUCTION CO., INC. |METRO PAVERS, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— et et et it
1461 2599-9999018 540.000 SY | 28.00000 15120.00| 30.00000 16200.00 |
('"SQUARE YARDS' ITEM) TEMPORARY WALKWAY | | |
SURFACING | | I
SECTION TOTALS | $ 7,628,386.40]| $ 7,843,071.15]
—————————————————————————————————————————— o
SECTION 0002 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
1470 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | \ \
1480 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00]
—————————————————————————————————————————— o4
CONTRACT TOTALS | $ 7,629,886.40]| $ 7,844,571.15]




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 110 1
Bid Order: 110 Contract ID: 58-C058-044 Primary County: LOUISA
Letting Date: 120417 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by CROELL AND SUBSIDIARY
Contract Period: 35 WORK DAYS Late Start Date: 09/03/12

Project: STP-S-C058(44)--5E-58
Work Type: PCC OVERLAY - UNBONDED
County: LOUISA Prj Awd Amt: $1,582,771.21
Route: X-17
Location: STATE HIGHWAY 92 TO X AVENUE

CROELL AND SUBSIDIARY
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

RANK VENDOR NO./NAME BID LOW BID

1 CR334 CROELL AND SUBSIDIARY $ 1,582,771.21 100.00
2 MA225 MANATT'S, INC. $ 1,664,222.03 105.14
3 ST780 STREB CONSTRUCTION CO., INC. $ 1,778,586.98 112.37
4 FL120 FLYNN COMPANY, INC. $ 1,796,923.09 113.53
5 AL427 ALLIED MANATTS GROUP, L.L.C. $ 1,894,928.75 119.72
6 $

SH341 SHIPLEY CONSTRUCTION COMPANY & SUBSIDIARY 1,911,791.02 120.78



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 2
Bid Order: 110 Contract ID: 58-C058-044 Primary County: LOUISA
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) MA225 | ( 3 ) ST780
| CROELL AND SUBSIDIARY |[MANATT'S, INC. | STREB CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 1450.000 cCY | 7.30000 10585.00| 4.00000 5800.00] 16.00000 23200.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2115-0100000 965.600 CY | 37.35000 36065.16| 38.00000 36692.80| 37.00000 35727.20
MODIFIED SUBBASE | | |
0030 2121-7425010 10307.000 TON | 16.45000 169550.15]| 16.00000 164912.00]| 16.20000 166973.40
GRANULAR SHOULDERS, TYPE A | | |
0040 2123-7450020 34.110 STA | 100.00000 3411.00] 180.00000 6139.80| 200.00000 6822.00
SHOULDER FINISHING, EARTH | | |
0050 2301-1033080 4977.000 SY | 26.00000 129402.00| 29.00000 144333.00| 28.00000 139356.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 8 IN. | | |
0060 2303-0000100 215.000 TON | 94.00000 20210.00| 94.00000 20210.00| 94.00000 20210.00
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0070 2310-5151040 14543.000 CY | 64.60000 939477.80| 67.50000 981652.50| 68.50000 996195.50
PORTLAND CEMENT CONCRETE OVERLAY, | |
FURNISH ONLY | | |
0080 2310-5151551 69398.500 SY | 2.72000 188763.92| 2.85000 197785.73| 3.65000 253304.53
PORTLAND CEMENT CONCRETE OVERLAY, | | |
PLACEMENT ONLY (WHITE TOPPING) | |
0090 2315-8275025 1280.000 TON | 16.45000 21056.00| 18.50000 23680.00| 17.70000 22656.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0100 2510-6745850 4648.900 SY | 3.90000 18130.71| 5.25000 24406.73| 6.75000 31380.08
REMOVAL OF PAVEMENT | | |
0110 2518-6910000 12.000 EACH | 50.00000 600.00 | 50.00000 600.00| 100.00000 1200.00
SAFETY CLOSURE | |
0120 2527-9263109 998.720 STA | 11.35000 11335.47| 11.35000 11335.47| 13.85000 13832.27
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0130 2528-8445110 LUMP | 5100.00000 5100.00| 8040.00000 8040.00| 4000.00000 4000.00
TRAFFIC CONTROL | | |
0140 2528-8445113 10.000 EACH | 325.00000 3250.00] 325.00000 3250.00] 325.00000 3250.00
FLAGGERS | | |
0150 2533-4980005 LUMP | 25450.00000 25450.00 | 35000.00000 35000.00] 60000.00000 60000.00
MOBILIZATION | |
0160 2602-0000030 192.000 LF | 2.00000 384.00] 2.00000 384.00] 2.50000 480.00
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS \ S 1,582,771.21| S 1,664,222.03| S 1,778,586.98
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,582,771.21| $ 1,664,222.03]| $ 1,778,586.98




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 110 3
Bid Order: 110 Contract ID: 58-C058-044 Primary County: LOUISA
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) FL120 | ( 5 ) AL427 | ( 6 ) SH341
| FLYNN COMPANY, INC. |ALLIED MANATTS GROUP, L.L.C. |SHIPLEY CONSTRUCTION CO. & SU
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 1450.000 CY | 8.00000 11600.00 | 15.00000 21750.00| 16.00000 23200.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2115-0100000 965.600 CY | 33.25000 32106.20| 41.00000 39589.60| 40.50000 39106.80
MODIFIED SUBBASE | | |
0030 2121-7425010 10307.000 TON | 16.45000 169550.15] 16.45000 169550.15] 16.00000 164912.00
GRANULAR SHOULDERS, TYPE A | | |
0040 2123-7450020 34.110 STA | 50.00000 1705.50] 150.00000 5116.50] 200.00000 6822.00
SHOULDER FINISHING, EARTH | | |
0050 2301-1033080 4977.000 SY | 40.00000 199080.00| 30.00000 149310.00| 32.00000 159264.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0060 2303-0000100 215.000 TON | 94.00000 20210.00| 150.45000 32346.75| 110.00000 23650.00
HOT MIX ASPHALT MIXTURE, COMMERCIAL MIX | | |
(INCLUDES ASPHALT BINDER), AS PER PLAN | | |
0070 2310-5151040 14543.000 CY | 67.39000 980052.77| 73.90000 1074727.70 | 76.00000 1105268.00
PORTLAND CEMENT CONCRETE OVERLAY, | |
FURNISH ONLY | | |
0080 2310-5151551 69398.500 SY | 3.37000 233872.95| 4.25000 294943.63| 3.97000 275512.05
PORTLAND CEMENT CONCRETE OVERLAY, | | |
PLACEMENT ONLY (WHITE TOPPING) | | |
0090 2315-8275025 1280.000 TON | 16.45000 21056.00| 16.45000 21056.00| 30.80000 39424.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0100 2510-6745850 4648.900 SY | 4.50000 20920.05| 5.50000 25568.95| 3.00000 13946.70
REMOVAL OF PAVEMENT | | |
0110 2518-6910000 12.000 EACH | 50.00000 600.00 | 50.00000 600.00 | 50.00000 600.00
SAFETY CLOSURE | |
0120 2527-9263109 998.720 STA | 11.35000 11335.47| 11.35000 11335.47| 11.35000 11335.47
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0130 2528-8445110 LUMP | 5100.00000 5100.00| 5100.00000 5100.00| 5100.00000 5100.00
TRAFFIC CONTROL | | |
0140 2528-8445113 10.000 EACH | 325.00000 3250.00] 325.00000 3250.00] 325.00000 3250.00
FLAGGERS | | |
0150 2533-4980005 LUMP | 86100.00000 86100.00| 40300.00000 40300.00] 39920.00000 39920.00
MOBILIZATION | |
0160 2602-0000030 192.000 LF | 2.00000 384.00] 2.00000 384.00] 2.50000 480.00
SILT FENCE FOR DITCH CHECKS | \ \
SECTION TOTALS | $ 1,796,923.09| $ 1,894,928.75| $ 1,911,791.02
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,796,923.09| $ 1,894,928.75| $ 1,911,791.02




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 111 1
Bid Order: 111 Contract ID: 77-1425-621 Primary County: POLK
Letting Date: 120417 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to MCANINCH CORPORATION & AFFILIATES
Contract Period: 55 WORK DAYS Late Start Date: 07/30/12

Project: STP-A-1425(621)--86-77
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: POLK Prj Awd Amt: $618,181.04
Route: NW 142ND STREET
Location: IN THE CITY OF CLIVE FROM NORTH OF HAWTHORN
DR AND SOUTH OF HICKMAN RD (U.S. 6)

MCANINCH CORPORATION & AFFILIATES

GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MC019 MCANINCH CORPORATION & AFFILIATES $ 618,181.04 100.00 %
2 AL389 ALLIANCE CONST GROUP, LLC & K. CUNNINGHAM CONST. CO., INC $ 618,323.40 100.02 %
3 ST460 STERNQUIST CONSTRUCTION, INC. $ 621,012.55 100.45 %
4 CO761 CORELL CONTRACTOR, INC. & SUBSIDIARY $ 645,861.67 104.47 %
5 EL045 ELDER CORPORATION $ 665,500.00 107.65 %
6 CO415 CONCRETE TECHNOLOGIES, INC. $ 673,135.68 108.88 %
7 MA225 MANATT'S, INC. $ 711,129.10 115.03 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 2
Bid Order: 111 Contract ID: 77-1425-621 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MCO019 | ( 2 ) AL389 | ( 3 ) ST460
|[MCANINCH CORPORATION & AFFIL |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 12.800 UNIT | 37.50000 480.00] 37.50000 480.00] 37.50000 480.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 4754.000 CY | 3.82000 18160.28| 3.85000 18302.90| 3.85000 18302.90
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 937.000 CY | 14.35000 13445.95| 15.00000 14055.00] 14.35000 13445.95
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2109-8225100 9.000 STA | 410.00000 3690.00| 500.00000 4500.00| 410.00000 3690.00
SPECIAL COMPACTION OF SUBGRADE | | \
0050 2115-0100000 876.000 CY | 40.75000 35697.00| 41.00000 35916.00| 40.75000 35697.00
MODIFIED SUBBASE | | \
0060 2123-7450020 18.000 sTA | 195.00000 3510.00] 195.00000 3510.00] 195.00000 3510.00
SHOULDER FINISHING, EARTH | | \
0070 2301-1033080 4691.000 SY | 48.71000 228498.61| 48.25000 226340.75] 49.90000 234080.90
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0080 2301-4875004 45.000 sSY | 81.60000 3672.00] 79.00000 3555.00] 65.00000 2925.00
MEDIAN, P.C. CONCRETE, 4 IN. | | |
0090 2435-0140148 1.000 EACH | 2700.00000 2700.00| 2700.00000 2700.00| 2700.00000 2700.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0100 2435-0140160 1.000 EACH | 4500.00000 4500.00| 4500.00000 4500.00| 4500.00000 4500.00
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
0110 2435-0140200 1.000 EACH | 1900.00000 1900.00| 1900.00000 1900.00| 1900.00000 1900.00
MANHOLE, STORM SEWER, SW-402 | | |
0120 2435-0250500 3.000 EACH | 2228.00000 6684.00| 2300.00000 6900.00| 2228.00000 6684.00
INTAKE, SW-505 | | |
0130 2435-0250600 3.000 EACH | 3320.00000 9960.00| 3350.00000 10050.00] 3320.00000 9960.00
INTAKE, SW-506 | |
0140 2435-0251100 2.000 EACH | 1845.00000 3690.00| 1850.00000 3700.00| 1845.00000 3690.00
INTAKE, SW-511 | |
0150 2435-0700020 1.000 EACH | 643.00000 643.00] 650.00000 650.00] 643.00000 643.00
CONNECTION TO EXISTING INTAKE | | |
0160 2502-8213206 1562.000 LF | 9.69000 15135.78| 9.50000 14839.00| 9.50000 14839.00
SUBDRAIN, PVC, STANDARD, PERFORATED, 6 | | |
IN. | | |
0170 2502-8220193 8.000 EACH | 219.30000 1754.40| 215.00000 1720.00| 215.00000 1720.00
SUBDRAIN OUTLET (RF-19C) | | |
0180 2503-0114212 26.000 LF | 79.00000 2054.00] 79.00000 2054.00] 79.00000 2054.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
| | |

(CLASS III), 12 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 3
Bid Order: 111 Contract ID: 77-1425-621 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
1 ) MCO019 | ( 2 ) AL389 3 ) ST460

( I (
MCANINCH CORPORATION & AFFIL |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT |

I
I
I I
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2503-0114218 567.000 LF | 66.00000 37422.00] 66.00000 37422.00] 66.00000 37422.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0200 2503-0114224 44.000 LF | 73.00000 3212.00] 73.00000 3212.00 | 73.00000 3212.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 24 IN. | | |
0210 2503-0114227 122.000 LF | 87.00000 10614.00] 87.00000 10614.00] 87.00000 10614.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 27 IN. | I I
0220 2503-0200036 218.000 LF | 32.00000 6976.00] 32.00000 6976.00] 32.00000 6976.00
REMOVE STORM SEWER PIPE LESS THAN OR | |
EQUAL TO 36 IN. | | |
0230 2510-6745850 2712.000 SY | 5.70000 15458.40 | 5.70000 15458.40 | 5.70000 15458.40
REMOVAL OF PAVEMENT | | |
0240 2510-6750600 2.000 EACH | 755.00000 1510.00| 755.00000 1510.00 | 755.00000 1510.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0250 2511-0302500 741.000 SY | 30.60000 22674.60| 30.00000 22230.00] 35.00000 25935.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0260 2511-6745900 451.000 SY | 6.65000 2999.15]| 7.00000 3157.00] 6.65000 2999.15
REMOVAL OF SIDEWALK | I I
0270 2511-7526004 18.000 SY | 61.20000 1101.60| 32.00000 576.00]| 35.00000 630.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | I
0280 2511-7526006 18.000 SY | 69.36000 1248.48| 44.00000 792.00] 35.00000 630.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0290 2511-7528101 72.000 SF | 19.38000 1395.36| 40.00000 2880.00 | 35.00000 2520.00
DETECTABLE WARNINGS | I I
0300 2515-2475008 164.000 SY | 53.04000 8698.56 | 58.00000 9512.00] 40.00000 6560.00
DRIVEWAY, P.C. CONCRETE, 8 IN. | | I
0310 2515-6745600 198.000 SY | 10.00000 1980.00 | 10.00000 1980.00 | 10.00000 1980.00
REMOVAL OF PAVED DRIVEWAY | | |
0320 2518-6910000 6.000 EACH | 127.50000 765.00| 200.00000 1200.00| 125.00000 750.00
SAFETY CLOSURE | |
0330 2525-0000100 LUMP | 89690.27000 89690.27| 88000.00000 88000.00 | 88000.00000 88000.00
TRAFFIC SIGNALIZATION | | |
0340 2526-8285000 LUMP | 4630.80000 4630.80 | 5000.00000 5000.00 | 4540.00000 4540.00
| | |

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 4
Bid Order: 111 Contract ID: 77-1425-621 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MCO19 | ( 2 ) AL389 | ( 3 ) ST460
|[MCANINCH CORPORATION & AFFIL |ALLIANCE CONST. GRP & K CUNN |STERNQUIST CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0350 2527-9263117 43.520 STA | 132.60000 5770.75] 130.00000 5657.60] 150.00000 6528.00
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0360 2527-9263143 7.000 EACH | 193.80000 1356.60| 190.00000 1330.00]| 190.00000 1330.00
PAINTED SYMBOLS AND LEGENDS, DURABLE | | |
0370 2528-8445110 LUMP | 5610.00000 5610.00] 7500.00000 7500.00 | 9350.00000 9350.00
TRAFFIC CONTROL | | \
0380 2533-4980005 LUMP | 27900.00000 27900.00| 27000.00000 27000.00| 23000.00000 23000.00
MOBILIZATION | | \
0390 2601-2634100 1.500 ACRE | 700.00000 1050.00| 700.00000 1050.00| 700.00000 1050.00
MULCHING | | \
0400 2601-2636044 1.500 ACRE | 1020.00000 1530.00]| 1000.00000 1500.00]| 1000.00000 1500.00
SEEDING AND FERTILIZING (URBAN) | | |
0410 2601-2638352 82.500 sSQ | 11.22000 925.65] 11.00000 907.50] 11.00000 907.50
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0420 2602-0000020 795.000 LF | 1.68000 1335.60]| 1.65000 1311.75]| 1.65000 1311.75
SILT FENCE | | |
0430 2602-0000071 795.000 LF | 0.10000 79.50| 0.10000 79.50| 0.10000 79.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \
0440 2602-0000101 795.000 LF | 1.26000 1001.70]| 1.00000 795.00] 0.50000 397.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0441 2525-0000120 LUMP | 2550.00000 2550.00/| 2500.00000 2500.00 2500.00000 2500.00
REMOVAL OF TRAFFIC SIGNALIZATION | | |
SECTION TOTALS | $ 615,661.04 | $ 615,823.40] $ 618,512.55
—————————————————————————————————————————— e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0450 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0460 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— et e
SECTION 0003  ROADWAY ITEMS - NON-PARTICIPATING
\ \
0470 2555-0000010 LUMP | 1020.00000 1020.00| 1000.00000 1000.00| 1000.00000 1000.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 1,020.00| $ 1,000.00] $ 1,000.00
—————————————————————————————————————————— e bt e e
\

CONTRACT TOTALS $ 618,181.04| $ 618,323.40] $ 621,012.55




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 5
Bid Order: 111 Contract ID: 77-1425-621 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
4 ) CO7e6l 5 ) ELO045 6 ) CO415

Q —~

( (
CORELL CONTRACTOR, INC ELDER CORP. ONCRETE TECHNOLOGIES, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 12 IN.

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2101-0850002 12.800 UNIT | 88.00000 1126.40| 184.00000 2355.20] 41.75000 534.40
CLEARING AND GRUBBING | | |
0020 2102-2710070 4754.000 CY | 6.48000 30805.92| 5.20000 24720.80] 4.35000 20679.90
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 937.000 CY | 11.50000 10775.50| 7.85000 7355.45] 3.35000 3138.95
TOPSOIL, STRIP, SALVAGE AND SPREAD | I
0040 2109-8225100 9.000 STA | 1633.00000 14697.00| 1200.00000 10800.00| 620.00000 5580.00
SPECIAL COMPACTION OF SUBGRADE | | I
0050 2115-0100000 876.000 CY | 36.85000 32280.60| 35.50000 31098.00| 37.75000 33069.00
MODIFIED SUBBASE | | I
0060 2123-7450020 18.000 STA | 345.00000 6210.00| 247.00000 4446.00] 310.00000 5580.00
SHOULDER FINISHING, EARTH | | |
0070 2301-1033080 4691.000 SY | 47.75000 223995.25] 50.50000 236895.50] 61.50000 288496.50
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 [ | |
DURABILITY, 8 IN. | | |
0080 2301-4875004 45.000 SY | 72.25000 3251.25] 40.50000 1822.50] 51.00000 2295.00
MEDIAN, P.C. CONCRETE, 4 IN. | | |
0090 2435-0140148 1.000 EACH | 3380.00000 3380.00] 3000.00000 3000.00] 1775.00000 1775.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0100 2435-0140160 1.000 EACH | 5650.00000 5650.00] 5100.00000 5100.00] 3425.00000 3425.00
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
0110 2435-0140200 1.000 EACH | 3505.00000 3505.00] 5400.00000 5400.00] 9115.00000 9115.00
MANHOLE, STORM SEWER, SW-402 | | |
0120 2435-0250500 3.000 EACH | 3963.00000 11889.00| 5800.00000 17400.00| 3350.00000 10050.00
INTAKE, SW-505 I I |
0130 2435-0250600 3.000 EACH | 5523.00000 16569.00| 7100.00000 21300.00] 7260.00000 21780.00
INTAKE, SW-506 I I
0140 2435-0251100 2.000 EACH | 2655.00000 5310.00] 3900.00000 7800.00] 2985.00000 5970.00
INTAKE, SW-511 | I
0150 2435-0700020 1.000 EACH | 1137.00000 1137.00] 1400.00000 1400.00] 1390.00000 1390.00
CONNECTION TO EXISTING INTAKE | I |
0160 2502-8213206 1562.000 LF | 11.00000 17182.00| 14.85000 23195.70] 9.80000 15307.60
SUBDRAIN, PVC, STANDARD, PERFORATED, 6 | |
IN. | | |
0170 2502-8220193 8.000 EACH | 215.00000 1720.00| 310.00000 2480.00| 220.00000 1760.00
SUBDRAIN OUTLET (RF-19C) | | |
0180 2503-0114212 26.000 LF | 63.50000 1651.00] 43.00000 1118.00] 32.75000 851.50
| | |
| | |
| | I



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 6
Bid Order: 111 Contract ID: 77-1425-621 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) CO7e6l | ( 5 ) ELO045 | ( 6 ) CO415
| CORELL CONTRACTOR, INC |ELDER CORP. | CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0190 2503-0114218 567.000 LF | 49.75000 28208.25] 51.00000 28917.00] 39.25000 22254.75
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0200 2503-0114224 44.000 LF | 59.40000 2613.60| 60.00000 2640.00] 48.00000 2112.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 24 IN. | | |
0210 2503-0114227 122.000 LF | 109.00000 13298.00| 85.50000 10431.00| 63.00000 7686.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 27 IN. | | |
0220 2503-0200036 218.000 LF | 24.00000 5232.00] 22.75000 4959.50| 23.75000 5177.50
REMOVE STORM SEWER PIPE LESS THAN OR | |
EQUAL TO 36 IN. | | I
0230 2510-6745850 2712.000 SY | 6.40000 17356.80| 6.10000 16543.20| 5.40000 14644.80
REMOVAL OF PAVEMENT | | |
0240 2510-6750600 2.000 EACH | 600.00000 1200.00] 870.00000 1740.00] 360.00000 720.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0250 2511-0302500 741.000 SY | 36.25000 26861.25] 30.50000 22600.50] 34.00000 25194.00
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0260 2511-6745900 451.000 SY | 5.00000 2255.00] 7.60000 3427.60| 5.95000 2683.45
REMOVAL OF SIDEWALK | | |
0270 2511-7526004 18.000 SY | 35.00000 630.00] 32.50000 585.00] 42.25000 760.50
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0280 2511-7526006 18.000 SY | 40.00000 720.00] 38.50000 693.00| 57.75000 1039.50
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0290 2511-7528101 72.000 SF | 35.00000 2520.00] 35.50000 2556.00] 42.25000 3042.00
DETECTABLE WARNINGS | | |
0300 2515-2475008 164.000 SY | 42.00000 6888.00 | 45.50000 7462.00| 74.25000 12177.00
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0310 2515-6745600 198.000 SY | 6.25000 1237.50] 8.05000 1593.90]| 7.75000 1534.50
REMOVAL OF PAVED DRIVEWAY | | |
0320 2518-6910000 6.000 EACH | 125.00000 750.00] 152.00000 912.00] 205.00000 1230.00
SAFETY CLOSURE \ \ \
0330 2525-0000100 LUMP | 87932.00000 87932.00 | 89000.00000 89000.00 | 90500.00000 90500.00
TRAFFIC SIGNALIZATION | | |
0340 2526-8285000 LUMP | 5100.00000 5100.00] 5600.00000 5600.00] 4675.00000 4675.00
| \ \

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 7
Bid Order: 111 Contract ID: 77-1425-621 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) CO7e6l | ( 5 ) ELO045 | ( 6 ) CO415
| CORELL CONTRACTOR, INC |ELDER CORP. | CONCRETE TECHNOLOGIES, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0350 2527-9263117 43.520 STA | 130.00000 5657.60| 131.50000 5722.88| 135.00000 5875.20
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0360 2527-9263143 7.000 EACH | 190.00000 1330.00] 192.00000 1344.00] 195.00000 1365.00
PAINTED SYMBOLS AND LEGENDS, DURABLE | | |
0370 2528-8445110 LUMP | 5500.00000 5500.00] 15000.00000 15000.00 | 5960.00000 5960.00
TRAFFIC CONTROL | | |
0380 2533-4980005 LUMP | 28793.00000 28793.00] 23512.77000 23512.77] 23250.00000 23250.00
MOBILIZATION | | |
0390 2601-2634100 1.500 ACRE | 700.00000 1050.00] 700.00000 1050.00] 700.00000 1050.00
MULCHING | | |
0400 2601-2636044 1.500 ACRE | 1000.00000 1500.00] 1000.00000 1500.00] 1030.00000 1545.00
SEEDING AND FERTILIZING (URBAN) | | |
0410 2601-2638352 82.500 SO | 11.00000 907.50] 11.10000 915.75] 11.25000 928.13
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0420 2602-0000020 795.000 LF | 1.65000 1311.75] 1.65000 1311.75] 1.70000 1351.50
SILT FENCE | | |
0430 2602-0000071 795.000 LF | 0.10000 79.50| 0.50000 397.50] 0.10000 79.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0440 2602-0000101 795.000 LF | 1.00000 795.00] 0.50000 397.50] 0.50000 397.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0441 2525-0000120 LUMP | 2500.00000 2500.00] 4500.00000 4500.00] 2575.00000 2575.00
REMOVAL OF TRAFFIC SIGNALIZATION | |
SECTION TOTALS | $ 643,361.67] $ 663,000.00] $ 670, 605.68
—————————————————————————————————————————— e et e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0450 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0460 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00| $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— et
SECTION 0003 ROADWAY ITEMS - NON-PARTICIPATING
\ \
0470 2555-0000010 LUMP | 1000.00000 1000.00] 1000.00000 1000.00] 1030.00000 1030.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | S 1,000.00| S 1,000.00| S 1,030.00
—————————————————————————————————————————— et it e e
CONTRACT TOTALS | S 645,861.67] S 665,500.00] S 673,135.68




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 8
Bid Order: 111 Contract ID: 77-1425-621 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) MA225 | ( ) | ( )
|MANATT'S, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 12.800 UNIT | 38.00000 486.40] |
CLEARING AND GRUBBING | | |
0020 2102-2710070 4754.000 CY | 3.90000 18540.60| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 937.000 CY | 14.50000 13586.50| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2109-8225100 9.000 STA | 410.00000 3690.00] |
SPECIAL COMPACTION OF SUBGRADE | | |
0050 2115-0100000 876.000 CY | 41.00000 35916.00 | |
MODIFIED SUBBASE | | |
0060 2123-7450020 18.000 STA | 200.00000 3600.00] |
SHOULDER FINISHING, EARTH | | |
0070 2301-1033080 4691.000 SY \ 57.50000 269732.50| \
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 8 IN. | | |
0080 2301-4875004 45.000 SY | 75.00000 3375.00] |
MEDIAN, P.C. CONCRETE, 4 IN. | | |
0090 2435-0140148 1.000 EACH | 2700.00000 2700.00] |
MANHOLE, STORM SEWER, SW-401, 48 IN. | |
0100 2435-0140160 1.000 EACH | 4500.00000 4500.00] |
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
0110 2435-0140200 1.000 EACH | 1900.00000 1900.00] |
MANHOLE, STORM SEWER, SW-402 | | |
0120 2435-0250500 3.000 EACH | 2200.00000 6600.00 | \
INTAKE, SW-505 | | |
0130 2435-0250600 3.000 EACH | 3300.00000 9900.00 | |
INTAKE, SW-506 | |
0140 2435-0251100 2.000 EACH | 1900.00000 3800.00] |
INTAKE, SW-511 | |
0150 2435-0700020 1.000 EACH | 650.00000 650.00| |
CONNECTION TO EXISTING INTAKE | | |
0160 2502-8213206 1562.000 LF | 9.60000 14995.20| |
SUBDRAIN, PVC, STANDARD, PERFORATED, 6 | | |
IN. | | |
0170 2502-8220193 8.000 EACH | 220.00000 1760.00] |
SUBDRAIN OUTLET (RF-19C) | \ ‘
0180 2503-0114212 26.000 LF | 79.50000 2067.00 | |
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
| | |

(CLASS III),

12 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 9
Bid Order: 111 Contract ID: 77-1425-621 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
7 ) MA225 ( ) ( )

(
MANATT'S, INC.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0190 2503-0114218 567.000 LF | 66.50000 37705.50] \
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | \ \
0200 2503-0114224 44.000 LF | 73.50000 3234.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0210 2503-0114227 122.000 LF | 87.50000 10675.00| |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 27 IN. | | |
0220 2503-0200036 218.000 LF | 32.00000 6976.00] \
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | I
0230 2510-6745850 2712.000 SY \ 5.70000 15458.40 | \
REMOVAL OF PAVEMENT | | |
0240 2510-6750600 2.000 EACH | 760.00000 1520.00 |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0250 2511-0302500 741.000 SY | 37.00000 27417.00| |
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 5 IN. | | |
0260 2511-6745900 451.000 SY | 6.70000 3021.70] \
REMOVAL OF SIDEWALK | | I
0270 2511-7526004 18.000 SY | 60.00000 1080.00| |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0280 2511-7526006 18.000 SY | 60.00000 1080.00| |
SIDEWALK, P.C. CONCRETE, 6 IN. | \ \
0290 2511-7528101 72.000 SF | 40.00000 2880.00 | |
DETECTABLE WARNINGS | | I
0300 2515-2475008 164.000 SY | 60.00000 9840.00] |
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0310 2515-6745600 198.000 SY | 10.00000 1980.00 | \
REMOVAL OF PAVED DRIVEWAY | | |
0320 2518-6910000 6.000 EACH | 225.00000 1350.00| |
SAFETY CLOSURE | |
0330 2525-0000100 LUMP | 100000.00000 100000.00| |
TRAFFIC SIGNALIZATION | | |
0340 2526-8285000 LUMP | 10000.00000 10000.00]| |
| \ \

CONSTRUCTION SURVEY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 111 10
Bid Order: 111 Contract ID: 77-1425-621 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
¢ 7 ) MA225 I ( ) ¢ )
|MANATT'S, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0350 2527-9263117 43.520 STA | 140.00000 6092.80] |
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0360 2527-9263143 7.000 EACH | 200.00000 1400.00| \
PAINTED SYMBOLS AND LEGENDS, DURABLE | | |
0370 2528-8445110 LUMP | 10000.00000 10000.00| \
TRAFFIC CONTROL | |
0380 2533-4980005 LUMP | 50000.00000 50000.00 | |
MOBILIZATION | \ \
0390 2601-2634100 1.500 ACRE | 700.00000 1050.00| |
MULCHING | | \
0400 2601-2636044 1.500 ACRE | 1010.00000 1515.00| |
SEEDING AND FERTILIZING (URBAN) | | |
0410 2601-2638352 82.500 SQ | 12.00000 990.00| |
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0420 2602-0000020 795.000 LF | 1.80000 1431.00| \
SILT FENCE | | |
0430 2602-0000071 795.000 LF | 0.20000 159.00| \
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0440 2602-0000101 795.000 LF | 1.10000 874.50| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0441 2525-0000120 LUMP | 3000.00000 3000.00]| |
REMOVAL OF TRAFFIC SIGNALIZATION | | |
SECTION TOTALS \ $ 708,529.10| $ \ $
—————————————————————————————————————————— e e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0450 2602-0010010 1.000 EACH | 500.00000 500.00| |
MOBILIZATIONS, EROSION CONTROL | | |
0460 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ |
SECTION TOTALS | $ 1,500.00]| $ | $
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS - NON-PARTICIPATING
\ \ \
0470 2555-0000010 LUMP | 1100.00000 1100.00| |
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 1,100.00] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 711,129.10]| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12
VENDOR RANKING Page: 113 1
113 Contract ID: 78-0293-086 Primary County: POTTAWATTAMIE
120417 10:00 A.M. Established DBE Goal: 5.00 %

CONTRACT SIGNED by
240 WORK DAYS

PETERSON CONTRACTORS INC.
Late Start Date: 06/04/12

Project: IM-NHS-029-3(87)52--03-78
Work Type: PCC PAVEMENT - GRADE AND NEW
County: POTTAWATTAMIE Prj Awd Amt: $1,204,918.73
Route: I-29
Location: IN THE CITY OF COUNCIL BLUFFS FROM I-80 EB
TO I-29 NB RAMP 'H'
Project: IM-NHS-029-3(95)52--03-78
Work Type: LIGHTING
County: POTTAWATTAMIE Prj Awd Amt: $1,217,560.05
Route: I-29
Location: IN THE CITY OF COUNCIL BLUFFS FROM E. OF MO.

RIVER TO E. OF INDIAN CR. & I-29 SB FR
24TH ST TO E. OF INDIAN CREEK

Low Bidder - Administrative Reconsideration of GFE requested and denied

Bid Winner - Met 80% of the established DBE Goal

Project: IM-NHS-029-3(86)52--03-78
Work Type: PCC PAVEMENT - GRADE AND NEW
County: POTTAWATTAMIE Prj Awd Amt: $15,600,895.69
Route: I-29
Location: IN THE CITY OF COUNCIL BLUFFS FROM JUST S.
OF NEBRASKA AVE. TO JUST W. OF 24TH ST.
(I-29 SB)
Project: IM-NHS-029-3(94)52--03-78
Work Type: TRAFFIC SIGNS
County: POTTAWATTAMIE Prj Awd Amt: $352,574.54
Route: I-29
Location: IN THE CITY OF COUNCIL BLUFFS FROM W. OF W.
MIXMASTER TO E. OF INDIAN CREEK & ON
I-29 TO N. OF UP R.R.
AMES CONSTRUCTION, INC.
GFE to DBE responsiveness:
PETERSON CONTRACTORS INC.
GFE to DBE responsiveness:
RANK VENDOR NO./NAME
1 AM193 AMES CONSTRUCTION, INC.
2 PE320 PETERSON CONTRACTORS INC.
3 MO480 MOYNA, C.J. & SONS, INC.

TOTAL % OVER
BID LOW BID
$ 17,770,786.70 96.70 %
$ 18,375,949.01 100.00 %
$ 21,577,520.25 117.42 %



IOWA DEPARTMENT OF TRANSPORTATION

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 2
Bid Order: 113 Contract ID: 78-0293-086 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) MO480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001  ROADWAY ITEMS - IM-NHS-029-3(86)52--03-78
\ \ \
0010 2101-0850001 22.000 ACRE | 10000.00000 220000.00| 8200.00000 180400.00] 4000.00000 88000.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 8782.000 UNIT | 5.00000 43910.00| 5.00000 43910.00| 6.00000 52692.00
CLEARING AND GRUBBING | | |
0030 2102-0425070 39840.600 TON | 22.00000 876493.20| 18.35000 731075.01 | 18.50000 737051.10
SPECIAL BACKFILL | | |
0040 2102-2625000 67643.000 CY | 10.00000 676430.00] 11.50000 777894 .50 | 12.90000 872594.70
EMBANKMENT-IN-PLACE | | |
0050 2102-2710070 900730.000 cCY | 4.00000 3602920.00] 7.00000 6305110.00] 9.90000 8917227.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0060 2102-2712015 100.000 cCY | 40.00000 4000.00] 15.00000 1500.00] 50.00000 5000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0070 2105-8425015 91367.000 CY | 3.00000 274101.00| 3.95000 360899.65| 4.00000 365468.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0080 2105-8425020 15016.000 CY | 0.01000 150.16| 3.00000 45048.00 | 0.10000 1501.60
TOPSOIL, STRIP AND STOCKPILE | | |
0090 2107-0875000 763914.000 CY | 1.50000 1145871.00] 0.20000 152782.80| 0.30000 229174.20
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | |
0100 2107-3825025 2750.000 CY | 30.00000 82500.00 | 32.80000 90200.00 | 18.00000 49500.00
GRANULAR MATERIAL FOR BLANKET AND | |
SUBDRAIN | | |
0110 2111-8174100 51576.000 SY | 6.00000 309456.00 | 6.15000 317192.40| 5.90000 304298.40
GRANULAR SUBBASE | | |
0120 2113-0001100 55283.000 SY | 2.00000 110566.00] 1.40000 77396.20 | 1.66000 91769.78
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
0130 2115-0100000 10078.000 CY | 35.00000 352730.00 | 34.50000 347691.00 | 33.70000 339628.60
MODIFIED SUBBASE | | |
0140 2122-5190012 22477.400 SY | 37.80000 849645.72| 37.80000 849645.72| 37.80000 849645.72
PAVED SHOULDER, P.C. CONCRETE, 12 IN. | | |
0150 2122-5190501 106.600 SY | 66.00000 7035.60] 62.00000 6609.20 | 62.00000 6609.20
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0160 2122-5500060 238.000 SY | 65.00000 15470.00 | 64.60000 15374.80| 60.00000 14280.00
| | |
| | \

6 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 3
Bid Order: 113 Contract ID: 78-0293-086 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) M0480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et et et it

0170 2123-7450000 272.400 STA | 200.00000 54480.00 | 665.00000 181146.00| 750.00000 204300.00
SHOULDER CONSTRUCTION, EARTH | | |

0180 2301-1004120 44042.400 SY | 42.00000 1849780.80 | 40.20000 1770504.48| 40.20000 1770504.48
STANDARD OR SLIP-FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, QM-C, CLASS 31I \ | \
DURABILITY, 12 IN. | | |

0190 2301-6911722 LUMP | 7500.00000 7500.00 | 7500.00000 7500.00 | 7500.00000 7500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |

0200 2301-9090000 14680.800 CY | 1.00000 14680.80 | 1.00000 14680.80 | 1.00000 14680.80
QUALITY MANAGEMENT - CONCRETE (QM-C) | | |

0210 2304-0100000 7614.900 SY | 37.00000 281751.30] 37.00000 281751.30] 37.00000 281751.30
DETOUR PAVEMENT | | |

0220 2312-8260051 2665.700 TON | 23.00000 61311.10]| 18.00000 47982.60 | 19.80000 52780.86
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | \ \

0230 2401-6745356 35.000 EACH | 300.00000 10500.00 | 600.00000 21000.00] 400.00000 14000.00
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | |
POLES | | |

0240 2401-6745650 LUMP | 80000.00000 80000.00 | 34000.00000 34000.00 | 9000.00000 9000.00
REMOVAL OF EXISTING STRUCTURES | | |

0250 2401-6745765 35.000 EACH | 240.00000 8400.00 | 301.00000 10535.00| 320.00000 11200.00
REMOVAL OF LIGHT POLES | | |

0260 2402-0425031 0.900 TON | 1000.00000 900.00] 100.00000 90.00]| 350.00000 315.00
GRANULAR BACKFILL \ \ |

0270 2402-0425040 1089.200 CY | 60.00000 65352.00 | 36.00000 39211.20]| 20.00000 21784.00
FLOODED BACKFILL | \

0280 2402-2720100 3727.000 CY | 6.00000 22362.00]| 11.65000 43419.55| 9.00000 33543.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | \
CULVERT | | |

0290 2416-0100024 10.000 EACH | 1000.00000 10000.00| 490.00000 4900.00 | 665.00000 6650.00
APRONS, CONCRETE, 24 IN. DIA. | | |

0300 2416-0100036 2.000 EACH | 1100.00000 2200.00 | 881.00000 1762.00| 1025.00000 2050.00
APRONS, CONCRETE, 36 IN. DIA. | | |

0310 2416-0100054 2.000 EACH | 1700.00000 3400.00| 1960.00000 3920.00| 2000.00000 4000.00
APRONS, CONCRETE, 54 IN. DIA. | | |

0320 2416-0100060 2.000 EACH | 2100.00000 4200.00 | 1489.00000 2978.00| 2100.00000 4200.00
APRONS, CONCRETE, 60 IN. DIA. | | |

0330 2416-0100072 2.000 EACH | 2800.00000 5600.00 | 2006.00000 4012.00]| 2400.00000 4800.00
APRONS, CONCRETE, 72 IN. DIA. | | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 4
Bid Order: 113 Contract ID: 78-0293-086 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) M0O480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0340 2416-0100084 2.000 EACH | 4000.00000 8000.00 | 2710.00000 5420.00 | 3250.00000 6500.00
APRONS, CONCRETE, 84 IN. DIA. | | |
0350 2416-1180024 756.000 LF | 40.00000 30240.00] 59.00000 44604.00]| 50.00000 37800.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0360 2416-1180054 96.000 LF | 120.00000 11520.00]| 165.00000 15840.00 | 160.00000 15360.00
CULVERT, CONCRETE ROADWAY PIPE, 54 IN. | | |
DIA. | | |
0370 2416-1180060 82.000 LF \ 150.00000 12300.00]| 183.00000 15006.00 | 190.00000 15580.00
CULVERT, CONCRETE ROADWAY PIPE, 60 IN. | | |
DIA. | | |
0380 2416-1180084 208.000 LF | 300.00000 62400.00 | 330.00000 68640.00 | 345.00000 71760.00
CULVERT, CONCRETE ROADWAY PIPE, 84 IN. | | |
DIA. | | |
0390 2416-1262036 162.000 LF | 550.00000 89100.00 | 475.00000 76950.00 | 372.00000 60264.00
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 36 IN. DIA. | \ \
0400 2416-1262054 200.000 LF | 750.00000 150000.00| 655.00000 131000.00] 546.00000 109200.00
CULVERT, CONCRETE PIPE, 2000D, | | \
TRENCHLESS, 54 IN. DIA. | | |
0410 2416-1262060 34.000 LF | 2000.00000 68000.00 | 1255.00000 42670.00| 1112.00000 37808.00
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 60 IN. DIA. | | I
0420 2416-1262072 116.000 LF | 900.00000 104400.00] 925.00000 107300.00] 946.00000 109736.00
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 72 IN. DIA. | | |
0430 2417-0225012 2.000 EACH | 300.00000 600.00| 280.00000 560.00| 80.00000 160.00
APRONS, METAL, 12 IN. DIA. | | \
0440 2422-0360024 2.000 EACH | 300.00000 600.00| 325.00000 650.00| 160.00000 320.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0450 2422-1723024 118.000 LF | 35.00000 4130.00] 36.00000 4248.00 | 48.00000 5664.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | |
IN. DIA. \ \ |
0460 2435-0256200 1.000 EACH | 7000.00000 7000.00| 2608.00000 2608.00| 2500.00000 2500.00
INTAKE, SW-562 \ |
0470 2502-8212034 10142.000 LF | 5.80000 58823.60] 8.30000 84178.60| 5.80000 58823.60
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0480 2502-8220196 54.000 EACH | 175.00000 9450.00| 150.00000 8100.00 | 175.00000 9450.00
| | |

SUBDRAIN OUTLET, RF-19E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 5
Bid Order: 113 Contract ID: 78-0293-086 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) MO480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. |[MOYNA, C.J. & SONS, INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— B i e e Tt amatat e T e P

0490 2503-0110012 178.000 LF | 60.00000 10680.00 | 21.55000 3835.90] 42.00000 7476.00
STORM SEWER GRAVITY MAIN, TRENCHED, 12 | | |
IN. | | |

0500 2503-0500380 2.000 EACH | 7000.00000 14000.00| 3397.00000 6794.00 | 6500.00000 13000.00
BRIDGE END DRAIN, RF-38 | | |

0510 2503-0500400 1.000 EACH | 4000.00000 4000.00] 10000.00000 10000.00 | 5000.00000 5000.00
BRIDGE END DRAIN, RF-40 | | |

0520 2503-3775024 2.000 EACH | 4000.00000 8000.00| 825.00000 1650.00] 1800.00000 3600.00
GATE, OUTLET CONTROL, FLAP, 24 IN. | | |

0530 2505-4008120 630.000 LF | 3.00000 1890.00] 2.50000 1575.00] 2.50000 1575.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |

0540 2505-4008300 537.500 LF | 19.00000 10212.50| 26.00000 13975.00 | 26.00000 13975.00
STEEL BEAM GUARDRAIL | | |

0550 2505-4008400 2.000 EACH | 1900.00000 3800.00] 1600.00000 3200.00] 1600.00000 3200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |

0560 2505-4021010 2.000 EACH | 300.00000 600.00| 200.00000 400.00] 200.00000 400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |

0570 2505-4021020 5.000 EACH | 1500.00000 7500.00] 850.00000 4250.00] 850.00000 4250.00
STEEL BEAM GUARDRAIL END ANCHOR, W-BEAM | | |

0580 2505-4021700 7.000 EACH | 1900.00000 13300.00| 2275.00000 15925.00 | 2275.00000 15925.00
STEEL BEAM GUARDRATL END TERMINAL | | |

0590 2506-4984000 448.700 CY | 200.00000 89740.00 | 106.00000 47562.20 | 150.00000 67305.00
FLOWABLE MORTAR | | |

0600 2507-3250005 386.000 SY | 2.00000 772.00] 2.50000 965.00| 5.00000 1930.00
ENGINEERING FABRIC | | |

0610 2507-6800061 78.000 TON | 20.00000 1560.00] 52.50000 4095.00] 60.00000 4680.00
REVETMENT, CLASS E | | |

0620 2507-8029000 70.000 TON | 52.00000 3640.00] 40.00000 2800.00] 50.00000 3500.00
EROSION STONE | |

0630 2510-6745850 37585.800 SY | 7.00000 263100.60 | 5.75000 216118.35]| 5.50000 206721.90
REMOVAL OF PAVEMENT | | |

0640 2511-6745900 46.000 SY | 20.00000 920.00] 5.75000 264.50| 10.00000 460.00
REMOVAL OF SIDEWALK | | |

0650 2511-7526006 46.000 SY | 35.00000 1610.00] 33.50000 1541.00] 33.50000 1541.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |

0660 2511-7528101 20.000 SF | 25.00000 500.00] 25.00000 500.00] 25.00000 500.00
DETECTABLE WARNINGS | | |

0670 2512-1725256 330.000 LF | 16.55000 5461.50] 16.55000 5461.50] 16.55000 5461.50
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | |



IOWA DEPARTMENT OF TRANSPORTATION
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TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 6
Bid Order: 113 Contract ID: 78-0293-086 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) MO0480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt ittt B e P
0680 2518-6891810 56.000 LF | 80.00000 4480.00] 75.00000 4200.00] 80.00000 4480.00
PERMANENT ROAD CLOSURE, RURAL, SI-181 | |
0690 2518-6910000 5.000 EACH | 200.00000 1000.00] 300.00000 1500.00] 100.00000 500.00
SAFETY CLOSURE | |
0700 2519-1002072 9272.800 LF | 12.00000 111273.60] 11.25000 104319.00] 11.25000 104319.00
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
0710 2519-3280000 1120.000 LF | 3.10000 3472.00] 3.45000 3864.00] 3.45000 3864.00
FENCE, FIELD | |
0720 2519-3300400 10.000 EACH | 130.00000 1300.00] 130.00000 1300.00] 130.00000 1300.00
FIELD FENCE BRACE PANELS | | |
0730 2519-3711600 1.000 EACH | 1500.00000 1500.00] 1000.00000 1000.00]| 1000.00000 1000.00
GATE ASSEMBLY, CHAIN LINK, 16 FT. | | |
0740 2519-4200120 9100.000 LF | 3.00000 27300.00] 1.50000 13650.00| 1.50000 13650.00
REMOVAL OF FENCE, CHAIN LINK | | |
0760 2527-9263109 708.300 STA | 28.00000 19832.40| 30.25000 21426.08]| 28.00000 19832.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0770 2527-9263137 4.000 EACH | 100.00000 400.00] 80.00000 320.00] 100.00000 400.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0780 2527-9263180 190.400 sSTA | 75.00000 14280.00 | 33.00000 6283.20 | 75.00000 14280.00
PAVEMENT MARKINGS REMOVED | | |
0790 2528-3800000 13512.500 LF | 4.00000 54050.00 | 3.75000 50671.88| 4.00000 54050.00
MODULAR GLARE SCREEN SYSTEM | | |
0800 2528-8400048 13512.500 LF | 12.00000 162150.00] 10.65000 143908.13] 10.65000 143908.13
TEMPORARY BARRIER RAIL, CONCRETE | | |
0810 2528-8400157 39.000 EACH | 2315.00000 90285.00 | 1580.26000 61630.14| 1700.00000 66300.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0820 2528-8445110 LUMP | 33200.00000 33200.00|] 210000.00000 210000.00 | 55000.00000 55000.00
TRAFFIC CONTROL | | |
0830 2528-9109020 780.000 LF | 10.00000 7800.00] 15.00000 11700.00| 10.00000 7800.00
TEMPORARY LANE SEPARATOR SYSTEM | | |
0840 2533-4980005 LUMP | 700000.00000 700000.00| 500000.00000 500000.00| 880000.00000 880000.00
MOBILIZATION | |
0850 2538-6975110 1.000 EACH | 2000.00000 2000.00] 2500.00000 2500.00] 4000.00000 4000.00
SEALING WELLS | | |
0860 2551-0000110 1.000 EACH | 850.00000 850.00]| 2500.00000 2500.00] 2500.00000 2500.00
TEMP CRASH CUSHION | | |
0870 2551-0000120 3.000 EACH | 3800.00000 11400.00| 4750.00000 14250.00 | 4750.00000 14250.00
| | |

TEMP CRASH CUSHION, REDIRECTIVE (R)
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Bid Order: 113 Contract ID: 78-0293-086 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) MO480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0880 2599-9999005 12.000 EACH | 22950.00000 275400.00 | 20000.00000 240000.00| 23000.00000 276000.00
("EACH' ITEM) RELIEF WELL | | |
0890 2599-9999005 2.000 EACH | 2000.00000 4000.00] 20000.00000 40000.00 | 4000.00000 8000.00
("EACH' ITEM) TEST BORINGS | | |
0900 2601-2634105 36.000 ACRE | 2600.00000 93600.00 | 2284.67000 82248.12 | 2300.00000 82800.00
MULCHING, BONDED FIBER MATRIX | | |
0910 2601-2636015 28.500 ACRE | 2100.00000 59850.00 | 897.31000 25573.34]| 900.00000 25650.00
NATIVE GRASS SEEDING | | |
0920 2601-2636043 14.000 ACRE | 775.00000 10850.00 | 489.81000 6857.34| 490.00000 6860.00
SEEDING AND FERTILIZING (RURAL) | | |
0930 2601-2638352 2440.000 SO | 11.25000 27450.00] 11.66000 28450.40] 11.70000 28548.00
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0940 2601-2640350 1484.000 SQ | 14.50000 21518.00] 14.91000 22126.44| 15.00000 22260.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0950 2601-2642100 45.000 ACRE | 575.00000 25875.00] 67.00000 3015.00] 67.00000 3015.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0960 2601-2643110 784.800 MGAL | 60.00000 47088.00 | 60.00000 47088.00 | 60.00000 47088.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | |
OR SLOPE PROTECTION | | |
0970 2601-2643401 462.000 SQ | 45.00000 20790.00| 49.80000 23007.60] 49.80000 23007.60
TURF REINFORCEMENT MAT | | |
0980 2602-0000020 29430.000 LF | 1.70000 50031.00| 1.40000 41202.00 | 1.40000 41202.00
SILT FENCE | | |
0990 2602-0000030 420.000 LF | 4.00000 1680.00] 2.20000 924.00| 2.20000 924.00
SILT FENCE FOR DITCH CHECKS | | |
1000 2602-0000101 11772.000 LF | 1.00000 11772.00| 0.08000 941.76]| 0.08000 941.76
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
1010 2602-0000312 500.000 LF | 5.00000 2500.00] 2.30000 1150.00] 2.30000 1150.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
1020 2602-0000320 1000.000 LF | 5.00000 5000.00] 2.98000 2980.00] 3.00000 3000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
SECTION TOTALS | S 14,015,523.88] S 15,441,395.69] S 18,230,805.63
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
SECTION 0002 ALTERNATE 'AA' OPTION 1: NO MACHINE CONTROL - (86) BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\
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Bid Order: 113 Contract ID: 78-0293-086 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) M0O480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1030 2526-8285000 LUMP | 28500.00000 28500.00] 40000.00000 40000.00]
CONSTRUCTION SURVEY | | |
SECTION TOTALS | $ 28,500.00] $ 40,000.00] $
—————————————————————————————————————————— +-———
SECTION 0003 ALTERNATE 'AA' OPTION 2: MACHINE CONTROL - (86) BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
1040 2301-9090100 LUMP | | | 0.01000 0.01
PCC PAVING 3-D MACHINE CONTROL | | \
1050 2526-8285000 LUMP | | | 18000.00000 18000.00
CONSTRUCTION SURVEY | | \
1060 2526-8286000 LUMP | | | 40000.00000 40000.00
GLOBAL POSITIONING SYSTEM (GPS) MACHINE | | |
CONTROL GRADING | | |
SECTION TOTALS | $ | $ | $ 58,000.01
—————————————————————————————————————————— e
SECTION 0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS IM-NHS-029-3(86)52--03-78
\ \ \
1070 2301-7000110 43000.000 EACH | 1.00000 43000.00 | 1.00000 43000.00 | 1.00000 43000.00
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
1080 2301-7000120 39000.000 EACH | 1.00000 39000.00 | 1.00000 39000.00 | 1.00000 39000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | |
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS | | |
1090 2317-7000110 36000.000 EACH | 1.00000 36000.00 | 1.00000 36000.00 | 1.00000 36000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 118,000.00| $ 118,000.00| $ 118,000.00
—————————————————————————————————————————— e e e
SECTION 0005 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
1100 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
1110 2602-0010020 1.000 EACH | 1000.00000 1000.00 | 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— e e
SECTION 0006 ROADWAY ITEMS - IM-NHS-029-3(87)52--03-78
\
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Bid Order: 113 Contract ID: 78-0293-086 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) MO0480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
1120 2102-0425070 8269.200 TON | 22.00000 181922.40] 18.35000 151739.82] 19.00000 157114.80
SPECIAL BACKFILL | |
1130 2102-2710070 14465.000 cCY | 4.00000 57860.00] 7.00000 101255.00] 10.40000 150436.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
1140 2102-2713090 3869.000 CY | 4.00000 15476.00| 7.25000 28050.25] 11.50000 44493.50
EXCAVATION, CLASS 13, WASTE | | |
1150 2105-8425005 8309.400 CY | 4.00000 33237.60] 6.50000 54011.10] 12.00000 99712.80
TOPSOIL, FURNISH AND SPREAD | | |
1160 2115-0100000 1266.700 CY | 6.00000 7600.20| 34.50000 43701.15] 6.40000 8106.88
MODIFIED SUBBASE | | |
1170 2113-0001100 12327.400 SY | 2.00000 24654.80] 1.40000 17258.36] 1.66000 20463.48
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
1180 2122-5190501 81.800 sSY | 49.00000 4008.20| 44.00000 3599.20| 44.00000 3599.20
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
1190 2123-7450000 62.200 STA | 200.00000 12440.00] 665.00000 41363.00] 800.00000 49760.00
SHOULDER CONSTRUCTION, EARTH | | |
1200 2301-1004120 8418.600 SY | 44.00000 370418.40] 44.00000 370418.40] 44.00000 370418.40
STANDARD OR SLIP-FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, QM-C, CLASS 31 | | |
DURABILITY, 12 IN. | | |
1210 2301-6911722 LUMP | 4500.00000 4500.00 | 4500.00000 4500.00 | 4500.00000 4500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
1220 2301-9090000 2806.200 CY | 1.00000 2806.20| 1.00000 2806.20| 1.00000 2806.20
QUALITY MANAGEMENT - CONCRETE (QM-C) | | |
1230 2304-0100000 2029.200 sSY | 39.00000 79138.80| 39.00000 79138.80| 39.00000 79138.80
DETOUR PAVEMENT | | |
1240 2401-6745356 8.000 EACH | 510.00000 4080.00| 600.00000 4800.00| 320.00000 2560.00
REMOVAL OF CONCRETE FOOTINGS OF LIGHT | | |
POLES \ \ \
1250 2401-6745765 8.000 EACH | 240.00000 1920.00] 301.00000 2408.00] 400.00000 3200.00
REMOVAL OF LIGHT POLES | \ \
1260 2416-0100024 4.000 EACH | 800.00000 3200.00| 286.00000 1144.00] 700.00000 2800.00
APRONS, CONCRETE, 24 IN. DIA. | \ |
1270 2416-1165024 115.000 LF | 50.00000 5750.00] 29.00000 3335.00] 55.00000 6325.00
CULVERT, 2000D CONCRETE ENTRANCE PIPE, | |
| | |

24 IN. DIA.
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Bid Order: 113 Contract ID: 78-0293-086 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) M0480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1280 2416-1240024 163.000 LF | 60.00000 9780.00| 32.00000 5216.00| 70.00000 11410.00
CULVERT, 3000D CONCRETE ROADWAY PIPE, | |
24 IN. DIA. | | |
1290 2502-8212024 2291.200 LF | 6.80000 15580.16| 7.75000 17756.80 | 6.80000 15580.16
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. | | |
1300 2502-8220196 9.000 EACH | 175.00000 1575.00 | 150.00000 1350.00| 175.00000 1575.00
SUBDRAIN OUTLET, RF-19E | | |
1310 2503-0500400 2.000 EACH | 5000.00000 10000.00| 4750.00000 9500.00] 5000.00000 10000.00
BRIDGE END DRAIN, RF-40 \ \ \
1320 2505-4008120 332.000 LF | 3.00000 996.00| 2.50000 830.00| 2.50000 830.00
REMOVAL OF STEEL BEAM GUARDRAIL | \ \
1330 2505-4008300 56.300 LF | 19.00000 1069.70]| 20.00000 1126.00| 20.00000 1126.00
STEEL BEAM GUARDRAIL | | \
1340 2505-4008400 2.000 EACH | 1900.00000 3800.00 | 1600.00000 3200.00| 1600.00000 3200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | \
SECTION | | |
1350 2505-4021010 2.000 EACH | 300.00000 600.00] 200.00000 400.00| 200.00000 400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
1360 2505-4021701 2.000 EACH | 1900.00000 3800.00| 1600.00000 3200.00| 1600.00000 3200.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
1370 2510-6745850 12210.000 SY | 7.00000 85470.00 | 5.00000 61050.00 | 5.80000 70818.00
REMOVAL OF PAVEMENT | | |
1380 2518-6891810 26.000 LF | 80.00000 2080.00 | 75.00000 1950.00 | 80.00000 2080.00
PERMANENT ROAD CLOSURE, RURAL, SI-181 | |
1390 2526-8285000 LUMP | 5000.00000 5000.00 | 1.07000 1.07] 15000.00000 15000.00
CONSTRUCTION SURVEY | | |
1400 2527-9263109 193.670 STA | 28.00000 5422.76| 30.25000 5858.52 | 28.00000 5422.76
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
1410 2527-9263131 30.350 STA | 118.00000 3581.30]| 165.00000 5007.75]| 118.00000 3581.30
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
1420 2527-9263180 54.000 STA | 75.00000 4050.00 | 33.00000 1782.00] 75.00000 4050.00
PAVEMENT MARKINGS REMOVED | | |
1430 2528-8400048 2550.000 LF | 12.00000 30600.00] 10.65000 27157.50| 10.65000 27157.50
TEMPORARY BARRIER RAIL, CONCRETE | | |
1440 2528-8445110 LUMP | 4000.00000 4000.00 | 11205.00000 11205.00] 12000.00000 12000.00
TRAFFIC CONTROL | |
1450 2533-4980005 LUMP | 840000.00000 840000.00] 50000.00000 50000.00] 340000.00000 340000.00
| | |

MOBILIZATION
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Bid Order: 113 Contract ID: 78-0293-086 Primary County: POTTAWATTAMIE

Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) M0480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
1460 2551-0000110 4.000 EACH | 850.00000 3400.00 | 2500.00000 10000.00 | 2500.00000 10000.00
TEMP CRASH CUSHION | | |
1470 2601-2634105 16.200 ACRE | 2600.00000 42120.00] 2284.67000 37011.65]| 2285.00000 37017.00
MULCHING, BONDED FIBER MATRIX | | |
1480 2601-2636043 16.200 ACRE | 775.00000 12555.00 | 489.81000 7934.92 | 490.00000 7938.00
SEEDING AND FERTILIZING (RURAL) | | |
1490 2601-2642100 16.200 ACRE | 575.00000 9315.00] 67.00000 1085.40| 67.00000 1085.40
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
1500 2602-0000020 7225.000 LF | 2.50000 18062.50 | 1.40000 10115.00]| 1.40000 10115.00
SILT FENCE | | |
1510 2602-0000071 5804.000 LF | 2.00000 11608.00 | 0.09000 522.36]| 0.09000 522.36
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | \
1520 2602-0000101 581.000 LF | 1.00000 581.00| 0.08000 46.48 | 0.08000 46.48
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
1530 2602-0000312 300.000 LF | 3.00000 900.00] 2.30000 690.00] 2.30000 690.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | [
DEVICE, 12 IN. DIA. | | |
1540 2602-0000320 300.000 LF | 5.00000 1500.00 | 2.98000 894.00 | 3.00000 900.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | \

SECTION TOTALS | $ 1,936,459.02] $ 1,184,418.73] $ 1,601,180.02
—————————————————————————————————————————— R it e ettt R et T e e
SECTION 0007 PAYMENT ADJUSTMENT INCENTIVE ITEMS IM-NHS-029-3(87)52--03-78

\ \ \

1550 2301-7000110 7500.000 EACH | 1.00000 7500.00 | 1.00000 7500.00 | 1.00000 7500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | I

1560 2301-7000120 6500.000 EACH | 1.00000 6500.00] 1.00000 6500.00] 1.00000 6500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | | |
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS | | |

1570 2317-7000110 6500.000 EACH | 1.00000 6500.00] 1.00000 6500.00] 1.00000 6500.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | [
SMOOTHNESS (BY SCHEDULE) | | |

SECTION TOTALS | $ 20,500.00] $ 20,500.00] $ 20,500.00
—————————————————————————————————————————— e

SECTION 0008  TRAFFIC SIGN ITEMS - IM-NHS-029-3(94)52--03-78
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TYPE B SIGNS, EXTRUDED ALUMINUM
STRUCTURAL PANEL

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 12
Bid Order: 113 Contract ID: 78-0293-086 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM193 | ( 2 ) PE320 | ( 3 ) M0480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
1580 2401-6745910 13.000 EACH | 505.00000 6565.00] 325.00000 4225.00 | 400.00000 5200.00
REMOVAL OF SIGN | | \
1590 2401-6745915 2.000 EACH | 3160.00000 6320.00] 5000.00000 10000.00 | 3500.00000 7000.00
REMOVAL OF SIGN SUPPORT STRUCTURE AND | |
FOOTING | | |
1600 2402-2720000 390.000 CY | 10.00000 3900.00| 34.00000 13260.00 | 34.00000 13260.00
EXCAVATION, CLASS 20 | | |
1610 2403-0100000 135.000 CY | 200.00000 27000.00]| 178.00000 24030.00] 178.00000 24030.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
1620 2404-7775005 16995.000 LB | 1.95000 33140.25]| 1.92000 32630.40| 1.92000 32630.40
REINFORCING STEEL, EPOXY COATED | | |
1630 2423-1050340 1.000 EACH | 30650.00000 30650.00 | 27388.00000 27388.00]| 27388.00000 27388.00
OVERHEAD SIGN SUPPORT STRUCTURE, | | |
CANTILEVERED, 34 FT. ARM | | \
1640 2423-1060095 1.000 EACH | 67200.00000 67200.00 | 67631.00000 67631.00| 67631.00000 67631.00
STEEL OVERHEAD SIGN TRUSS, 95 FT. SPAN | | \
1650 2423-1060100 1.000 EACH | 70100.00000 70100.00 | 75361.00000 75361.00 | 70361.00000 70361.00
STEEL OVERHEAD SIGN TRUSS, 100 FT. SPAN | | \
1660 2524-6765010 2.000 EACH | 1070.00000 2140.00| 1533.00000 3066.00 | 1533.00000 3066.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
1670 2524-9089100 60.000 EACH | 120.00000 7200.00 | 150.00000 9000.00| 120.00000 7200.00
DELINEATOR, RIGID - TYPE I | | |
1680 2524-9089110 10.000 EACH | 120.00000 1200.00| 150.00000 1500.00| 120.00000 1200.00
DELINEATOR, RIGID - TYPE IA | | |
1690 2524-9089200 6.000 EACH | 155.00000 930.00] 175.00000 1050.00| 160.00000 960.00
DELINEATOR, RIGID - TYPE II | | |
1700 2524-9210000 9.000 EACH | 160.00000 1440.00| 150.00000 1350.00| 150.00000 1350.00
MILEPOST MARKERS | |
1710 2524-9275222 120.000 LF | 15.00000 1800.00| 18.75000 2250.00 | 18.75000 2250.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. | | |
1720 2524-9290006 10.000 EACH | 225.00000 2250.00 | 366.00000 3660.00 | 366.00000 3660.00
MODIFICATION OF EXISTING SIGNS | | |
1730 2524-9290009 3.000 EACH | 725.00000 2175.00| 219.00000 657.00| 219.00000 657.00
SIGN MOUNTING BRACKETS, SPECIAL | | |
1740 2524-9325001 27.000 SF | 21.75000 587.25| 16.46000 444 .42 | 16.46000 444 .42
TYPE A SIGNS, SHEET ALUMINUM | | |
1750 2524-9380001 2046.000 SF | 15.55000 31815.30] 15.32000 31344.72| 15.32000 31344.72
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 113 13
Bid Order: 113 Contract ID: 78-0293-086 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
\ 1 ) AM193 | ( 2 ) PE320 | ( 3 ) M0O480
|AMES CONSTRUCTION, INC. | PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC.
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
1760 2526-8285000 LUMP | 10000.00000 10000.00]| 10000.00000 10000.00]| 10000.00000 10000.00
CONSTRUCTION SURVEY | \ \
1770 2528-8445110 LUMP | 350.00000 350.00] 3350.00000 3350.00] 350.00000 350.00
TRAFFIC CONTROL | |
1780 2533-4980005 LUMP | 22500.00000 22500.00] 22885.00000 22885.00] 14150.00000 14150.00
MOBILIZATION | | \
1790 2599-9999014 400.000 SF | 19.65000 7860.00 | 18.73000 7492.00 | 18.73000 7492.00
('"SQUARE FEET' ITEM) SPECIAL TYPE B | | |
SIGNS \ \ \

SECTION TOTALS | $ 337,122.80| $ 352,574.54 | $ 331,624.54
—————————————————————————————————————————— e
SECTION 0009 LIGHTING ITEMS - IM-NHS-029-3(95)52--03-78

\ \ \
1800 2404-7775000 34356.000 LB | 1.35000 46380.60 | 1.31000 45006.36]| 1.31000 45006.36
REINFORCING STEEL \ \ \
1810 2433-0001048 382.000 LF | 260.00000 99320.00 | 151.55000 57892.10| 151.55000 57892.10
CONCRETE DRILLED SHAFT, 48 IN. DIAMETER | |
1820 2522-8929100 7.000 EACH | 31275.00000 218925.00| 26319.00000 184233.00] 26319.00000 184233.00
LIGHTING TOWER, 100 FT. | \ \
1830 2522-8929120 8.000 EACH | 38800.00000 310400.00] 31012.00000 248096.00| 31012.00000 248096.00
LIGHTING TOWER, 120 FT. | | \
1840 2522-8930230 114.000 EACH | 725.00000 82650.00 | 936.50000 106761.00] 936.50000 106761.00
LUMINAIRE, TOWER FLOODLIGHTING | | \
1850 2523-0000100 11.000 EACH | 2920.00000 32120.00] 2240.00000 24640.00| 2240.00000 24640.00
LIGHTING POLES | |
1860 2523-0000200 17084.000 LF | 21.85000 373285.40| 21.90000 374139.60] 21.90000 374139.60
ELECTRICAL CIRCUITS | | |
1870 2523-0000310 66.000 EACH | 645.00000 42570.00 | 825.00000 54450.00 | 825.00000 54450.00
HANDHOLES AND JUNCTION BOXES | | |
1880 2523-0000400 17.000 EACH | 4975.00000 84575.00 | 4927.47000 83766.99]| 4927.47000 83766.99
CONTROL CABINET | |
1890 2526-8285000 LUMP | 9000.00000 9000.00| 10000.00000 10000.00 | 10000.00000 10000.00
CONSTRUCTION SURVEY | | |
1900 2528-8445110 LUMP | 350.00000 350.00]| 2000.00000 2000.00| 350.00000 350.00
TRAFFIC CONTROL | |
1910 2533-4980005 LUMP | 12465.00000 12465.00| 21700.00000 21700.00] 21700.00000 21700.00
MOBILIZATION | |
1920 2599-9999005 3.000 EACH | 380.00000 1140.00]| 1625.00000 4875.00| 1625.00000 4875.00
('"EACH' ITEM) MODIFY RM-36 CONTROL | | |
STATION | | |

SECTION TOTALS | $ 1,313,181.00] $ 1,217,560.05] $ 1,215,910.05
—————————————————————————————————————————— e e

CONTRACT TOTALS | $ 17,770,786.70]| $ 18,375,949.01| $ 21,577,520.25




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

151 Contract ID: 23-C023-091
120417 10:00 A.M.
AWARD RECOMMENDED to MATHY CONSTRUCTION CO.

25 WORK DAYS Late Start Date: 08/27/12

Run Date: 05/16/12
Page: 151 1

Primary County: CLINTON
Established DBE Goal:

$ 1,048,898.73

2

.50

o

Project: STP-S-C023(91)--5E-23
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: CLINTON Prj Awd Amt: $1,048,898.73
Route: Y60
Location: SCL OF DELMAR S. TO U.S. 61
MATHY CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
RANK VENDOR NO./NAME
1 MA810 MATHY CONSTRUCTION CO.
2 DE559 DETERMANN ASPHALT, L.L.C.

$ 1,084,964.88



IOWA DEPARTMENT OF TRANS

PORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 23-C023-091 Primary County: CLINTON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) DE559 | ( )
|[MATHY CONSTRUCTION CO. | DETERMANN ASPHALT PAVING, L. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 5086.000 TON | 14.00000 71204.00 | 13.50000 68661.00 |
GRANULAR SHOULDERS, TYPE B | | |
0020 2123-7450000 44.000 STA | 115.00000 5060.00] 375.00000 16500.00 |
SHOULDER CONSTRUCTION, EARTH | | |
0030 2214-5145150 2200.000 sSY | 3.00000 6600.00 | 4.75000 10450.00|
PAVEMENT SCARIFICATION | | |
0040 2303-0021500 5032.000 TON | 26.32000 132442.24| 26.25000 132090.00]
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | |
BASE COURSE, 1/2 IN. MIX | | |
0050 2303-0023500 5032.000 TON | 26.32000 132442.24| 26.25000 132090.00]
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0060 2303-0245828 603.900 TON | 595.00000 359320.50| 610.00000 368379.00 |
ASPHALT BINDER, PG 58-28 | \ \
0070 2303-6911000 LUMP | 650.00000 650.00| 1950.00000 1950.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0080 2318-1001100 62515.300 SY | 1.79000 111902.39] 1.69000 105650.86|
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0090 2318-1001224 66896.100 GAL | 2.05300 137337.69] 2.08000 139143.89|
ASPHALT STABILIZING AGENT (STANDARD | | |
ASPHALT EMULSION) | | |
0100 2527-9263117 692.700 STA | 27.58000 19104.67| 28.75000 19915.13|
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0110 2528-8445110 LUMP | 2400.00000 2400.00] 6500.00000 6500.00 |
TRAFFIC CONTROL | | |
0120 2528-8445113 100.000 EACH | 325.00000 32500.00 | 325.00000 32500.00|
FLAGGERS | | |
0130 2528-8445115 30.000 EACH | 490.00000 14700.00 | 490.00000 14700.00 |
PILOT CARS | | |
0140 2533-4980005 LUMP | 21800.00000 21800.00] 35000.00000 35000.00 |
MOBILIZATION | |
0150 2601-2636044 0.410 ACRE | 3500.00000 1435.00] 3500.00000 1435.00]
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | S 1,048,898.73| S 1,084,964.88| S
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
CONTRACT TOTALS \ $ 1,048,898.73| S 1,084,964.88| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 152 1
Bid Order: 152 Contract ID: 23-1855-615 Primary County: CLINTON
Letting Date: 120417 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: AWARD RECOMMENDED to HORSFIELD CONSTRUCTION, INC & SUBSIDIARY
Contract Period: 110 WORK DAYS Late Start Date: 05/21/12

Project: STP-U-1855(615)--70-23
Work Type: HMA RESURFACING WITH MILLING
County: CLINTON Prj Awd Amt: $1,263,318.93
Route: 11TH ST
Location: IN THE CITY OF DE WITT
6TH AVE TO SILVER CREEK BRIDGE

HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY

GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBEs
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID

1  HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $ 1,263,318.93 100.00 %
2 VA020 VALLEY CONSTRUCTION CO. $ 1,317,894.10 104.32 %
3  DE559 DETERMANN ASPHALT, L.L.C. $ 1,328,060.10 105.12 %
4 TS020 TSCHIGGFRIE EXCAVATING CO. $ 1,371,381.79 108.55 %
5  HA760 HAWKEYE PAVING CORP. $ 1,576,348.18 124.77 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 23-1855-615 Primary County: CLINTON
Letting Date: 04/17/12 10:00 A.M.
1 ) HO641 2 ) VA020 3 ) DE559

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2710070 81.000
EXCAVATION, CLASS 10, ROADWAY AND

0020 2105-8425005 611.000
TOPSOIL, FURNISH AND SPREAD

0030 2115-0100000 512.300
MODIFIED SUBBASE

0040 2123-7450020 72.200
SHOULDER FINISHING, EARTH

0050 2212-0475095 0.980
CLEANING AND PREPARATION OF BASE

0060 2212-5070310 1951.000
PATCHES, FULL-DEPTH REPAIR

0070 2212-5070330 101.000
PATCHES BY COUNT (REPAIR)

0080 2213-6745500 20.840
REMOVAL OF CURB

0090 2214-5145150 28178.000
PAVEMENT SCARIFICATION

0100 2303-0001000 760.000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE
0110 2303-0033500 3095.000
HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX
SPECIAL FRICTION REQUIREMENT

0120 2303-0246422 231.000
ASPHALT BINDER, PG 64-22

0130 2303-6911000
HOT MIX ASPHALT PAVEMENT SAMPLES

0140 2401-6745910 35.000
REMOVAL OF SIGN

0150 2401-6750001
REMOVALS, AS PER PLAN

0160 2402-0425031 1150.000
GRANULAR BACKFILL

0170 2435-0130348 1.000
MANHOLE, SANITARY SEWER, SW-303, 4

0180 2435-0250710 8.000

INTAKE, SW-507 MODIFIED

CcY
BORRO
CY
CY
STA
MILE
SY
EACH
STA

SY

TON

TON
, NO
TON
LUMP
EACH
LUMP
TON
EACH

8 IN.
EACH

\
\
|
|
+

(
HORSFIELD CONSTRUCTION,

UNIT PRICE

48.
30.
35.
100.
6750.
45.
50.

780.

45.

39.

643.
5000.
25.
2000.
15.
5000.

2500.

00000

00000

00000

00000

00000

00000

00000

00000

.25000

50000

75000

50000
00000
00000
00000
00000
00000
00000

3888.
18330.
17930.

7220.

6615.
87795.

5050.
16255.
91578.

34580.

123026.

148648.
5000.
875.
2000.
17250.
5000.
20000.

INC

<~

26.
30.
40.
150.
9000.

43.

560.

56.

52.

550.
1500.
32.
1100.
15.
4900.

4300.

00000

00000

00000

00000

00000

00000

.00000

00000

.05000

00000

00000

00000
00000
00000
00000
80000
00000
00000

ALLEY CONSTRUCTION CO.

2106.
18330.
20492.
10830.

8820.
83893.

101.
11670.
57764.

42560.

160940.

127050.
1500.
1120.
1100.

18170.
4900.

34400.

O~

ETERMANN ASPHALT PAVING,

L.

L

49.
30.
36.
103.
6750.
46.
51.

803.

45.

39.

643.
5000.
25.
2065.
15.
5150.

4000.

45000

95000

00000

00000

00000

45000

50000

45000

.25000

50000

75000

50000
00000
75000
00000
45000
00000
00000

4005.
18910.
18442.

7436.

6615.
90623.

5201.
16743.
91578.

34580.

123026.

148648.
5000.
901.
2065.
17767.
5150.
32000.

45
80
60
00
95
50
90
50

00

25

50
00
25
00
50
00
00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 3
Bid Order: 152 Contract ID: 23-1855-615 Primary County: CLINTON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) HO641 | ( 2 ) VA020 | ( 3 ) DE559
|HORSFIELD CONSTRUCTION, INC |VALLEY CONSTRUCTION CO. | DETERMANN ASPHALT PAVING, L.L
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2435-0250800 1.000 EACH | 3500.00000 3500.00| 4100.00000 4100.00] 4000.00000 4000.00
INTAKE, SW-508 | |
0200 2435-0250900 4.000 EACH | 4000.00000 16000.00| 4800.00000 19200.00] 4800.00000 19200.00
INTAKE, SW-509 | |
0210 2435-0250910 1.000 EACH | 3600.00000 3600.00| 4600.00000 4600.00 | 4800.00000 4800.00
INTAKE, SW-509 MODIFIED | | |
0220 2435-0254500 4.000 EACH | 5000.00000 20000.00| 4800.00000 19200.00] 5150.00000 20600.00
INTAKE, SW-545 | | |
0230 2510-6745850 1951.000 sSY | 15.00000 29265.00| 12.00000 23412.00| 15.45000 30142.95
REMOVAL OF PAVEMENT | | |
0240 2510-6750600 1.000 EACH | 640.00000 640.00| 900.00000 900.00| 659.25000 659.25
REMOVAL OF INTAKES AND UTILITY ACCESSES | |
0250 2511-6745900 359.730 SY | 10.00000 3597.30] 8.00000 2877.84 | 10.25000 3687.23
REMOVAL OF SIDEWALK | | |
0260 2511-7526004 879.190 sSY | 32.00000 28134.08| 36.00000 31650.84| 32.95000 28969.31
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0270 2511-7526006 188.060 SY | 50.00000 9403.00] 62.00000 11659.72| 51.50000 9685.09
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0280 2511-7528101 452.000 SF | 25.00000 11300.00] 32.00000 14464.00| 25.75000 11639.00
DETECTABLE WARNINGS | | |
0290 2512-1725256 2084.600 LF | 25.00000 52115.00] 22.00000 45861.20| 25.75000 53678.45
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0300 2515-2475006 1107.600 SY | 40.00000 44304.00| 42.00000 46519.20| 41.25000 45688.50
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0310 2515-6745600 1774.600 SY | 8.00000 14196.80| 12.00000 21295.20]| 8.25000 14640.45
REMOVAL OF PAVED DRIVEWAY | | |
0320 2524-9265010 23.000 EACH | 130.00000 2990.00| 150.00000 3450.00] 133.95000 3080.85
POSTS, STEEL, AS PER PLAN | | |
0330 2524-9325001 99.000 SF | 25.00000 2475.00 | 15.00000 1485.00| 25.75000 2549.25
TYPE A SIGNS, SHEET ALUMINUM | | |
0340 2525-0000200 16.000 EACH | 875.00000 14000.00] 1500.00000 24000.00| 1500.00000 24000.00
LOOP DETECTORS (ADDITION OR REPLACEMENT | | |
TO AN EXISTING TRAFFIC SIGNAL SYSTEM) | | |
0350 2527-9263109 133.840 sSTA | 20.00000 2676.80] 20.00000 2676.80] 20.50000 2743.72
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0360 2527-9263137 4.000 EACH | 75.00000 300.00] 75.00000 300.00] 77.25000 309.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0370 2528-8445110 LUMP | 18920.00000 18920.00 | 22000.00000 22000.00] 19500.00000 19500.00
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 4
Bid Order: 152 Contract ID: 23-1855-615 Primary County: CLINTON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) HO641 | ( 2 ) VA020 | ( 3 ) DE559
| HORSFIELD CONSTRUCTION, INC |VALLEY CONSTRUCTION CO. | DETERMANN ASPHALT PAVING, L.L
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0380 2528-8445113 100.000 EACH | 325.00000 32500.00 | 325.00000 32500.00| 325.00000 32500.00
FLAGGERS \ \ \
0390 2533-4980005 LUMP | 30000.00000 30000.00| 78000.00000 78000.00 | 45500.00000 45500.00
MOBILIZATION \ \ \
0400 2554-0112004 10.000 LF | 150.00000 1500.00 | 80.00000 800.00 | 154.50000 1545.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | \
(DIP), 4 IN. | | |
0410 2554-0112006 500.000 LF | 45.00000 22500.00] 48.00000 24000.00 | 46.50000 23250.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 6 IN. | | |
0420 2554-0112008 64.000 LF | 55.00000 3520.00 | 90.00000 5760.00 | 56.50000 3616.00
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. | \ \
0430 2554-0112012 2305.000 LF | 65.00000 149825.00 | 69.00000 159045.00 | 66.95000 154319.75
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | \
(DIP), 12 IN. | | |
0440 2554-0203000 2600.000 LB | 10.00000 26000.00]| 3.00000 7800.00 | 10.30000 26780.00
FITTINGS BY WEIGHT, DUCTILE IRON | | |
0450 2554-0204110 29.000 EACH | 1675.00000 48575.00 | 1150.00000 33350.00] 1725.25000 50032.25
WATER SERVICE STUB, COPPER, 1 IN. | | |
0460 2554-0204120 2.000 EACH | 1825.00000 3650.00 | 1950.00000 3900.00| 1879.75000 3759.50
WATER SERVICE STUB, COPPER, 2 IN. | | |
0470 2554-0207006 7.000 EACH | 900.00000 6300.00] 740.00000 5180.00| 927.00000 6489.00
VALVE, GATE, DIP, 6 IN. | | |
0480 2554-0207008 3.000 EACH | 1200.00000 3600.00 | 1080.00000 3240.00| 1236.00000 3708.00
VALVE, GATE, DIP, 8 IN. \ \ \
0490 2554-0207012 4.000 EACH | 2000.00000 8000.00 | 1900.00000 7600.00 | 2060.00000 8240.00
VALVE, GATE, DIP, 12 IN. | \ \
0500 2554-0210201 4.000 EACH | 3500.00000 14000.00]| 4200.00000 16800.00 | 3605.00000 14420.00
FIRE HYDRANT ASSEMBLY, WM-201 | | \
0510 2599-9999005 16.000 EACH | 400.00000 6400.00| 320.00000 5120.00| 412.00000 6592.00
('"EACH' ITEM) ADJUSTMENT OF FIXTURES | |
0520 2599-9999005 5.000 EACH | 680.00000 3400.00 | 2400.00000 12000.00 | 700.40000 3502.00
('"EACH' ITEM) CONNECT TO EXISTING | | |
WATERMAIN | | |
0530 2599-9999005 2.000 EACH | 3000.00000 6000.00| 3800.00000 7600.00 | 3090.00000 6180.00
('"EACH' ITEM) INTAKE, SPECIAL, SINGLE | | |
0540 2599-9999005 4.000 EACH | 750.00000 3000.00| 1000.00000 4000.00 | 772.50000 3090.00
("EACH' ITEM) UTILITY ACCESS REBUILD | \
0550 2601-2634150 2.900 ACRE | 1200.00000 3480.00 | 1000.00000 2900.00]| 1236.00000 3584.40
| \ \

MULCHING, WOOD CELLULOSE FIBER



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 5
Bid Order: 152 Contract ID: 23-1855-615 Primary County: CLINTON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) HO641 | ( 2 ) VA020 | ( 3 ) DE559
|HORSFIELD CONSTRUCTION, INC |[VALLEY CONSTRUCTION CO. | DETERMANN ASPHALT PAVING, L.L
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0560 2601-2636044 2.900 ACRE | 900.00000 2610.00] 1000.00000 2900.00] 925.00000 2682.50
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | $ 1,263,318.93| $ 1,317,894.10| $ 1,328,060.10
—————————————————————————————————————————— B i e e Tt amatat e T e P
|

CONTRACT TOTALS $ 1,263,318.93| $ 1,317,894.10| $ 1,328,060.10




Bid Order: 152

Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

23-1855-615

Run Date: 05/16/12
Page: 152 6

Primary County: CLINTON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-2710070 81.000
EXCAVATION, CLASS 10, ROADWAY AND

0020 2105-8425005 611.000
TOPSOIL, FURNISH AND SPREAD

0030 2115-0100000 512.300
MODIFIED SUBBASE

0040 2123-7450020 72.200
SHOULDER FINISHING, EARTH

0050 2212-0475095 0.980
CLEANING AND PREPARATION OF BASE

0060 2212-5070310 1951.000
PATCHES, FULL-DEPTH REPAIR

0070 2212-5070330 101.000
PATCHES BY COUNT (REPAIR)

0080 2213-6745500 20.840
REMOVAL OF CURB

0090 2214-5145150 28178.000
PAVEMENT SCARIFICATION

0100 2303-0001000 760.000

HOT MIX ASPHALT MIXTURE, WEDGE,
LEVELING OR STRENGTHENING COURSE
0110 2303-0033500 3095.000
HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX
SPECIAL FRICTION REQUIREMENT

0120 2303-0246422 231.000
ASPHALT BINDER, PG 64-22

0130 2303-6911000
HOT MIX ASPHALT PAVEMENT SAMPLES

0140 2401-6745910 35.000
REMOVAL OF SIGN

0150 2401-6750001
REMOVALS, AS PER PLAN

0160 2402-0425031 1150.000
GRANULAR BACKFILL

0170 2435-0130348 1.000
MANHOLE, SANITARY SEWER, SW-303, 4

0180 2435-0250710 8.000

INTAKE, SW-507 MODIFIED

CcY
BORRO
CY
CY
STA
MILE
SY
EACH
STA

SY

TON

TON
, NO
TON
LUMP
EACH
LUMP
TON
EACH

8 IN.
EACH

4 )

TS020

(
TSCHIGGFRIE EXCAV. CO.

17.
24.
37.
156.
9750.
47.
101.

333.

45.

39.

643.
5000.
67.
1048.
18.
3561.

2665.

25000

05000

60000

00000

00000

35000

00000

00000

.15000

50000

75000

50000
00000
70000
00000
10000
00000
00000

1397.
14694.
19262.
11263.

9555.
92379.
10201.

6939.
88760.

34580.

123026.

148648.
5000.
2369.
1048.

20815.
3561.

21320.

S )

o~

27.
44,
73.
170.
7100.
61.
160.

560.

48.

42.

680.
5300.
60.
4000.
18.
4700.

4300.

HA760
AWKEYE PAVING

00000

00000

00000

00000

00000

00000

00000

00000

.50000

00000

00000

00000
00000
00000
00000
50000
00000
00000

CORP.

2187.
26884.
37397.
12274.

6958.

119011.
16160.
11670.
98623.

36480.

129990.

157080.
5300.
2100.
4000.

21275.
4700.

34400.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 7
Bid Order: 152 Contract ID: 23-1855-615 Primary County: CLINTON
Letting Date: 04/17/12 10:00 A.M.
| 4 ) TS020 | 5 ) HA760 | ( )
| TSCHIGGFRIE EXCAV. CO. | HAWKEYE PAVING CORP. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0190 2435-0250800 1.000 EACH | 2877.00000 2877.00| 4300.00000 4300.00 |
INTAKE, SW-508 | |
0200 2435-0250900 4.000 EACH | 4548.00000 18192.00| 5100.00000 20400.00]|
INTAKE, SW-509 \ \
0210 2435-0250910 1.000 EACH | 2303.00000 2303.00| 5100.00000 5100.00 |
INTAKE, SW-509 MODIFIED | | \
0220 2435-0254500 4.000 EACH | 4963.00000 19852.00| 5100.00000 20400.00]
INTAKE, SW-545 | | |
0230 2510-6745850 1951.000 SY | 7.90000 15412.90| 5.00000 9755.00|
REMOVAL OF PAVEMENT | | |
0240 2510-6750600 1.000 EACH | 635.60000 635.60] 800.00000 800.00]
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0250 2511-6745900 359.730 SY | 9.85000 3543.34| 7.00000 2518.11|
REMOVAL OF SIDEWALK | | |
0260 2511-7526004 879.190 SY | 34.00000 29892.46| 43.00000 37805.17|
SIDEWALK, P.C. CONCRETE, 4 IN. \ \ \
0270 2511-7526006 188.060 SY | 62.05000 11669.12| 52.00000 9779.12]
SIDEWALK, P.C. CONCRETE, 6 IN. | | \
0280 2511-7528101 452.000 SF | 36.00000 16272.00 | 30.00000 13560.00 |
DETECTABLE WARNINGS | | |
0290 2512-1725256 2084.600 LF | 22.60000 47111.96]| 31.00000 64622 .60 |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0300 2515-2475006 1107.600 SY | 49.10000 54383.16| 48.00000 53164.80|
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0310 2515-6745600 1774.600 SY | 8.50000 15084.10] 7.00000 12422.20]
REMOVAL OF PAVED DRIVEWAY | | |
0320 2524-9265010 23.000 EACH | 286.50000 6589.50] 140.00000 3220.00|
POSTS, STEEL, AS PER PLAN | \ |
0330 2524-9325001 99.000 SF | 13.00000 1287.00| 27.00000 2673.00|
TYPE A SIGNS, SHEET ALUMINUM | | |
0340 2525-0000200 16.000 EACH | 1080.00000 17280.00 | 1000.00000 16000.00 |
LOOP DETECTORS (ADDITION OR REPLACEMENT | | |
TO AN EXISTING TRAFFIC SIGNAL SYSTEM) | \
0350 2527-9263109 133.840 STA | 20.00000 2676.80 | 32.00000 4282.88|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0360 2527-9263137 4.000 EACH | 75.00000 300.00]| 100.00000 400.00|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | [
0370 2528-8445110 LUMP | 30666.00000 30666.00 | 18000.00000 18000.00|
| | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 8
Bid Order: 152 Contract ID: 23-1855-615 Primary County: CLINTON
Letting Date: 04/17/12 10:00 A.M.
| 4 ) TS020 | ( 5 ) HA760 | )
| TSCHIGGFRIE EXCAV. CO. | HAWKEYE PAVING CORP. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0380 2528-8445113 100.000 EACH | 325.00000 32500.00 | 325.00000 32500.00|
FLAGGERS | \ \
0390 2533-4980005 LUMP | 103702.00000 103702.00] 144000.00000 144000.00]
MOBILIZATION | | \
0400 2554-0112004 10.000 LF | 72.25000 722.50] 70.00000 700.00 |
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 4 IN. \ \ \
0410 2554-0112006 500.000 LF | 48.70000 24350.00]| 47.00000 23500.00]
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | |
(DIP), 6 IN. | | |
0420 2554-0112008 64.000 LF | 63.15000 4041.60| 75.00000 4800.00 |
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. | | |
0430 2554-0112012 2305.000 LF | 76.35000 175986.75| 77.00000 177485.00 |
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 12 IN. | | \
0440 2554-0203000 2600.000 LB | 9.40000 24440.00]| 15.00000 39000.00|
FITTINGS BY WEIGHT, DUCTILE IRON | | |
0450 2554-0204110 29.000 EACH | 1017.00000 29493.00]| 1500.00000 43500.00 |
WATER SERVICE STUB, COPPER, 1 IN. | | |
0460 2554-0204120 2.000 EACH | 1655.00000 3310.00]| 2500.00000 5000.00 |
WATER SERVICE STUB, COPPER, 2 IN. | | |
0470 2554-0207006 7.000 EACH | 1136.00000 7952.00 | 1400.00000 9800.00|
VALVE, GATE, DIP, 6 IN. \ \ \
0480 2554-0207008 3.000 EACH | 1551.00000 4653.00 | 1900.00000 5700.00 |
VALVE, GATE, DIP, 8 IN. | | \
0490 2554-0207012 4.000 EACH | 2469.00000 9876.00| 3100.00000 12400.00|
VALVE, GATE, DIP, 12 IN. | | |
0500 2554-0210201 4.000 EACH | 2845.00000 11380.00] 4700.00000 18800.00 |
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0510 2599-9999005 16.000 EACH | 240.00000 3840.00| 450.00000 7200.00 |
('"EACH' ITEM) ADJUSTMENT OF FIXTURES | | |
0520 2599-9999005 5.000 EACH | 1937.00000 9685.00| 1000.00000 5000.00 |
("EACH' ITEM) CONNECT TO EXISTING | | |
WATERMAIN | | |
0530 2599-9999005 2.000 EACH | 2603.00000 5206.00| 2900.00000 5800.00 |
('"EACH' ITEM) INTAKE, SPECIAL, SINGLE | | |
0540 2599-9999005 4.000 EACH | 826.00000 3304.00| 2200.00000 8800.00]
("EACH' ITEM) UTILITY ACCESS REBUILD | | |
0550 2601-2634150 2.900 ACRE | 1200.00000 3480.00 | 1300.00000 3770.00]|
| | |

MULCHING, WOOD CELLULOSE FIBER



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 9
Bid Order: 152 Contract ID: 23-1855-615 Primary County: CLINTON
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) TS020 | ( 5 ) HA760 | ( )
| TSCHIGGFRIE EXCAV. CO. | HAWKEYE PAVING CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e T e
0560 2601-2636044 2.900 ACRE | 900.00000 2610.00] 1000.00000 2900.00]
SEEDING AND FERTILIZING (URBAN) | | |
SECTION TOTALS | $ 1,371,381.79]| $ 1,576,348.18| $
—————————————————————————————————————————— B i e e Tt amatat e T e P
|

CONTRACT TOTALS

$ 1,371,381.79]| $ 1,576,348.18| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
153 Contract ID: 31-1147-604
120417 10:00 A.M.
AWARD RECOMMENDED to
15 WORK DAYS Late Start Date:

MATHY CONST. D/B/A RIVER CITY PAVING
09/17/12

Run Date:
Page: 153 1

Primary County: DUBUQUE
No Established DBE Goal

05/16/12

% OVER

Project: STP-U-1147(604)--70-31
Work Type: HMA RESURFACING WITH MILLING

County: DUBUQUE Prj Awd Amt: $211,243.33
Route: 1ST AVENUE

Location: IN THE CITY OF CASCADE

MONROE ST NE TO FOX ST. SE
RANK VENDOR NO./NAME
1 MA812 MATHY CONSTRUCTION COMPANY D/B/A RIVER CITY PAVING

$ 211,243.33



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 153 2
Bid Order: 153 Contract ID: 31-1147-604 Primary County: DUBUQUE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MA812 | ( ) | ( )
|[MATHY CONST. D/B/A RIVER CIT | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713090 178.500 CY | 22.45000 4007.33]| |
EXCAVATION, CLASS 13, WASTE | | |
0020 2121-7425020 337.400 TON | 15.00000 5061.00 | \
GRANULAR SHOULDERS, TYPE B | | |
0030 2212-0475095 0.570 MILE | 500.00000 285.00| |
CLEANING AND PREPARATION OF BASE | | |
0040 2212-5070310 113.400 SY | 81.50000 9242.10] |
PATCHES, FULL-DEPTH REPAIR | \ \
0050 2212-5070330 7.000 EACH | 515.00000 3605.00 | |
PATCHES BY COUNT (REPAIR) | | |
0060 2214-5145150 10444.000 SY | 1.97000 20574.68 | |
PAVEMENT SCARIFICATION | | |
0070 2214-7450050 19.300 STA | 150.00000 2895.00 | \
BLADING AND SHAPING SHOULDER MATERIAL | | |
0080 2303-0032500 851.900 TON | 35.00000 29816.50| \
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0090 2303-0033500 888.100 TON | 35.00000 31083.50] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECIAL FRICTION REQUIREMENT | | |
0100 2303-0245828 104.400 TON | 607.00000 63370.80 | |
ASPHALT BINDER, PG 58-28 | | |
0110 2303-6911000 LUMP | 500.00000 500.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0120 2435-0600010 4.000 EACH | 425.00000 1700.00| |
MANHOLE ADJUSTMENT, MINOR | \ \
0130 2526-8285000 LUMP | 3000.00000 3000.00 | |
CONSTRUCTION SURVEY | | \
0140 2527-9263109 77.670 STA | 26.00000 2019.42| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0150 2527-9263137 6.000 EACH | 75.00000 450.00] |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | \
OR SOLVENT-BASED | | |
0160 2528-8445110 LUMP | 2000.00000 2000.00| |
TRAFFIC CONTROL \ \
0170 2528-8445113 49.000 EACH | 325.00000 15925.00| |
| | \

FLAGGERS



Bid Order: 153
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

31-1147-604

Run Date: 05/16/12
Page: 153 3

Primary County: DUBUQUE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0180 2528-8445115 7.000 EACH
PILOT CARS

0190 2529-2242304 2.000 EACH
CD JOINT ASSEMBLY

0200 2529-5070110 72.000 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0210 2529-5070120 1.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0220 2529-8174010 72.000 SY
SUBBASE (PATCHES)

0230 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

1 ) MA812

=

950.00000
6.00000

6060.00000

ATHY CONST. D/B/A RIVER CIT

AMOUNT

4536.
950.
432.

6060.

211,243.

211,243.

o O
o O

(@]
(@]
S

UNIT PRICE AMOUNT

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

154 Contract ID: 41-C041-107
120417 10:00 A.M.
AWARD RECOMMENDED to HEARTLAND ASPHALT, INC.

30 WORK DAYS Late Start Date: 08/27/12

STP-S-C041 (107)--5E-41 Project:
HMA RESURFACING Work Type:
HANCOCK Prj Awd Amt: $970,109.00 County:
B20 Route:
JCT US 69 EAST TO CERRO GORDO CO. LINE Location:

05/16/12
154 1

Run Date:
Page:

Primary County: HANCOCK
No Established DBE Goal

FM-C041(108)--55-41
HMA RESURFACING
HANCOCK

R70

JCT B-20 N AND W TO NEAR CEN SEC 16-97-2

Prj Awd Amt: $377,089.20

RANK
1 HEO020
2 MA225
3 MAS810
4 DU122

HEARTLAND ASPHALT, INC.
MANATT'S, INC.
MATHY CONSTRUCTION CO.

DUININCK, INC.

TOTAL % OVER
BID LOW BID
$ 1,347,198.20 100.00 %
$ 1,381,740.00 102.56 %
$ 1,408,767.66 104.57 %
$ 1,462,093.73 108.52 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 2
Bid Order: 154 Contract ID: 41-C041-107 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA225 | ( 3 ) MA810
| HEARTLAND ASPHALT, INC. |[MANATT'S, INC. IMATHY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T T TR
SECTION 0001  ROADWAY ITEMS STP-S-C041 (107)--5E-41
\ \ \
0010 2212-0475095 6.998 MILE | 250.00000 1749.50] 400.00000 2799.20| 742.00000 5192.52
CLEANING AND PREPARATION OF BASE | | |
0020 2214-5145150 737.000 SY | 7.00000 5159.00] 11.00000 8107.00| 8.15000 6006.55
PAVEMENT SCARIFICATION | | |
0030 2303-0023500 16202.000 TON | 21.25000 344292.50| 19.00000 307838.00 | 24.15000 391278.30
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0040 2303-0245828 1013.000 TON | 592.00000 599696.00 | 600.00000 607800.00| 595.62000 603363.06
ASPHALT BINDER, PG 58-28 | | |
0050 2303-6911000 LUMP | 950.00000 950.00] 1500.00000 1500.00] 1000.00000 1000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0060 2518-6910000 2.000 EACH | 151.00000 302.00] 500.00000 1000.00] 151.00000 302.00
SAFETY CLOSURE | | |
0070 2528-8445110 LUMP | 3685.00000 3685.00] 7500.00000 7500.00] 2985.00000 2985.00
TRAFFIC CONTROL | | |
0080 2528-8445113 15.000 EACH | 325.00000 4875.00] 325.00000 4875.00] 325.00000 4875.00
FLAGGERS | | |
0090 2533-4980005 LUMP | 9400.00000 9400.00 | 50000.00000 50000.00 | 6360.00000 6360.00
MOBILIZATION | |
SECTION TOTALS | $ 970,109.00| $ 991,419.20] $ 1,021,362.43
—————————————————————————————————————————— e et
SECTION 0002  ROADWAY ITEMS FM-C041 (108) --55-41
\ \ \
0100 2212-0475095 3.126 MILE | 250.00000 781.50] 400.00000 1250.40] 742.00000 2319.49
CLEANING AND PREPARATION OF BASE | | |
0110 2214-5145150 183.300 SY | 8.00000 1466.40] 18.00000 3299.40| 8.15000 1493.90
PAVEMENT SCARIFICATION | | |
0120 2303-0023500 6034.000 TON | 23.45000 141497.30] 19.00000 114646.00] 24.15000 145721.10
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0130 2303-0245828 377.000 TON | 592.00000 223184.00 | 600.00000 226200.00 | 595.62000 224548.74
ASPHALT BINDER, PG 58-28 | | |
0140 2303-6911000 LUMP | 400.00000 400.00] 1000.00000 1000.00| 750.00000 750.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0150 2518-6910000 2.000 EACH | 200.00000 400.00] 500.00000 1000.00] 151.00000 302.00
| |

SAFETY CLOSURE |



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 05/16/12
Page: 154 3

Bid Order: 154 Contract ID: 41-C041-107 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA225 | ( 3 ) MA810
| HEARTLAND ASPHALT, INC. |[MANATT'S, INC. IMATHY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0160 2528-8445110 LUMP | 3335.00000 3335.00] 5000.00000 5000.00] 2985.00000 2985.00
TRAFFIC CONTROL | | |
0170 2528-8445113 9.000 EACH | 325.00000 2925.00] 325.00000 2925.00] 325.00000 2925.00
FLAGGERS | | |
0180 2533-4980005 LUMP | 3100.00000 3100.00] 35000.00000 35000.00 | 6360.00000 6360.00
MOBILIZATION | | |
SECTION TOTALS | $ 377,089.20] $ 390,320.80] $ 387,405.23
—————————————————————————————————————————— e e it e
CONTRACT TOTALS | $ 1,347,198.20| $ 1,381,740.00| $ 1,408,767.66




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 154 4
Bid Order: 154 Contract ID: 41-C041-107 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) DU122 | ( ) | ( )
| DUININCK, INC. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS STP-S-C041 (107)--5E-41
\ \ \
0010 2212-0475095 6.998 MILE | 118.00000 825.76| |
CLEANING AND PREPARATION OF BASE | | |
0020 2214-5145150 737.000 SY | 7.00000 5159.00] \
PAVEMENT SCARIFICATION | | |
0030 2303-0023500 16202.000 TON | 22.75000 368595.50 | |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0040 2303-0245828 1013.000 TON | 602.00000 609826.00| |
ASPHALT BINDER, PG 58-28 | | |
0050 2303-6911000 LUMP | 1000.00000 1000.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0060 2518-6910000 2.000 EACH | 151.00000 302.00] |
SAFETY CLOSURE | | |
0070 2528-8445110 LUMP | 2985.00000 2985.00] |
TRAFFIC CONTROL | | |
0080 2528-8445113 15.000 EACH | 325.00000 4875.00] |
FLAGGERS | | |
0090 2533-4980005 LUMP | 65000.00000 65000.00 | |
MOBILIZATION | |
SECTION TOTALS | $ 1,058,568.26]| $ | $
—————————————————————————————————————————— f———————
SECTION 0002  ROADWAY ITEMS FM-C041(108)--55-41
\ \ \
0100 2212-0475095 3.126 MILE | 118.00000 368.87| |
CLEANING AND PREPARATION OF BASE | | |
0110 2214-5145150 183.300 sSY | 7.00000 1283.10] \
PAVEMENT SCARIFICATION | | |
0120 2303-0023500 6034.000 TON | 23.75000 143307.50] |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | \ \
0130 2303-0245828 377.000 TON | 602.00000 226954.00 | |
ASPHALT BINDER, PG 58-28 | | \
0140 2303-6911000 LUMP | 400.00000 400.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0150 2518-6910000 2.000 EACH | 151.00000 302.00] |
| |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 05/16/12
Page: 154 5

Bid Order: 154 Contract ID: 41-C041-107 Primary County: HANCOCK
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) DU122 | ( ) | ( )
|DUININCK, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it et
0160 2528-8445110 LUMP | 2985.00000 2985.00] |
TRAFFIC CONTROL | | |
0170 2528-8445113 9.000 EACH | 325.00000 2925.00] |
FLAGGERS | | |
0180 2533-4980005 LUMP | 25000.00000 25000.00 |
MOBILIZATION | | |
SECTION TOTALS | S 403,525.47| $ | $
—————————————————————————————————————————— e et e et e E L L e T
CONTRACT TOTALS | $ 1,462,093.73| $ | $




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 05/16/12
Page: 155 1

Bid Order: 155 Contract ID: 45-C045-063 Primary County: HOWARD
Letting Date: 120417 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MATHY CONSTRUCTION CO.
Contract Period: 45 WORK DAYS Late Start Date: 08/06/12
Project: STP-S-C045(63)--5E-45
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: HOWARD Prj Awd Amt: $1,900,873.40
Route: V-18
Location: CITY OF ELMA TO HWY 9
MATHY CONSTRUCTION CO.
GFE to DBE responsiveness: Bid Winner - Met 80% of the established DBE Goal
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 MA810 MATHY CONSTRUCTION CO. $ 1,900,873.40 100.00 %
2 HE020 HEARTLAND ASPHALT, INC. $ 1,918,869.05 100.94 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 2
Bid Order: 155 Contract ID: 45-C045-063 Primary County: HOWARD
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HE020 | ( )
|IMATHY CONSTRUCTION CO. | HEARTLAND ASPHALT, INC. \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 7995.820 TON | 14.95000 119537.51] 14.95000 119537.51]
GRANULAR SHOULDERS, TYPE B | | |
0020 2214-5145150 2504.440 SY | 3.00000 7513.32]| 3.30000 8264.65|
PAVEMENT SCARIFICATION | | |
0030 2303-0023500 17719.340 TON | 30.21000 535301.26| 33.84000 599622.47|
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | \
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | \
0040 2303-0245828 1063.160 TON | 591.46000 628816.61 | 541.00000 575169.56|
ASPHALT BINDER, PG 58-28 | | |
0050 2303-6911000 LUMP | 2750.00000 2750.00] 1000.00000 1000.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0060 2303-9091010 3.000 EACH | 450.00000 1350.00| 450.00000 1350.00 |
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0070 2315-8275025 660.000 TON | 14.95000 9867.00| 14.95000 9867.00]
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0080 2318-1001100 105764.750 SY | 1.50000 158647.13| 1.69000 178742.43|
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0090 2318-1001220 465.360 TON | 638.10000 296946.22 | 628.00000 292246.08 |
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0100 2520-3350010 1.000 EACH | 1250.00000 1250.00 | 1000.00000 1000.00|
FIELD LABORATORY | | |
0110 2526-8285000 LUMP | 4970.00000 4970.00 | 4970.00000 4970.00 |
CONSTRUCTION SURVEY | | |
0120 2527-9263109 1258.940 STA | 6.90000 8686.69| 6.90000 8686.69|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0130 2528-8445110 LUMP | 3550.00000 3550.00 | 7175.00000 7175.00 |
TRAFFIC CONTROL | |
0140 2528-8445113 120.000 EACH | 325.00000 39000.00] 325.00000 39000.00]
FLAGGERS | \ \
0150 2528-8445115 30.000 EACH | 490.00000 14700.00] 490.00000 14700.00]
PILOT CARS | | |
0160 2529-5070110 224.890 SY | 94.00000 21139.66] 94.00000 21139.66|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0170 2529-5070120 2.000 EACH | 49.00000 98.00 | 49.00000 98.00 |
| | |

PATCHES, FULL-DEPTH FINISH, BY COUNT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 155 3
Bid Order: 155 Contract ID: 45-C045-063 Primary County: HOWARD
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MA810 | ( 2 ) HEO020 | ( )
|[MATHY CONSTRUCTION CO. | HEARTLAND ASPHALT, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2533-4980005 LUMP | 46750.00000 46750.00 | 36300.00000 36300.00 |
MOBILIZATION | | |
SECTION TOTALS | $ 1,900,873.40| $ 1,918,869.05]| $
—————————————————————————————————————————— B i e e Tt amatat e T e P
CONTRACT TOTALS | $ 1,900,873.40| $ 1,918,869.05| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
156 Contract ID: 60-C060-076
120417
AWARD RECOMMENDED
85 WORK DAYS

10:00 A.M.
to
Late Start Date:

OMG MIDWEST D/B/A TRI-STATE PAVING
06/04/12

Run Date:
Page: 156

Primary County: LYON

No Established DBE Goal

05/16/12

1

Project: FM-C060(76)--55-60 Project: FM-C060 (93) --55-60
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: LYON Prj Awd Amt: $1,388,876.82 County: LYON Prj Awd Amt: $1,114,509.88
Route: K52 Route: K60
Location: A34 TO HWY9 Location: INT. OF A52 TO INT.OF A34
Project: FM-C060(94)--55-60
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: LYON Prj Awd Amt: $879,930.02
Route: K52
Location: INT. OF A52 TO INT. OF A34
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $ 3,383,316.72 100.00 %
2 DU122 DUININCK, INC. $ 3,518,725.58 104.00 %
3 HE400 HENNINGSEN CONSTRUCTION, INC. S 4,091,367.99 120.92 %
4 CE351 CENTRAL SPECIALTIES INC. $ 4,128,466.18 122.02 %



Bid Order: 156
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

60-C060-076

Primary County:

Run Date:

Page: 156 2

LYON

05/16/12

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2123-7450000 616.280 STA
SHOULDER CONSTRUCTION, EARTH

0020 2212-0475095 6.294 MILE
CLEANING AND PREPARATION OF BASE

0030 2214-5145150 9111.000 sY
PAVEMENT SCARIFICATION

0040 2303-0032500 5575.000 TON

HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX

0050 2303-0033500 8206.000 TON
HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO
SPECIAL FRICTION REQUIREMENT

0060 2303-0245828 777.700 TON
ASPHALT BINDER, PG 58-28

0070 2303-6911000 LUMP
HOT MIX ASPHALT PAVEMENT SAMPLES

0080 2318-1001100 82331.000 sY
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT

0090 2527-9263109 909.950 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0100 2527-9263137 2.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0110 2528-8445110 LUMP
TRAFFIC CONTROL

0120 2528-8445113 8.000 EACH
FLAGGERS

0130 2533-4980005 LUMP
MOBILIZATION

0140 2599-9999006 18734.000 GAL
('"GALLONS' ITEM) ASPH STABILIZING AGENT
(ENG. EMUL)

0150 2599-9999006 76834.000 GAL
('"GALLONS' ITEM) ASPH STABILIZING AGENT
(ENG.EMULS)

SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+

1)

( 0.053
OMG MIDWEST D/B/A TRI-STATE

UNIT PRICE

160.

400.

28.

26.

560.

5700.

35.

7000.
325.

35000.

00000

00000

.50000

50000

50000

00000

00000

.75000

.00000

00000

00000

00000

00000

.64000

.64000

( 2 ) DU122
DUININCK, INC.

\
\
I
|
————————————————————————————— o

AMOUNT | UNIT PRICE AMOUNT
FM-C060 (76) --55-60

98604.80} 158.00000 97372.24;

2517.60: 118.00000 742.69:

22777.50: 3.42000 31159.62:

158887.50: 27.00000 150525.00:

| |

217459.00 | 27.00000 221562.00 |

| |

435512.00: 571.00000 444066.70:

5700.00: 1800.00000 1800.00:

144079.25: 1.75000 144079.25:

6369.651 6.95000 6324.151

| |

70.001 35.00000 70.001

| |

7000.00 | 4000.00000 4000.00 |

2600.00: 325.00000 2600.00:

35000.00: 106000.00000 106000.00:

49457.761 2.64000 49457.761

| |

202841.76: 2.64000 202841.76:

| |

1,388,876.82] $ 1,462,601.17]

FM—CO60(93)——55—26 ____________________________ :

3 )

o~

HE400

ENNINGSEN CONSTRUCTION,

INC.

158.

350.

41.

43.

573.

1200.

35.

8000.

325.

74000.

00000

00000

.65000

36000

43000

00000

00000

.75000

.95000

00000

00000

00000

00000

.64000

.64000

97372.
2202.
15033.

230582.

356386.

445622.

1200.

144079.

6324.

70.

8000.
2600.
74000.

49457.

202841.

1,635,771.

90
15

00

58

10
00
25

15

00

00
00
00

76



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 3
Bid Order: 156 Contract ID: 60-C060-076 Primary County: LYON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) 0.053 | ( 2 ) DUl22 | ( 3 ) HE400
|OMG MIDWEST D/B/A TRI-STATE |DUININCK, INC. | HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2123-7450000 532.880 STA | 160.00000 85260.80| 149.50000 79665.56 | 149.50000 79665.56
SHOULDER CONSTRUCTION, EARTH | | |
0170 2212-0475095 5.046 MILE | 400.00000 2018.40] 118.00000 595.43| 400.00000 2018.40
CLEANING AND PREPARATION OF BASE | | |
0180 2214-5145150 1600.000 sSY | 5.00000 8000.00| 3.51000 5616.00] 4.00000 6400.00
PAVEMENT SCARIFICATION | | |
0190 2303-0032500 4079.700 TON | 29.00000 118311.30]| 28.00000 114231.60]| 41.36000 168736.39
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0200 2303-0033500 6548.600 TON | 27.00000 176812.20| 27.00000 176812.20]| 43.43000 284405.70
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0210 2303-0245828 595.200 TON | 560.00000 333312.00] 571.00000 339859.20] 573.00000 341049.60
ASPHALT BINDER, PG 58-28 \ | \
0220 2303-6911000 LUMP | 4500.00000 4500.00| 1200.00000 1200.00| 1200.00000 1200.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0230 2318-1001100 69983.700 SY | 1.75000 122471.48| 1.75000 122471.48| 1.75000 122471.48
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0240 2527-9263109 743.770 STA | 7.00000 5206.39] 6.95000 5169.20] 6.95000 5169.20
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0250 2527-9263137 2.000 EACH | 35.00000 70.00| 35.00000 70.00| 35.00000 70.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0260 2528-8445110 LUMP | 6000.00000 6000.00| 4000.00000 4000.00| 8000.00000 8000.00
TRAFFIC CONTROL | | |
0270 2528-8445113 8.000 EACH | 325.00000 2600.00| 325.00000 2600.00| 325.00000 2600.00
FLAGGERS | | |
0280 2533-4980005 LUMP | 32000.00000 32000.00] 93000.00000 93000.00| 74000.00000 74000.00
MOBILIZATION | |
0290 2599-9999006 82555.800 GAL | 2.64000 217947.31| 2.64000 217947.31| 2.64000 217947.31
('"GALLONS' ITEM) ASPH STABILIZING AGENT | | |
(ENG. EMULS) | | |
SECTION TOTALS | $ 1,114,509.88]| $ 1,163,237.98| $ 1,313,733.64
—————————————————————————————————————————— o
SECTION 0003  ROADWAY ITEMS FM-C060 (94) --55-60
\ \ \
0300 2123-7450000 526.980 STA | 160.00000 84316.80| 146.00000 76939.08| 146.00000 76939.08

SHOULDER CONSTRUCTION, EARTH



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 4
Bid Order: 156 Contract ID: 60-C060-076 Primary County: LYON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) 0.053 | ( 2 ) DUl22 | ( 3 ) HE400
|OMG MIDWEST D/B/A TRI-STATE |DUININCK, INC. | HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0310 2212-0475095 5.055 MILE | 400.00000 2022.00] 118.00000 596.49| 400.00000 2022.00
CLEANING AND PREPARATION OF BASE | | |
0320 2214-5145150 1867.000 SY | 5.00000 9335.00| 3.58000 6683.86| 3.50000 6534.50
PAVEMENT SCARIFICATION | | |
0330 2303-0032500 6386.000 TON | 26.50000 169229.00| 27.00000 172422 .00 | 41.36000 264124.96
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0340 2303-0033500 6564.000 TON | 26.50000 173946.00| 27.00000 177228.00| 43.43000 285074.52
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0350 2303-0245828 725.200 TON | 560.00000 406112.00] 571.00000 414089.20] 573.00000 415539.60
ASPHALT BINDER, PG 58-28 | | |
0360 2303-6911000 LUMP | 5500.00000 5500.00 | 1500.00000 1500.00| 1200.00000 1200.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0370 2527-9263109 828.460 STA | 7.00000 5799.22| 6.95000 5757.80| 6.95000 5757.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0380 2527-9263137 2.000 EACH | 35.00000 70.00| 35.00000 70.00| 35.00000 70.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0390 2528-8445110 LUMP | 6000.00000 6000.00| 4000.00000 4000.00| 8000.00000 8000.00
TRAFFIC CONTROL | | |
0400 2528-8445113 8.000 EACH | 325.00000 2600.00| 325.00000 2600.00| 325.00000 2600.00
FLAGGERS | | |
0410 2533-4980005 LUMP | 15000.00000 15000.00] 31000.00000 31000.00] 74000.00000 74000.00
MOBILIZATION | |
SECTION TOTALS | $ 879,930.02| $ 892,886.43| $ 1,141,862.46
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,383,316.72| $ 3,518,725.58| $ 4,091,367.99




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 5
Bid Order: 156 Contract ID: 60-C060-076 Primary County: LYON
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) CE351 | ( ) | ( )
| CENTRAL SPECIALTIES INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS FM-C060 (76) --55-60
\ \ \
0010 2123-7450000 616.280 STA | 158.00000 97372.24| |
SHOULDER CONSTRUCTION, EARTH | | |
0020 2212-0475095 6.294 MILE | 150.00000 944 .10 | |
CLEANING AND PREPARATION OF BASE | | |
0030 2214-5145150 9111.000 SY | 3.00000 27333.00] |
PAVEMENT SCARIFICATION | | |
0040 2303-0032500 5575.000 TON | 41.10000 229132.50] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0050 2303-0033500 8206.000 TON | 41.10000 337266.60] |
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECIAL FRICTION REQUIREMENT | | |
0060 2303-0245828 777.700 TON | 610.00000 474397.00] |
ASPHALT BINDER, PG 58-28 | | |
0070 2303-6911000 LUMP | 500.00000 500.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | \ |
0080 2318-1001100 82331.000 SY | 1.75000 144079.25| |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | \
0090 2527-9263109 909.950 STA | 6.95000 6324.15| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0100 2527-9263137 2.000 EACH | 35.00000 70.00] |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | \
OR SOLVENT-BASED | | |
0110 2528-8445110 LUMP | 4000.00000 4000.00] |
TRAFFIC CONTROL \ \
0120 2528-8445113 8.000 EACH | 325.00000 2600.00] |
FLAGGERS | | |
0130 2533-4980005 LUMP | 76000.00000 76000.00| |
MOBILIZATION | |
0140 2599-9999006 18734.000 GAL | 2.64000 49457.76]| |
('"GALLONS' ITEM) ASPH STABILIZING AGENT | | |
(ENG. EMUL) | \ \
0150 2599-9999006 76834.000 GAL | 2.64000 202841.76]| |
('"GALLONS' ITEM) ASPH STABILIZING AGENT | | |
(ENG.EMULS) \ \ \

SECTION TOTALS | $ 1,652,318.36]| $ | $
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS FM-C060 (93) --55-60

\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 6
Bid Order: 156 Contract ID: 60-C060-076 Primary County: LYON
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) CE351 | ( ) | ( )
| CENTRAL SPECIALTIES INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0160 2123-7450000 532.880 STA | 149.50000 79665.56 | |
SHOULDER CONSTRUCTION, EARTH | | |
0170 2212-0475095 5.046 MILE | 150.00000 756.90| \
CLEANING AND PREPARATION OF BASE | | |
0180 2214-5145150 1600.000 SY | 6.00000 9600.00 | |
PAVEMENT SCARIFICATION | | |
0190 2303-0032500 4079.700 TON | 40.10000 163595.97| |
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0200 2303-0033500 6548.600 TON | 40.10000 262598.86| |
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0210 2303-0245828 595.200 TON | 610.00000 363072.00| |
ASPHALT BINDER, PG 58-28 | | \
0220 2303-6911000 LUMP | 500.00000 500.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0230 2318-1001100 69983.700 SY | 1.75000 122471.48| |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0240 2527-9263109 743.770 STA | 6.95000 5169.20] \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0250 2527-9263137 2.000 EACH | 35.00000 70.00| |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0260 2528-8445110 LUMP | 4000.00000 4000.00| |
TRAFFIC CONTROL | | \
0270 2528-8445113 8.000 EACH | 325.00000 2600.00| |
FLAGGERS | | |
0280 2533-4980005 LUMP | 76000.00000 76000.00| |
MOBILIZATION | |
0290 2599-9999006 82555.800 GAL | 2.64000 217947.31| |
('"GALLONS' ITEM) ASPH STABILIZING AGENT | | |
(ENG. EMULS) | [ I
SECTION TOTALS \ S 1,308,047.28| S \ S
—————————————————————————————————————————— o
SECTION 0003  ROADWAY ITEMS FM-C060 (94) --55-60
\ \ \
0300 2123-7450000 526.980 STA | 146.00000 76939.08| |

SHOULDER CONSTRUCTION, EARTH



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 156 7
Bid Order: 156 Contract ID: 60-C060-076 Primary County: LYON
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) CE351 | ( ) | ( )
| CENTRAL SPECIALTIES INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T T T T e e
0310 2212-0475095 5.055 MILE | 150.00000 758.25| |
CLEANING AND PREPARATION OF BASE | | |
0320 2214-5145150 1867.000 SY | 5.23000 9764.41| |
PAVEMENT SCARIFICATION | | |
0330 2303-0032500 6386.000 TON | 42.42000 270894.12| |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | \ \
0340 2303-0033500 6564.000 TON | 42.42000 278444 .88 | |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0350 2303-0245828 725.200 TON | 610.00000 442372.00] |
ASPHALT BINDER, PG 58-28 | | |
0360 2303-6911000 LUMP | 500.00000 500.00| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0370 2527-9263109 828.460 STA | 6.95000 5757.80] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0380 2527-9263137 2.000 EACH | 35.00000 70.00 | |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0390 2528-8445110 LUMP | 4000.00000 4000.00] |
TRAFFIC CONTROL | | |
0400 2528-8445113 8.000 EACH | 325.00000 2600.00| |
FLAGGERS | | |
0410 2533-4980005 LUMP | 76000.00000 76000.00| |
MOBILIZATION | |
SECTION TOTALS | S 1,168,100.54] S | S
—————————————————————————————————————————— T Tt et it
CONTRACT TOTALS | S 4,128,466.18] S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
157 Contract ID: 60-C060-089
120417 10:00 A.M.
AWARD RECOMMENDED to
20 WORK DAYS Late Start Date:

OMG MIDWEST D/B/A TRI-STATE PAVING
09/10/12

Run Date: 05/16/12
Page: 157 1

Primary County: LYON
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 796,205.53 100.00

Project: STP-S-C060(89)--5E-60
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: LYON Prj Awd Amt: $796,205.53
Route: K30
Location: SIOUX CO LNE TO INT OF K30 & A42
RANK VENDOR NO./NAME
1 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING
2 DU122 DUININCK, INC.

$ 855,250.74



Bid Order: 157
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

60-C060-089

Run Date: 05/16/12
Page: 157 2

Primary County: LYON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2123-7450000 318.250 STA
SHOULDER CONSTRUCTION, EARTH

0020 2212-0475095 3.014 MILE
CLEANING AND PREPARATION OF BASE

0030 2214-5145150 700.000 sSY
PAVEMENT SCARIFICATION

0040 2303-0032500 3609.000 TON

HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX

0050 2303-0033500 3697.000 TON
HOT MIX ASPHALT MIXTURE (1,000,000
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO
SPECIAL FRICTION REQUIREMENT

0060 2303-0245828 409.100 TON
ASPHALT BINDER, PG 58-28

0070 2303-6911000 LUMP
HOT MIX ASPHALT PAVEMENT SAMPLES

0080 2318-1001100 41466.000 sY
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT

0090 2527-9263109 498.760 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0100 2527-9263137 1.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0110 2528-8445110 LUMP
TRAFFIC CONTROL

0120 2528-8445113 6.000 EACH
FLAGGERS

0130 2533-4980005 LUMP
MOBILIZATION

0140 2599-9999006 48269.000 GAL

('"GALLONS' ITEM) ASPH STABILIZING
AGENT (STD.ASPH.EMULS.)
SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
+
|

1)

( 0.053
OMG MIDWEST D/B/A TRI-STATE

UNIT PRICE

160.

400.

29.

29.

560.

3500.

225.

7000.
325.

70000.

00000

00000

.00000

00000

00000

00000

00000

.00000

.00000

00000

00000

00000

00000

.65000

50920.
1205.
5600.

104661.

107213.

229096.
3500.
82932.

3990.

225.

7000.
1950.
70000.

127912.

796, 205.

796, 205.

2 ) Dul22
UININCK, INC.

O ~

139.00000
118.00000
30.00000

30.00000

30.00000

571.00000
900.00000
2.00000

8.00000

200.00000

3480.00000
325.00000
116000.00000

2.64000

355.
21000.

108270.

110910.

233596.
900.
82932.

3990.

200.

3480.
1950.
116000.

127430.

855,250.

855,250.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
158 Contract ID: 83-C083-052
120417 10:00 A.M.
CONTRACT SIGNED by
35 WORK DAYS Late Start Date:

HENNINGSEN CONSTRUCTION, INC.
08/20/12

Run Date:

Primary County: SHELBY
No Established DBE Goal

2,281,990.93

05/16/12
Page: 158 1

Project: STP-S-C083(52)--5E-83
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: SHELBY Prj Awd Amt: $2,281,990.93
Route: F-58
Location: M-47 TO EAST 8.6 MILES
RANK VENDOR NO./NAME
1 HE400 HENNINGSEN CONSTRUCTION, INC.
2 WES540 WESTERN ENGINEERING CO., INC.
3 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING

$
$ 2,366,030.88
$ 2,434,615.00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 158 2
Bid Order: 158 Contract ID: 83-C083-052 Primary County: SHELBY
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) HE400 | ( 2 ) WE540 | ( 3 ) 0.053
| HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST D/B/A TRI-STATE P
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 6977.000 TON | 21.72000 151540.44| 25.00000 174425.00| 25.00000 174425.00
GRANULAR SHOULDERS, TYPE B | | |
0020 2214-5145150 2200.000 SY | 5.49000 12078.00| 3.50000 7700.00 | 5.00000 11000.00
PAVEMENT SCARIFICATION | | |
0030 2303-0023500 19771.000 TON | 38.29000 757031.59] 42.00000 830382.00| 38.00000 751298.00
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0040 2303-0245828 1186.260 TON | 586.50000 695741.49| 580.00000 688030.80 | 600.00000 711756.00
ASPHALT BINDER, PG 58-28 | | |
0050 2303-6911000 LUMP | 2000.00000 2000.00| 2500.00000 2500.00| 9000.00000 9000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0060 2318-1001100 117114.000 SY | 1.70000 199093.80| 1.72000 201436.08| 2.00000 234228.00
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0070 2318-1001220 515.000 TON | 635.00000 327025.00] 640.00000 329600.00| 640.00000 329600.00
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0080 2527-9263109 1351.000 STA | 7.11000 9605.61| 7.00000 9457.00| 8.00000 10808.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0090 2528-8445110 LUMP | 6875.00000 6875.00| 15000.00000 15000.00| 20000.00000 20000.00
TRAFFIC CONTROL | | |
0100 2528-8445113 100.000 EACH | 325.00000 32500.00] 325.00000 32500.00] 325.00000 32500.00
FLAGGERS | | |
0110 2533-4980005 LUMP | 88500.00000 88500.00| 75000.00000 75000.00| 150000.00000 150000.00
MOBILIZATION | |
SECTION TOTALS | $ 2,281,990.93] $ 2,366,030.88] $ 2,434,615.00
—————————————————————————————————————————— R i et
CONTRACT TOTALS | $ 2,281,990.93] $ 2,366,030.88] $ 2,434,615.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12
VENDOR RANKING Page: 159 1
Bid Order: 159 Contract ID: 84-C084-139 Primary County: SIOUX
Letting Date: 120417 10:00 A.M. No Established DBE Goal

OMG MIDWEST D/B/A TRI-STATE PAVING
06/25/12

CONTRACT SIGNED
70 WORK DAYS

Letting Status:
Contract Period:

by
Late Start Date:

Project: STP-S-C084(139)--5E-84 Project: FM-C084 (140) --55-84
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: SIOUX Prj Awd Amt: $1,610,482.53 County: SIOUX Prj Awd Amt: $1,184,382.55
Route: B-40 Route: B-46
Location: B40 AT SIOUX CENTER, IA TO 6.5 MILE WEST Location: N. OF HAWARDEN, IA
Project: FM-C084(141)--55-84
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: SIOUX Prj Awd Amt: $522,897.26
Route: B-14
Location: NORTH OF HULL, IA TO
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 0.053 OMG MIDWEST, INC., D/B/A TRI-STATE PAVING $ 3,317,762.34 100.00 %
2 DU122 DUININCK, INC. $ 3,396,221.86 102.36 %
3 HE400 HENNINGSEN CONSTRUCTION, INC. $ 3,595,956.60 108.38 &
4 KNO36 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 3,678,202.72 110.86 %
5 CE351 CENTRAL SPECIALTIES INC. S 4,214,230.18 127.02 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 2
Bid Order: 159 Contract ID: 84-C084-139 Primary County: SIOUX
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) 0.053 | ( 2 ) DUl122 | ( 3 ) HE400
|OMG MIDWEST D/B/A TRI-STATE |DUININCK, INC. | HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS STP-S-C084 (139) --5E-84
\ \ \
0010 2123-7450000 649.840 STA | 150.00000 97476.00 | 148.00000 96176.32| 148.00000 96176.32
SHOULDER CONSTRUCTION, EARTH | | \
0020 2214-5145150 4783.880 SY | 2.50000 11959.70| 4.35000 20809.88| 4.00000 19135.52
PAVEMENT SCARIFICATION | | \
0030 2303-0032500 10951.200 TON | 24.50000 268304.40] 24.40000 267209.28]| 30.25000 331273.80
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0040 2303-0033500 7465.700 TON | 26.00000 194108.20| 25.80000 192615.006/| 31.91000 238230.49
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0050 2303-0245828 1105.000 TON | 575.00000 635375.00] 575.00000 635375.00] 575.00000 635375.00
ASPHALT BINDER, PG 58-28 | | \
0060 2303-6911000 LUMP | 7700.00000 7700.00] 1800.00000 1800.00] 2000.00000 2000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0070 2303-7000610 9000.000 EACH | 1.00000 9000.00| 1.00000 9000.00| 1.00000 9000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | \
0080 2303-7000620 9000.000 EACH | 1.00000 9000.00| 1.00000 9000.00| 1.00000 9000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | |
0090 2318-1001100 81703.100 SY | 1.75000 142980.43| 1.70000 138895.27| 1.70000 138895.27
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | \
0100 2318-1001224 88239.400 GAL | 2.00000 176478.80| 2.02000 178243.59| 2.02000 178243.59
ASPHALT STABILIZING AGENT (STANDARD | |
ASPHALT EMULSION) | | |
0110 2528-8445110 LUMP | 9200.00000 9200.00| 7000.00000 7000.00] 10500.00000 10500.00
TRAFFIC CONTROL | |
0120 2528-8445113 12.000 EACH | 325.00000 3900.00] 325.00000 3900.00| 325.00000 3900.00
FLAGGERS | | \
0130 2533-4980005 LUMP | 45000.00000 45000.00] 100000.00000 100000.00| 58100.00000 58100.00
MOBILIZATION | |
SECTION TOTALS | $ 1,610,482.53] $ 1,660,024.40] S 1,729,829.99
—————————————————————————————————————————— et et et it T

SECTION 0002  ROADWAY ITEMS FM-C084 (140) --55-84
\ \ \



Bid Order: 159
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

84-C084-139

Run Date: 05/16/12
Page: 159 3

Primary County: SIOUX

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0140 2123-7450000 502.300 STA
SHOULDER CONSTRUCTION, EARTH

0150 2214-5145150 420.800 SY
PAVEMENT SCARIFICATION

0160 2303-0023500 13781.440 TON
HOT MIX ASPHALT MIXTURE (300,000 ESAL),
INTERMEDIATE OR SURFACE COURSE, 1/2 IN.
MIX, NO SPCL FRIC REQ

0170 2303-0245828 826.900 TON
ASPHALT BINDER, PG 58-28

0180 2303-6911000 LUMP
HOT MIX ASPHALT PAVEMENT SAMPLES

0190 2303-7000610 7000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

0200 2303-7000620 7000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

0210 2318-1001100 61271.900 SY
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT

0220 2318-1001224 66173.700 GAL
ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

0230 2528-8445110 LUMP
TRAFFIC CONTROL

0240 2528-8445113 8.000 EACH
FLAGGERS

0250 2533-4980005 LUMP
MOBILIZATION

0260 2555-0000010 LUMP
DELIVER AND STOCKPILE SALVAGED MATERIAL

SECTION TOTALS

SECTION 0003 ROADWAY ITEMS

0270 2123-7450000 201.300 sSTA
SHOULDER CONSTRUCTION, EARTH

1)

(
OMG MIDWEST D/B/A TRI-STATE

575.

5700.

160.

0.053

00000

00000

.00000

.00000

.75000

.00000

.00000

.00000

.00000

.00000

00000

316973.

475467.
5700.

7000.

7000.

107225.

132347.

5500.
2600.
45000.
4000.
1,184,382.

32208.

2 )
UININCK,

O ~

141.

5.

22.

575.

1200.

4000.

325.

85000.

2400.

159.

DU122
INC.

00000

43000

00000

00000

00000

.00000

.00000

.70000

.02000

00000

00000

00000

00000

00000

3 ) HE400

I (
| HENNINGSEN CONSTRUCTION,
|

AMOUNT| UNIT PRICE

70824.30| 141.00000
2284.94: 20.00000
303191.68: 30.25000
|
475467.50: 575.00000
1200.00: 1500.00000
7000.00i 1.00000
|
7000.00: 1.00000
|
104162.231 1.70000
133670.871 2.02000
|
4000.00| 6000.00000
2600.00: 325.00000
85000.00: 58100.00000
2400.00: 2500.00000
1,198,801.52; $
+

FM-C084 (141)--55-84

\
32006.70 | 159.00000
|

416888.

475467.
1500.

7000.

7000.

104162.

133670.

6000.
2600.
58100.
2500.

1,294,129.

32006.

INC.

50

00

00

00

23

87

00

00

70



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 4
Bid Order: 159 Contract ID: 84-C084-139 Primary County: SIOUX
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) 0.053 | ( 2 ) DUl22 | ( 3 ) HE400
|OMG MIDWEST D/B/A TRI-STATE |DUININCK, INC. | HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0280 2214-5145150 1420.500 SY | 5.00000 7102.50] 4.50000 6392.25] 7.00000 9943.50
PAVEMENT SCARIFICATION | | |
0290 2303-0023500 5557.340 TON | 27.00000 150048.18]| 27.60000 153382.58]| 30.25000 168109.54
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0300 2303-0245828 333.400 TON | 575.00000 191705.00| 575.00000 191705.00]| 575.00000 191705.00
ASPHALT BINDER, PG 58-28 | | |
0310 2303-6911000 LUMP | 2400.00000 2400.00| 600.00000 600.00| 750.00000 750.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0320 2303-7000610 3000.000 EACH | 1.00000 3000.00| 1.00000 3000.00| 1.00000 3000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | |
FACTOR) | | |
0330 2303-7000620 3000.000 EACH | 1.00000 3000.00| 1.00000 3000.00| 1.00000 3000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0340 2318-1001100 24688.900 SY | 1.75000 43205.58| 1.70000 41971.13] 1.70000 41971.13
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0350 2318-1001224 26664.000 GAL | 2.00000 53328.00| 2.02000 53861.28| 2.02000 53861.28
ASPHALT STABILIZING AGENT (STANDARD | |
ASPHALT EMULSION) | | |
0360 2528-8445110 LUMP | 4000.00000 4000.00| 2500.00000 2500.00| 3750.00000 3750.00
TRAFFIC CONTROL | | |
0370 2528-8445113 4.000 EACH | 325.00000 1300.00| 325.00000 1300.00| 325.00000 1300.00
FLAGGERS | | |
0380 2533-4980005 LUMP | 30000.00000 30000.00] 47000.00000 47000.00| 58100.00000 58100.00
MOBILIZATION | |
0390 2555-0000010 LUMP | 1600.00000 1600.00| 677.00000 677.00] 4500.00000 4500.00
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | S 522,897.26| $ 537,395.94| $ 571,997.15
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 3,317,762.34| $ 3,396,221.86| $ 3,595,956.60




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 5
Bid Order: 159 Contract ID: 84-C084-139 Primary County: SIOUX
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) KNO36 | ( 5 ) CE351 | ( )
|KNIFE RIVER MIDWEST LLC | CENTRAL SPECIALTIES INC. |
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
SECTION 0001 ROADWAY ITEMS STP-S-C084 (139) --5E-84
\ \ \
0010 2123-7450000 649.840 STA | 152.11000 98847.16 | 148.00000 96176.32|
SHOULDER CONSTRUCTION, EARTH | | |
0020 2214-5145150 4783.880 SY | 2.49000 11911.86| 4.00000 19135.52|
PAVEMENT SCARIFICATION | | |
0030 2303-0032500 10951.200 TON | 28.71000 314408.95] 48.11000 526862.23|
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0040 2303-0033500 7465.700 TON | 29.97000 223747.03] 48.11000 359174.83]
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECIAL FRICTION REQUIREMENT | | |
0050 2303-0245828 1105.000 TON | 575.00000 635375.00] 600.00000 663000.00]
ASPHALT BINDER, PG 58-28 | | |
0060 2303-6911000 LUMP | 1324.79000 1324.79] 1000.00000 1000.00]
HOT MIX ASPHALT PAVEMENT SAMPLES | \ |
0070 2303-7000610 9000.000 EACH | 1.00000 9000.00| 1.00000 9000.00|
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | \ |
0080 2303-7000620 9000.000 EACH | 1.00000 9000.00| 1.00000 9000.00|
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0090 2318-1001100 81703.100 SY | 1.75000 142980.43| 1.70000 138895.27|
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0100 2318-1001224 88239.400 GAL | 2.08000 183537.95| 2.02000 178243.59|
ASPHALT STABILIZING AGENT (STANDARD | | |
ASPHALT EMULSION) | | |
0110 2528-8445110 LUMP | 7194.60000 7194.60] 7000.00000 7000.00]
TRAFFIC CONTROL | |
0120 2528-8445113 12.000 EACH | 325.00000 3900.00| 325.00000 3900.00|
FLAGGERS | | |
0130 2533-4980005 LUMP | 135928.00000 135928.00] 25000.00000 25000.00]
MOBILIZATION | |
SECTION TOTALS | $ 1,777,155.77]| $ 2,036,387.76] $
—————————————————————————————————————————— et et et it T

SECTION 0002 ROADWAY ITEMS

FM-C084 (140)--55-84
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 159 6
Bid Order: 159 Contract ID: 84-C084-139 Primary County: SIOUX
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) KNO36 | ( 5 ) CE351 | ( )
|[KNIFE RIVER MIDWEST LLC | CENTRAL SPECIALTIES INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt et
0140 2123-7450000 502.300 STA | 144.92000 72793.32| 141.00000 70824 .30 |
SHOULDER CONSTRUCTION, EARTH | | |
0150 2214-5145150 420.800 SY | 2.51000 1056.21| 4.00000 1683.20]|
PAVEMENT SCARIFICATION | | |
0160 2303-0023500 13781.440 TON | 26.54000 365759.42| 50.80000 700097.15]
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0170 2303-0245828 826.900 TON | 575.00000 475467.50] 600.00000 496140.00]|
ASPHALT BINDER, PG 58-28 | | |
0180 2303-6911000 LUMP | 971.52000 971.52] 1000.00000 1000.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0190 2303-7000610 7000.000 EACH | 1.00000 7000.00 | 1.00000 7000.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | I
0200 2303-7000620 7000.000 EACH | 1.00000 7000.00 | 1.00000 7000.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0210 2318-1001100 61271.900 SY | 1.75000 107225.83| 1.70000 104162.23|
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0220 2318-1001224 66173.700 GAL | 2.08000 137641.30] 2.02000 133670.87|
ASPHALT STABILIZING AGENT (STANDARD | | |
ASPHALT EMULSION) | | |
0230 2528-8445110 LUMP | 4111.20000 4111.20] 4000.00000 4000.00|
TRAFFIC CONTROL | | |
0240 2528-8445113 8.000 EACH | 325.00000 2600.00 | 325.00000 2600.00|
FLAGGERS | | |
0250 2533-4980005 LUMP | 98920.00000 98920.00| 25000.00000 25000.00|
MOBILIZATION | |
0260 2555-0000010 LUMP | 2775.06000 2775.06| 1000.00000 1000.00|
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
SECTION TOTALS | $ 1,283,321.36] $ 1,554,177.75] S
—————————————————————————————————————————— o
SECTION 0003  ROADWAY ITEMS FM-C084 (141) --55-84
\ \ \
0270 2123-7450000 201.300 STA | 163.42000 32896.45| 159.00000 32006.70|

SHOULDER CONSTRUCTION, EARTH



Bid Order: 159
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

84-C084-139

Run Date: 05/16/12
Page: 159 7

Primary County: SIOUX

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0280 2214-5145150 1420.500 SY
PAVEMENT SCARIFICATION

0290 2303-0023500 5557.340 TON
HOT MIX ASPHALT MIXTURE (300,000 ESAL),
INTERMEDIATE OR SURFACE COURSE, 1/2 IN.
MIX, NO SPCL FRIC REQ

0300 2303-0245828 333.400 TON
ASPHALT BINDER, PG 58-28

0310 2303-6911000 LUMP
HOT MIX ASPHALT PAVEMENT SAMPLES

0320 2303-7000610 3000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
LABORATORY VOIDS (FORMULA - BY PAY
FACTOR)

0330 2303-7000620 3000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE
FIELD VOIDS (FORMULA - BY PAY FACTOR)

0340 2318-1001100 24688.900 SY
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT

0350 2318-1001224 26664.000 GAL
ASPHALT STABILIZING AGENT (STANDARD
ASPHALT EMULSION)

0360 2528-8445110 LUMP
TRAFFIC CONTROL

0370 2528-8445113 4.000 EACH
FLAGGERS

0380 2533-4980005 LUMP
MOBILIZATION

0390 2555-0000010 LUMP
DELIVER AND STOCKPILE SALVAGED MATERIAL

SECTION TOTALS

CONTRACT TOTALS

4 )

=X~

KNO036

NIFE RIVER MIDWEST LLC

2

39

575.

618.

2569.

325.

62053.

740.

.50000

.16000

00000
24000

.00000

.00000

.75000

.08000

50000
00000
00000

02000

217625.

191705.
618.

3000.

3000.

43205.

55461.

2569.
1300.
62053.
740.

617,725.

3,678,202.

5 ) CE351

Q —~

600.00000

1000.00000

1.00000

1.00000

1.70000

2.02000

2500.00000

325.00000

25000.00000

1000.00000

ENTRAL SPECIALTIES INC.

AMOUNT |

5682.

253303.

200040.
1000.

3000.

3000.

41971.

53861.

2500.
1300.
25000.
1000.

623,664.

00|

4,214,230.

UNIT PRICE AMOUNT




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

160 Contract ID: 85-C085-114
120417 10:00 A.M.
AWARD RECOMMENDED to MANATT'S, INC.

25 WORK DAYS Late Start Date: 09/17/12

Run Date: 05/16/12
Page: 160 1

Primary County: STORY
No Established DBE Goal

Project: FM-C085(114)--55-85
Work Type: HMA RESURFACING
County: STORY Prj Awd Amt: $395,086.72
Route: E57
Location: 595TH AVE EAST 2.48 MILES TO S14
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 MA225 MANATT'S, INC. $ 395,086.72 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 2
Bid Order: 160 Contract ID: 85-C085-114 Primary County: STORY
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 696.000 TON | 26.70000 18583.20| |
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 2.480 MILE | 600.00000 1488.00| |
CLEANING AND PREPARATION OF BASE | | |
0030 2212-5070310 264.420 SY | 65.00000 17187.30] |
PATCHES, FULL-DEPTH REPATIR | | |
0040 2212-5070330 18.000 EACH | 100.00000 1800.00| |
PATCHES BY COUNT (REPAIR) | | |
0050 2214-5145150 244.440 SY | 15.00000 3666.60| |
PAVEMENT SCARIFICATION | | |
0060 2303-0023500 3260.000 TON | 38.80000 126488.00| |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0070 2303-0246422 195.600 TON | 595.00000 116382.00| |
ASPHALT BINDER, PG 64-22 | | |
0080 2303-6911000 LUMP | 1000.00000 1000.00| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0090 2402-0425031 664.000 TON | 31.50000 20916.00| \
GRANULAR BACKFILL | | |
0100 2402-2720100 674.000 CY | 34.25000 23084.50| |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0110 2417-0225024 12.000 EACH | 244.50000 2934.00| \
APRONS, METAL, 24 IN. DIA. | | |
0120 2417-0225030 2.000 EACH | 420.00000 840.00| |
APRONS, METAL, 30 IN. DIA. | | |
0130 2417-1060024 270.000 LF | 24.90000 6723.00] |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0140 2417-1060030 135.000 LF | 31.75000 4286.25]| |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
30 IN. DIA. | | \
0150 2417-1060036 90.000 LF | 36.25000 3262.50] |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
36 IN. DIA. \ \ \
0160 2502-8212415 60.000 LF | 63.30000 3798.00| |
SUBDRAIN, STANDARD, NON-PERFORATED, 15 | |
| | |

IN., AS PER PLAN



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 160 3
Bid Order: 160 Contract ID: 85-C085-114 Primary County: STORY
Letting Date: 04/17/12 10:00 A.M.
¢ 1 ) MA225 I ( ) ¢ )
|MANATT'S, INC. | \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2527-9263109 423.760 STA | 8.25000 3496.02 | |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0180 2527-9263137 2.000 EACH | 165.00000 330.00] |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0190 2528-8445110 LUMP | 7000.00000 7000.00 | \
TRAFFIC CONTROL | |
0200 2528-8445113 20.000 EACH | 325.00000 6500.00] \
FLAGGERS | | |
0210 2528-8445115 5.000 EACH | 490.00000 2450.00 | |
PILOT CARS \ \ \
0220 2529-8174010 289.320 SY | 23.75000 6871.35] |
SUBBASE (PATCHES) | | \
0230 2533-4980005 LUMP | 13000.00000 13000.00| |
MOBILIZATION | | |
0240 2595-0000100 LUMP | 3000.00000 3000.00| |
UPRR INSURANCE PROVISIONS | | |
SECTION TOTALS | $ 395,086.72| $ \ S
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 395,086.72| $ | S




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 05/16/12
Page: 161 1

Bid Order: 161 Contract ID: 85-0305-240 Primary County: STORY
Letting Date: 120417 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: CONTRACT SIGNED by MANATT'S, INC.
Contract Period: 75 WORK DAYS Late Start Date: 07/09/12
Project: NHSX-030-5(240)--3H-85
Work Type: HMA RESURFACING
County: STORY Prj Awd Amt: $4,385,129.72
Route: U.S. 30
Location: FROM COLO E. TO STATE CENTER(EBL)
MANATT'S, INC.
GFE to DBE responsiveness: Bid Winner - Demonstrated historical utilization of DBESs
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 MA225 MANATT'S, INC. $ 4,385,129.72 100.00 %
2 0.051 OMG MIDWEST, INC., D/B/A CESSFORD CONSTRUCTION COMPANY $ 4,427,953.80 100.97 %
3 HE400 HENNINGSEN CONSTRUCTION, INC. $ 4,465,365.74 101.82 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 2
Bid Order: 161 Contract ID: 85-0305-240 Primary County: STORY
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) 0.051 | ( 3 ) HE400
|[MANATT'S, INC. |OMG D/B/A CESSFORD CONSTRUCT |HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 386.000 TON | 31.15000 12023.90] 30.00000 11580.00] 25.00000 9650.00
SPECIAL BACKFILL | | |
0020 2102-2625000 470.000 CY | 36.00000 16920.00] 20.00000 9400.00] 15.00000 7050.00
EMBANKMENT-IN-PLACE | | |
0030 2121-7425020 17537.000 TON | 19.10000 334956.70] 18.45000 323557.65] 17.70000 310404.90
GRANULAR SHOULDERS, TYPE B | | |
0040 2122-5500060 838.000 SY | 29.50000 24721.00| 43.99000 36863.62| 32.48000 27218.24
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | \ \
0050 2123-7450020 6.700 STA | 410.00000 2747.00| 500.00000 3350.00] 350.00000 2345.00
SHOULDER FINISHING, EARTH | | |
0060 2125-2225050 2.100 sSTA | 820.00000 1722.00| 1000.00000 2100.00| 350.00000 735.00
RESHAPING DITCHES | | |
0070 2212-0475095 11.000 MILE | 350.00000 3850.00] 488.25000 5370.75] 350.00000 3850.00
CLEANING AND PREPARATION OF BASE | | |
0080 2212-5070310 704.000 sSY | 84.00000 59136.00| 84.00000 59136.00| 119.04000 83804.16
PATCHES, FULL-DEPTH REPAIR | | |
0090 2212-5070322 245.000 sSY | 70.00000 17150.00] 70.00000 17150.00] 98.00000 24010.00
PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX | | |
ASPHALT | | |
0100 2212-5070330 100.000 EACH | 137.00000 13700.00] 137.00000 13700.00] 140.00000 14000.00
PATCHES BY COUNT (REPAIR) | | |
0110 2213-2713300 3280.000 CY | 13.90000 45592.00| 11.26000 36932.80| 7.47000 24501.60
EXCAVATION, CLASS 13, FOR WIDENING | |
0120 2214-5145150 4962.000 SY | 7.75000 38455.50| 5.73000 28432.26| 4.21000 20890.02
PAVEMENT SCARIFICATION | | |
0130 2303-0031500 6003.000 TON | 32.50000 195097.50| 38.39000 230455.17| 38.12000 228834.36
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0140 2303-0042500 22217.000 TON | 33.70000 748712.90| 35.69000 792924.73| 34.25000 760932.25
HOT MIX ASPHALT MIXTURE (3,000,000 \ \ \
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0150 2303-0043503 17877.000 TON | 36.90000 659661.30| 37.95000 678432.15]| 36.36000 650007.72
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | | |
0160 2303-0245828 2766.000 TON | 600.00000 1659600.00| 594.00000 1643004.00| 599.20000 1657387.20
| | |

ASPHALT BINDER, PG 58-28



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 3
Bid Order: 161 Contract ID: 85-0305-240 Primary County: STORY
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) 0.051 | ( 3 ) HE400
|[MANATT'S, INC. |OMG D/B/A CESSFORD CONSTRUCT |HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt s ettt ettt
0170 2303-6911000 LUMP | 9000.00000 9000.00] 11714.40000 11714.40]| 5000.00000 5000.00
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0180 2402-2720100 20.000 cy | 43.40000 868.00| 50.00000 1000.00| 25.00000 500.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0190 2416-0101136 1.000 EACH | 1026.30000 1026.30]| 1500.00000 1500.00| 2000.00000 2000.00
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS GREATER THAN 36 IN. | | |
0200 2416-1541136 12.000 LF | 121.90000 1462.80| 50.00000 600.00| 100.00000 1200.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. | | |
0210 2499-4000036 100.000 LF | 100.00000 10000.00] 100.00000 10000.00] 100.00000 10000.00
SLIPLINING EXISTING CULVERTS, LESS THAN | | |
OR EQUAL TO 36 IN. DIA. OR HEIGHT | | |
0220 2502-8212034 8110.000 LF | 9.35000 75828.50| 7.55000 61230.50] 7.55000 61230.50
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0230 2502-8220196 37.000 EACH | 175.00000 6475.00| 175.00000 6475.00| 175.00000 6475.00
SUBDRAIN OUTLET, RF-19E | | I
0240 2505-4008120 387.600 LF | 3.00000 1162.80| 3.00000 1162.80| 3.00000 1162.80
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0250 2505-4008400 2.000 EACH | 1600.00000 3200.00| 1600.00000 3200.00] 1600.00000 3200.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0260 2505-4021010 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 200.00000 400.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0270 2505-4021700 2.000 EACH | 1800.00000 3600.00| 1800.00000 3600.00| 1800.00000 3600.00
STEEL BEAM GUARDRATL END TERMINAL | |
0280 2505-6000111 384.000 LF | 11.00000 4224.00| 11.00000 4224.00| 11.00000 4224.00
HIGH TENSION CABLE GUARDRAIL | | |
0290 2505-6000121 4.000 EACH | 2000.00000 8000.00| 2000.00000 8000.00 | 2000.00000 8000.00
HIGH TENSION CABLE GUARDRAIL, END ANCHO | | |
0300 2506-4984000 12.000 cCY | 150.00000 1800.00| 150.00000 1800.00| 120.00000 1440.00
FLOWABLE MORTAR | | |
0310 2527-9263109 2687.130 STA | 7.45000 20019.12| 7.45000 20019.12| 7.98000 21443.30
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0320 2527-9263180 3.650 STA | 125.00000 456.25| 125.00000 456.25]| 68.18000 248.86
PAVEMENT MARKINGS REMOVED | | |
0330 2528-8445110 LUMP | 35000.00000 35000.00 | 28039.34000 28039.34| 31687.50000 31687.50
| |

TRAFFIC CONTROL



TABULATION OF CONSTRUCTION AND MATERIAL BIDS

IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
Page: 161 4

PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE

Bid Order: 161 Contract ID: 85-0305-240 Primary County: STORY
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) 0.051 | ( 3 ) HE400
|MANATT'S, INC. |OMG D/B/A CESSFORD CONSTRUCT |HENNINGSEN CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2528-8445113 60.000 EACH | 325.00000 19500.00 | 325.00000 19500.00 | 325.00000 19500.00
FLAGGERS | | |
0350 2529-2242304 61.000 EACH | 93.00000 5673.00 | 93.00000 5673.00 | 110.00000 6710.00
CD JOINT ASSEMBLY | | |
0360 2529-5070110 1515.000 SY | 66.00000 99990.00 | 66.00000 99990.00 | 83.06000 125835.90
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0370 2529-5070120 6.000 EACH | 137.00000 822.00| 137.00000 822.00| 280.00000 1680.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0380 2530-0400061 55.000 TON | 130.00000 7150.00 | 130.00000 7150.00 | 98.00000 5390.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) | \ |
0390 2533-4980005 LUMP | 90000.00000 90000.00 | 94793.86000 94793.86| 183662.50000 183662.50
MOBILIZATION | |
0400 2548-0000100 997.200 STA | 10.75000 10719.90]| 6.50000 6481.80] 6.50000 6481.80
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0410 2548-0000110 1080.200 GAL | 6.25000 6751.25] 4.24000 4580.05| 5.00000 5401.00
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0420 2548-0000200 1.000 STA | 325.00000 325.00]| 100.00000 100.00| 100.00000 100.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | \
0430 2555-0000010 LUMP | 32000.00000 32000.00] 37422.55000 37422.55]| 27542.13000 27542 .13
DELIVER AND STOCKPILE SALVAGED MATERIAL | | \
0440 2602-0000030 60.000 LF | 10.00000 600.00| 10.00000 600.00| 10.00000 600.00
SILT FENCE FOR DITCH CHECKS | | |
0450 2602-0000101 30.000 LF | 1.00000 30.00]| 1.00000 30.00]| 1.00000 30.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \

SECTION TOTALS | $ 4,290,129.72] $ 4,332,953.80] $ 4,370,365.74
—————————————————————————————————————————— f—— - -
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS

\ \ \
0460 2303-7000610 23000.000 EACH | 1.00000 23000.00| 1.00000 23000.00| 1.00000 23000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | \
0470 2303-7000620 23000.000 EACH | 1.00000 23000.00] 1.00000 23000.00] 1.00000 23000.00
| | \
| | |
| | |

FIELD VOIDS (FORMULA - BY PAY FACTOR)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 161 5
Bid Order: 161 Contract ID: 85-0305-240 Primary County: STORY
Letting Date: 04/17/12 10:00 A.M.
1 ) MA225 2 ) 0.051 3 ) HE400

o~

( (
MANATT'S, INC. OMG D/B/A CESSFORD CONSTRUCT |HENNINGSEN CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

I I I
I I I
I I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0480 2317-7000120 49000.000 EACH | 1.00000 49000.00| 1.00000 49000.00 | 1.00000 49000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | I
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 95,000.00] $ 95,000.00] $ 95,000.00
—————————————————————————————————————————— o o
|

CONTRACT TOTALS $ 4,385,129.72| $ 4,427,953.80| $ 4,465,365.74




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 05/16/12
Page: 162 1

Bid Order: 162 Contract ID: 92-0929-104 Primary County: WASHINGTON
Letting Date: 120417 10:00 A.M. Established DBE Goal: 5.00 %
Letting Status: CONTRACT SIGNED by NORRIS ASPHALT PAVING CO.
Contract Period: 75 WORK DAYS Late Start Date: 06/25/12
Project: STP-092-9(104)--2C-92
Work Type: HMA RESURFACING WITH MILLING
County: WASHINGTON Prj Awd Amt: $2,370,861.30
Route: IOWA 92
Location: FROM N. JCT. IA. 1 E. TO ECL OF WASHINGTON
NORRIS ASPHALT PAVING CO.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 NOO080 NORRIS ASPHALT PAVING CO. $ 2,370,861.30 100.00 %
2 PE140 PELLING, L.L. CO., INC. $ 2,545,312.50 107.35 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 162 2
Bid Order: 162 Contract ID: 92-0929-104 Primary County: WASHINGTON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) NOO080 | ( 2 ) PE140 | ( )
INORRIS ASPHALT PAVING CO. | PELLING, L.L. CO., INC. |
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2713090 3023.000 CY | 13.87000 41929.01| 21.00000 63483.00]
EXCAVATION, CLASS 13, WASTE | | |
0020 2121-7425010 3249.900 TON | 17.75000 57685.73| 20.00000 64998.00 |
GRANULAR SHOULDERS, TYPE A | | |
0030 2121-7425020 4294 .800 TON | 17.75000 76232.70| 20.60000 88472.88|
GRANULAR SHOULDERS, TYPE B | | |
0040 2128-0000200 2000.000 TON | 14.00000 28000.00]| 3.65000 7300.00 |
CONTRACTOR STOCKPILED SHOULDER MATERIAL | | |
0050 2212-0475095 5.100 MILE | 1000.00000 5100.00]| 1900.00000 9690.00|
CLEANING AND PREPARATION OF BASE | | \
0060 2212-5070310 2389.400 SY | 77.80000 185895.32] 77.80000 185895.32]
PATCHES, FULL-DEPTH REPAIR | | |
0070 2212-5070330 217.000 EACH | 145.00000 31465.00| 145.00000 31465.00|
PATCHES BY COUNT (REPAIR) | | |
0080 2212-5075001 10.000 TON | 100.00000 1000.00| 235.00000 2350.00]|
HOT MIX ASPHALT SURFACE PATCHES | | |
0090 2214-5145160 4534.000 TON | 13.32000 60392.88] 11.85000 53727.90|
PAVEMENT SCARIFICATION | | |
0100 2303-0031500 2538.900 TON | 41.79000 106100.63] 34.00000 86322.60|
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), BASE COURSE, 1/2 IN. MIX | | |
0110 2303-0042500 9202.000 TON | 39.05000 359338.10]| 35.00000 322070.00]
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | \
0120 2303-0043500 2267.000 TON | 42.65000 96687.55]| 44.00000 99748.00 |
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0130 2303-0043503 4701.000 TON | 42.65000 200497.65| 49.00000 230349.00]|
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 \ \ \
0140 2303-0246422 1071.000 TON | 588.61000 630401.31] 588.00000 629748.00|
ASPHALT BINDER, PG 64-22 | | |
0150 2303-6911000 LUMP | 2750.00000 2750.00| 5255.00000 5255.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0160 2435-0250704 2.000 EACH | 2100.00000 4200.00]| 3500.00000 7000.00]|
| | |

INTAKE, SW-507, TOP ONLY



IOWA DEPARTMENT OF TRANSPORTATION

REGULAR PARTIAL DEPTH HOT MIX ASPHALT

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 3
Bid Order: 162 Contract ID: 92-0929-104 Primary County: WASHINGTON
Letting Date: 04/17/12 10:00 A.M.
| 1 ) NOO080 | ( 2 ) PE140 | )
INORRIS ASPHALT PAVING CO. | PELLING, L.L. CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2435-0600010 33.000 EACH | 350.00000 11550.00 | 590.00000 19470.00 |
MANHOLE ADJUSTMENT, MINOR | | |
0180 2502-8212034 16860.000 LF | 4.86000 81939.60 | 4.50000 75870.00 |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0190 2502-8220196 66.000 EACH | 175.00000 11550.00| 145.00000 9570.00]
SUBDRAIN OUTLET, RF-19E | | [
0200 2511-6745900 1559.600 SY | 6.50000 10137.40]| 6.50000 10137.40]|
REMOVAL OF SIDEWALK \ \ |
0210 2511-7526004 1004.100 SY | 30.50000 30625.05]| 30.50000 30625.05]|
SIDEWALK, P.C. CONCRETE, 4 IN. | | \
0220 2511-7526006 588.900 SY | 32.50000 19139.25]| 32.50000 19139.25|
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0230 2511-7528101 528.000 SF | 22.00000 11616.00| 22.00000 11616.00|
DETECTABLE WARNINGS | | |
0240 2526-8285000 LUMP | 8800.00000 8800.00 | 10800.00000 10800.00 |
CONSTRUCTION SURVEY | | |
0250 2527-9263109 2040.600 STA | 10.00000 20406.00]| 12.00000 24487.20]|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2527-9263137 34.000 EACH | 75.00000 2550.00 | 56.00000 1904.00|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | \ |
0270 2528-8445110 LUMP | 16500.00000 16500.00 | 49000.00000 49000.00 |
TRAFFIC CONTROL | |
0280 2528-8445113 190.000 EACH | 325.00000 61750.00 | 325.00000 61750.00 |
FLAGGERS | | |
0290 2528-8445115 70.000 EACH | 490.00000 34300.00| 490.00000 34300.00|
PILOT CARS | | |
0300 2529-2242304 35.000 EACH | 106.00000 3710.00]| 106.00000 3710.00 |
CD JOINT ASSEMBLY | | |
0310 2529-2242320 29.000 EACH | 140.00000 4060.00 | 140.00000 4060.00 |
CT JOINT \ \ |
0320 2529-5070110 830.000 sSY | 85.30000 70799.00] 85.30000 70799.00]
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0330 2529-5070120 23.000 EACH | 170.00000 3910.00| 170.00000 3910.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0340 2530-5070221 7.100 SY | 84.00000 596.40] 84.00000 596.40]
| | |
| \ \

FINISH PATCHES, BY AREA



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 162 Contract ID:

Letting Date: 04/17/12 10:00 A.M.

92-0929-104

Run Date: 05/16/12
Page: 162 4

Primary County: WASHINGTON

UNIT PRICE AMOUNT

| ( 1 ) NOO08O | ( 2 ) PE140 \
|NORRIS ASPHALT PAVING CO. | PELLING, L.L. CO., INC. \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— +-———
0350 2533-4980005 LUMP | 27500.00000 27500.00|] 160565.00000 160565.00]
MOBILIZATION | | \
0360 2602-0000020 4350.000 LF | 1.90000 8265.00 | 2.25000 9787.50]
SILT FENCE | | |
0361 2520-3350015 1.000 EACH | 2000.00000 2000.00 | 2900.00000 2900.00 |
FIELD OFFICE | | |
0362 2530-0400061 1.160 TON | 92.00000 106.72] 350.00000 406.00]
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) | | |
SECTION TOTALS | $ 2,329,486.30] $ 2,503,277.50]
—————————————————————————————————————————— e
SECTION 0002 RAILROAD INSURANCE PROVISIONS
\ \ \
0370 2595-0000010 LUMP | 1875.00000 1875.00| 2535.00000 2535.00 |
RAILROAD INSURANCE PROVISIONS | | |
SECTION TOTALS | $ 1,875.00] $ 2,535.00]
_______________________________________________________________________ +_____________________________+_____________________________
SECTION 0003 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0380 2303-7000610 9500.000 EACH | 1.00000 9500.00| 1.00000 9500.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0390 2303-7000620 9500.000 EACH | 1.00000 9500.00] 1.00000 9500.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | \
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0400 2317-7000120 19000.000 EACH | 1.00000 19000.00| 1.00000 19000.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) \ \ \
SECTION TOTALS | $ 38,000.00] $ 38,000.00|
—————————————————————————————————————————— e s e
SECTION 0004 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \
0410 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0420 2602-0010020 1.000 EACH | 1000.00000 1000.00 | 1000.00000 1000.00 |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00]
—————————————————————————————————————————— et s
CONTRACT TOTALS | $ 2,370,861.30] $ 2,545,312.50]




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
163 Contract ID: 96-C096-107
120417 10:00 A.M.
CONTRACT SIGNED by
60 WORK DAYS Late Start Date:

MATHY CONSTRUCTION CO.
07/09/12

Run Date: 05/16/12
Page: 163 1

Primary County: WINNESHIEK
No Established DBE Goal

TOTAL % OVER

Project: FM-C096(107)--55-96
Work Type: HMA RESURFACING/COLD IN-PLACE RECYCLING
County: WINNESHIEK Prj Awd Amt: $1,611,881.50
Route: POLE LINE ROAD
Location: CO. RD. W14 TO ST. HWY 9 & 139
RANK VENDOR NO./NAME

MATHY CONSTRUCTION CO.

$ 1,611,881.50 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 2
Bid Order: 163 Contract ID: 96-C096-107 Primary County: WINNESHIEK
Letting Date: 04/17/12 10:00 A.M.
1 ) MA810 ( ) ( )

(
MATHY CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

SECTION 0001 ROADWAY ITEMS

0010 2101-0850001 0.250 ACRE 2900.00000 725.00
CLEARING AND GRUBBING

0020 2102-2625000 300.000 CY 10.55000 3165.00
EMBANKMENT-IN-PLACE

0030 2104-2710020 40.000 cCY 10.55000 422.00
EXCAVATION, CLASS 10, CHANNEL

0040 2107-0425020 176.000 CY 8.49000 1494.24
COMPACTING BACKFILL ADJACENT TO BRIDGES
CULVERTS OR STRUCTURES

0050 2121-7425020 5205.000 TON 13.95000 72609.75
GRANULAR SHOULDERS, TYPE B

0060 2212-5075001 79.000 TON 95.00000 7505.00
HOT MIX ASPHALT SURFACE PATCHES

0070 2214-5145150 184.000 SY 30.00000 5520.00
PAVEMENT SCARIFICATION

0080 2303-0032500 7234.000 TON 33.31000 240964 .54

I I

| |

| I

| |

| |

| |

| |

I I

| |

| |

| |

| |

| |

| |

| |

| |

| |

HOT MIX ASPHALT MIXTURE (1,000,000 | |

ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | |

0090 2303-0033500 7075.000 TON | 33.31000 235668.25]

HOT MIX ASPHALT MIXTURE (1,000,000 | |

ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECIAL FRICTION REQUIREMENT |

| |

| I

| |

| |

| |

| |

| I

| |

| |

: :

I I

| |

| |

| |

| |

0100 2303-0245828 860.000 TON 596.00000 512560.00
ASPHALT BINDER, PG 58-28

0110 2303-6911000 LUMP 750.00000 750.00
HOT MIX ASPHALT PAVEMENT SAMPLES

0120 2312-8260051 242.000 TON 13.95000 3375.90
GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

0130 2318-1001100 59145.000 sSY 1.91000 112966.95
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT

0140 2318-1001220 260.000 TON 632.00000 164320.00
ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

0150 2401-6745650 LUMP 7900.00000 7900.00
REMOVAL OF EXISTING STRUCTURES

0160 2402-0425031 176.000 TON 15.00000 2640.00

GRANULAR BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 3
Bid Order: 163 Contract ID: 96-C096-107 Primary County: WINNESHIEK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MA810 | ( ) | ( )
IMATHY CONSTRUCTION CO. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0170 2402-2723100 1774.000 CY | 6.66000 11814.84| \
EXCAVATION, CLASS 23, FOR ROADWAY PIPE | |
CULVERT | | |
0180 2402-2725005 53.000 TON | 20.00000 1060.00 | |
FOUNDATION TREATMENT MATERIAL | | |
0190 2403-0100020 137.000 CY | 488.00000 66856.00 | \
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0200 2404-7775005 21556.000 LB | 1.00000 21556.00| \
REINFORCING STEEL, EPOXY COATED | | |
0210 2416-0100060 2.000 EACH | 2600.00000 5200.00 |
APRONS, CONCRETE, 60 IN. DIA. \ \ |
0220 2416-1180060 60.000 LF | 233.00000 13980.00| |
CULVERT, CONCRETE ROADWAY PIPE, 60 IN. | |
DIA. | | |
0230 2510-6745850 232.300 SY | 6.95000 1614.49| |
REMOVAL OF PAVEMENT | \ \
0240 2518-6910000 8.000 EACH | 100.00000 800.00] |
SAFETY CLOSURE | |
0250 2527-9263117 806.060 STA | 29.05000 23416.04| |
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0260 2528-8445110 LUMP | 4700.00000 4700.00 | |
TRAFFIC CONTROL | |
0270 2528-8445113 30.000 EACH | 325.00000 9750.00] |
FLAGGERS | | |
0280 2528-8445115 15.000 EACH | 490.00000 7350.00 | |
PILOT CARS | \ |
0290 2529-5070110 73.000 SY | 125.00000 9125.00] |
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0300 2529-5070120 2.000 EACH | 150.00000 300.00] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0310 2529-8202000 2.000 EACH | 330.00000 660.00]| |
RUMBLE STRIP PANEL (IN FULL DEPTH PATCH | | |
0320 2533-4980005 LUMP | 57300.00000 57300.00 | |
MOBILIZATION | |
0330 2601-2634100 0.500 ACRE | 700.00000 350.00] \
MULCHING | | |
0340 2601-2636043 0.500 ACRE | 1800.00000 900.00| \
SEEDING AND FERTILIZING (RURAL) | | |
0350 2602-0000020 250.000 LF | 2.75000 687.50] |
\ \ \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 163 4
Bid Order: 163 Contract ID: 96-C096-107 Primary County: WINNESHIEK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MA810 | ( ) | ( )
[MATHY CONSTRUCTION CO. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e it e L TP
0360 2602-0000030 100.000 LF | 3.75000 375.00]| |
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | S 1,610,381.50] S | S
—————————————————————————————————————————— et et et it
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0370 2602-0010010 1.000 EACH | 500.00000 500.00| |
MOBILIZATIONS, EROSION CONTROL | | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00] |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \
SECTION TOTALS | S 1,500.00] $ | $
—————————————————————————————————————————— e e b
CONTRACT TOTALS | S 1,611,881.50] S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12
VENDOR RANKING Page: 164 1

Bid Order: 164 Contract ID: 97-6890-607 Primary County: WOODBURY
Letting Date: 120417 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to KNIFE RIVER MIDWEST LLC
Contract Period: By Individual Site Numbers

Project: STP-U-6890(607)--70-97
Work Type: HMA PAVEMENT WIDENING / HMA RESURFACING
County: WOODBURY Prj Awd Amt: $541,141.28
Route: K45
Location: IN THE CITY OF SERGEANT BLUFF
SOUTH LEWIS BLVD AT WARRIOR RD INTERSEC

KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 KNO36 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 541,141.28 100.00 %



Bid Order: 164

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 97-6890-607

Primary County:

Run Date: 05/16/12
Page: 164 2

WOODBURY

SURFACING, DRIVEWAY, CLASS A CRUSHED

Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) KNO36 | ( ) | ( )
|[KNIFE RIVER MIDWEST LLC \ \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.760 ACRE | 4013.07000 3049.93| |
CLEARING AND GRUBBING | | |
0020 2102-2625000 2080.000 cCY | 8.89000 18491.20| |
EMBANKMENT-IN-PLACE | | |
0030 2105-8425015 1102.000 cCY | 10.89000 12000.78| |
TOPSOIL, STRIP, SALVAGE AND SPREAD | \
0040 2107-0875000 470.000 CY | 8.60000 4042.00] |
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL | | |
0050 2115-0100000 470.000 CY | 40.92000 19232.40| |
MODIFIED SUBBASE | | |
0060 2121-7425010 500.000 TON | 34.69000 17345.00| |
GRANULAR SHOULDERS, TYPE A | \ \
0070 2122-5500090 454.000 SY | 55.49000 25192 .46 |
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | \
9 IN. | | |
0080 2123-7450020 32.000 STA | 137.59000 4402.88] |
SHOULDER FINISHING, EARTH \ \ \
0090 2201-0505080 2285.000 sSY | 39.42000 90074.70] |
BASE, STANDARD OR SLIP FORM P.C. | | \
CONCRETE, 8 IN. | | |
0100 2212-0475095 0.230 MILE | 9314.13000 2142.25] |
CLEANING AND PREPARATION OF BASE | | |
0110 2213-7100400 15.000 EACH | 149.40000 2241.00] |
RELOCATION OF MAIL BOXES | | |
0120 2214-5145150 3312.000 sY | 3.81000 12618.72| |
PAVEMENT SCARIFICATION | | |
0130 2217-1000000 4661.000 SY | 3.55000 16546.55| |
RUBBLIZED PAVEMENT | | |
0140 2303-0033500 1368.000 TON | 59.13000 80889.84 | |
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0150 2303-0245828 82.000 TON | 600.00000 49200.00] |
ASPHALT BINDER, PG 58-28 | \ \
0160 2303-6911000 LUMP | 1668.52000 1668.52| |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0170 2315-8275025 151.000 TON | 46.61000 7038.11] |
| | |
| \ \

STONE



Bid Order: 164
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

97-6890-607

Run Date: 05/16/12
Page: 164 3

Primary County: WOODBURY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0180 2402-2720100 38.700 CY
EXCAVATION, CLASS 20, FOR ROADWAY PIPE
CULVERT

0190 2403-0100000 1.000 cCvY
STRUCTURAL CONCRETE (MISCELLANEOUS)

0200 2404-7775005 30.000 LB
REINFORCING STEEL, EPOXY COATED

0210 2416-0100018 2.000 EACH
APRONS, CONCRETE, 18 IN. DIA.

0220 2416-0101036 1.000 EACH

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

0230 2416-1180018 52.000 LF
CULVERT, CONCRETE ROADWAY PIPE, 18 IN.
DIA.

0240 2416-1541036 30.000 LF
REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

0250 2435-0251100 1.000 EACH
INTAKE, SW-511

0260 2435-0251224 1.000 EACH
INTAKE, SW-512, 24 IN.

0270 2435-0600020 2.000 EACH
MANHOLE ADJUSTMENT, MAJOR

0280 2502-8212034 1470.000 LF

SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN
DIA.

0290 2502-8220193 2.000 EACH
SUBDRAIN OUTLET (RF-19C)

0300 2502-8220196 6.000 EACH
SUBDRAIN OUTLET, RF-19E

0310 2503-0114215 84.000 LF

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 15 IN.

0320 2510-6745850 820.000 sY
REMOVAL OF PAVEMENT

0330 2510-6750600 1.000 EACH
REMOVAL OF INTAKES AND UTILITY ACCESSES

0340 2511-6745900 98.000 SY

REMOVAL OF SIDEWALK
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 164 4
Bid Order: 164 Contract ID: 97-6890-607 Primary County: WOODBURY
Letting Date: 04/17/12 10:00 A.M.
1 ) KNO36 ( ) ( )

(
KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0350 2511-7526006 129.000 sSY | 85.99000 11092.71 \
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0360 2511-7528101 64.000 SF | 57.33000 3669.12]| |
DETECTABLE WARNINGS | | |
0370 2515-2475006 48.000 SY | 85.99000 4127.52 | |
DRIVEWAY, P.C. CONCRETE, 6 IN. | \ \
0380 2515-6745600 62.000 SY | 28.66000 1776.92| |
REMOVAL OF PAVED DRIVEWAY | | |
0390 2518-6910000 4.000 EACH | 114.66000 458.64 | |
SAFETY CLOSURE | |
0400 2524-6765010 8.000 EACH | 229.32000 1834.56| \
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0410 2526-8285000 LUMP | 13587.08000 13587.08]| \
CONSTRUCTION SURVEY | | |
0420 2527-9263117 136.300 STA | 74.53000 10158.44| |
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0430 2527-9263143 12.000 EACH | 229.32000 2751.84| |
PAINTED SYMBOLS AND LEGENDS, DURABLE | \
0440 2527-9263180 5.600 STA | 57.33000 321.05] |
PAVEMENT MARKINGS REMOVED | | |
0450 2527-9263190 1.000 EACH | 171.99000 171.99] |
SYMBOLS AND LEGENDS REMOVED | | |
0460 2527-9270111 136.300 STA | 63.06000 8595.08 | \
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0470 2527-9270120 12.000 EACH | 114.66000 1375.92| \
GROOVES CUT FOR SYMBOLS AND LEGENDS | | |
0480 2528-8445110 LUMP | 9334.75000 9334.75] |
TRAFFIC CONTROL \ \
0490 2528-8445113 4.000 EACH | 325.00000 1300.00| |
FLAGGERS | | |
0500 2528-8445115 2.000 EACH | 490.00000 980.00] |
PILOT CARS | | |
0510 2533-4980005 LUMP | 31980.00000 31980.00] |
MOBILIZATION | |
0520 2601-2634100 1.360 ACRE | 700.00000 952.00] \
MULCHING | | |
0530 2601-2636043 0.410 ACRE | 2866.46000 1175.25| |
SEEDING AND FERTILIZING (RURAL) | | |
0540 2601-2636044 0.950 ACRE | 2866.46000 2723.14]| |
| \ \

SEEDING AND FERTILIZING (URBAN)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 164 5
Bid Order: 164 Contract ID: 97-6890-607 Primary County: WOODBURY
Letting Date: 04/17/12 10:00 A.M.
1 ) KNO36 ( ) ( )

( \
KNIFE RIVER MIDWEST LLC |
LINE NO / ITEM CODE / ALT |

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0550 2602-0000309 1000.000 LF | 2.87000 2870.00 | |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0560 2602-0000350 1000.000 LF | 1.15000 1150.00] |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
SECTION TOTALS | $ 541,141.28] $ | $
—————————————————————————————————————————— e R ittt e
CONTRACT TOTALS | $ 541,141.28] $ | $




Bid Order:

Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
201 04-0025-704
120417
CONTRACT SIGNED
35 WORK DAYS

Contract ID:
10:00 A.M.
by
Late Start Date:

DENCO HIGHWAY CONSTRUCTION CORP.
10/01/12

MP-002-5(704)172--76-04 Project:
HMA CRACK FILLING Work Type:
APPANOOSE Prj Awd Amt: $128,279.29 County:
IOWA 2 Route:
FROM EAST OF IA 5 IN THE CITY OF CENTERVILLE Location:

TO THE EAST JCT.
SOUTH OF BLOOMFIELD.

OF US 63 AND IA 2,

Run Date: 05/16/12
Page: 201 1
Primary County: APPANOOSE
No Established DBE Goal
MP-202-5(702)8--76-04
HMA CRACK FILLING
APPANOOSE Prj Awd Amt: $17,337.40
IOWA 202

FROM 8TH STREET IN THE CITY OF MOULTON TO IA

RANK

VENDOR NO./NAME

DENCO HIGHWAY CONSTRUCTION CORP.
OEL CONSTRUCTION SERVICES, INC.
FORT DODGE ASPHALT COMPANY, INC.
ILLOWA INVESTMENT, INC.
FAHRNER ASPHALT SEALERS,
MIDWEST COATINGS COMPANY,

LLC
INC.

TOTAL % OVER

BID LOW BID
$ 145,616.69 100.00 %
$ 146,730.29 100.76 %
$ 161,898.73 111.18 %
$ 169,871.97 116.65 %
$ 187,663.71 128.87 %
$ 197,780.12 135.82 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 2
Bid Order: 201 Contract ID: 04-0025-704 Primary County: APPANOOSE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) DE300 | ( 2 ) 0.015 | ( 3 ) FO0200
| DENCO HIGHWAY CONSTRUCTION C |OEL CONSTRUCTION SERVICES, I |FORT DODGE ASPHALT CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS MP-002-5(704)172--76-04
\ \ \
0010 2527-9263109 1596.790 STA | 6.50000 10379.14| 6.50000 10379.14| 7.00000 11177.53
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 700.00000 700.00] 1000.00000 1000.00| 1000.00000 1000.00
TRAFFIC CONTROL | | |
0030 2528-8445113 58.000 EACH | 325.00000 18850.00 | 325.00000 18850.00 | 325.00000 18850.00
FLAGGERS | | |
0040 2528-8445115 29.000 EACH | 490.00000 14210.00| 490.00000 14210.00| 490.00000 14210.00
PILOT CARS | | |
0050 2533-4980005 LUMP | 1000.00000 1000.00] 4500.00000 4500.00] 1000.00000 1000.00
MOBILIZATION | |
0060 2544-1001100 24.600 MILE | 2465.00000 60639.00 | 1950.00000 47970.00 | 2894.00000 71192.40
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0070 2544-1003000 8491.000 GAL | 2.65000 22501.15] 3.25000 27595.75] 3.00000 25473.00
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 128,279.29] $ 124,504.89] $ 142,902.93
—————————————————————————————————————————— f——————
SECTION 0002 ROADWAY ITEMS MP-202-5(702)8--76-04
\ \ \
0080 2527-9263109 191.600 STA | 6.50000 1245.40] 6.50000 1245.40] 9.00000 1724.40
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0090 2528-8445110 LUMP | 250.00000 250.00| 1000.00000 1000.00] 500.00000 500.00
TRAFFIC CONTROL | | |
0100 2528-8445113 8.000 EACH | 325.00000 2600.00] 325.00000 2600.00| 325.00000 2600.00
FLAGGERS | | \
0110 2528-8445115 4.000 EACH | 490.00000 1960.00] 490.00000 1960.00] 490.00000 1960.00
PILOT CARS | | |
0120 2533-4980005 LUMP | 500.00000 500.00] 4500.00000 4500.00] 500.00000 500.00
MOBILIZATION | |
0130 2544-1001100 2.600 MILE | 3250.00000 8450.00| 3100.00000 8060.00| 3489.00000 9071.40
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0140 2544-1003000 880.000 GAL | 2.65000 2332.00] 3.25000 2860.00| 3.00000 2640.00
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | S 17,337.40] S 22,225.40| S 18,995.80
—————————————————————————————————————————— Rt e et e it et
CONTRACT TOTALS | S 145,616.69| S 146,730.29] S 161,898.73




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 3
Bid Order: 201 Contract ID: 04-0025-704 Primary County: APPANOOSE
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) ILO8O | ( 5 ) FAO041 | ( 6 ) MI295
| ILLOWA INVESTMENT, INC. | FAHRNER ASPHALT SEALERS, LLC |MIDWEST COATINGS COMPANY, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS MP-002-5(704)172--76-04
\ \ \
0010 2527-9263109 1596.790 STA | 6.85000 10938.01 | 12.00000 19161.48| 8.00000 12774.32
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 2500.00000 2500.00] 1000.00000 1000.00| 5000.00000 5000.00
TRAFFIC CONTROL | | |
0030 2528-8445113 58.000 EACH | 325.00000 18850.00 | 325.00000 18850.00 | 325.00000 18850.00
FLAGGERS | | \
0040 2528-8445115 29.000 EACH | 490.00000 14210.00| 490.00000 14210.00| 490.00000 14210.00
PILOT CARS | | \
0050 2533-4980005 LUMP | 5000.00000 5000.00] 9250.00000 9250.00 | 10000.00000 10000.00
MOBILIZATION | |
0060 2544-1001100 24.600 MILE | 2385.00000 58671.00 | 3102.00000 76309.20 | 3500.00000 86100.00
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0070 2544-1003000 8491.000 GAL | 4.50000 38209.50| 2.53000 21482.23| 3.00000 25473.00
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 148,378.51| $ 160,262.91| $ 172,407.32
—————————————————————————————————————————— f———————
SECTION 0002 ROADWAY ITEMS MP-202-5(702)8--76-04
\ \ \
0080 2527-9263109 191.600 STA | 6.85000 1312.46]| 12.00000 2299.20| 8.00000 1532.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0090 2528-8445110 LUMP | 1500.00000 1500.00] 1000.00000 1000.00] 2500.00000 2500.00
TRAFFIC CONTROL | | |
0100 2528-8445113 8.000 EACH | 325.00000 2600.00] 325.00000 2600.00| 325.00000 2600.00
FLAGGERS | | |
0110 2528-8445115 4.000 EACH | 490.00000 1960.00] 490.00000 1960.00] 490.00000 1960.00
PILOT CARS | | \
0120 2533-4980005 LUMP | 5000.00000 5000.00] 9250.00000 9250.00 | 2500.00000 2500.00
MOBILIZATION | |
0130 2544-1001100 2.600 MILE | 1985.00000 5161.00] 3102.00000 8065.20] 3800.00000 9880.00
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0140 2544-1003000 880.000 GAL | 4.50000 3960.00] 2.53000 2226.40| 5.00000 4400.00
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | S 21,493.406| S 27,400.80| S 25,372.80
—————————————————————————————————————————— Rt e et e it et
CONTRACT TOTALS | S 169,871.97| S 187,663.71| $ 197,780.12




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
202 Contract ID: 06-2186-705
120417 10:00 A.M.
CONTRACT SIGNED by
40 WORK DAYS Late Start Date:

FORT DODGE ASPHALT CO., INC.
07/30/12

Run Date:

Primary County: BENTON
No Established DBE Goal

05/16/12
Page: 202 1

Project: MP-218-6(705)150--76-06
Work Type: SLURRY SEAL
County: BENTON Prj Awd Amt: $314,073.80
Route: U.S. 218
Location: FROM WCL OF VINTON TO LAPORTE CITY.
RANK VENDOR NO./NAME
1 FO200 FORT DODGE ASPHALT COMPANY, INC.

DENCO HIGHWAY CONSTRUCTION CORP.

TOTAL
BID
$ 314,073.80
$ 327,960.35



Bid Order: 202
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

06-2186-705

Run Date: 05/16/12
Page: 202 2

Primary County: BENTON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2214-5145150 75892.000 sY
PAVEMENT SCARIFICATION

0020 2214-7450050 1708.000 STA
BLADING AND SHAPING SHOULDER MATERIAL

0030 2319-3000102 948.000 TON
STRIP SLURRY TREATMENT FINE AGGREGATE

0040 2319-3000200 32.300 MILE

SURFACE PREPARATION FOR STRIP SLURRY
TREATMENT

0050 2319-4000000 33180.000 GAL
ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

0060 2527-9263109 1680.000 sSTA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0070 2528-8445110 LUMP
TRAFFIC CONTROL

0080 2528-8445113 80.000 EACH
FLAGGERS

0090 2528-8445115 40.000 EACH
PILOT CARS

0100 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

1)

(
FORT DODGE ASPHALT CO.,

11.
30.

2090.

1500.
325.
490.

2000.

FO200

.75000

60000

00000

00000

.45000

.55000

00000

00000

00000

00000

56919.
19812.
28440.

67507.

81291.

11004.

1500.
26000.
19600.

2000.

314,073.

314,073.

INC.

2 ) DE300

O ~

0.65000
2.49000
29.00000

2750.62000

2.97000

5.95000

1900.00000
325.00000
490.00000

2000.00000

ENCO HIGHWAY CONSTRUCTION

49329.
4252.
27492.

88845.

98544 .

999¢6.

1900.
26000.
19600.

2000.

327,960.

327,960.

C




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

203 Contract ID: 13-0071-702
120417 10:00 A.M.
CONTRACT SIGNED by MIDWEST COATINGS COMPANY, INC.

75 WORK DAYS Late Start Date: 05/21/12
MP-007-1(702)58--76-13 Project:
HMA JOINT & CRACK SEALING Work Type:
CALHOUN Prj Awd Amt: $69,625.00 County:
IOWA 7 Route:
FROM 3.9 MILES W. OF WEBSTER CO. LINE E. TO Location:
UsS 169
MP-069-1(707)139--76-40 Project:
HMA JOINT & CRACK SEALING Work Type:
HAMILTON Prj Awd Amt: $37,835.00 County:
U.S. 69 Route:
FROM JUST N. OF JEWELL TO NEAR US 20. Location:
MP-014-1(708)106--76-64 Project:
HMA JOINT & CRACK SEALING Work Type:
MARSHALL Prj Awd Amt: $32,932.00 County:
IOWA 14 Route:
FROM 1.5 MILE S. OF IA 330, NORTH 5.7 MILES. Location:

Run Date:
Page: 203

Primary County: CALHOUN

No Established DBE Goal
MP-014-1(711)129--76-38
HMA JOINT & CRACK SEALING
GRUNDY Prj Awd Amt: $42,080.00
IOWA 14

FROM WCL OF GRUNDY CENTER E & N TO NEAR US
20.

MP-175-1(709)188--76-42
HMA JOINT & CRACK SEALING

05/16/12

1

Other Projects Are Also Included In This Contract

RANK

VENDOR NO./NAME

MIDWEST COATINGS COMPANY, INC.
FORT DODGE ASPHALT COMPANY, INC.
AMERICAN PAVEMENT SOLUTIONS, INC.
OEL CONSTRUCTION SERVICES, INC.
ILLOWA INVESTMENT, INC.

FAHRNER ASPHALT SEALERS, LLC
DENCO HIGHWAY CONSTRUCTION CORP.

HARDIN Prj Awd Amt: $17,512.00
IOWA 175
FROM ECL OF ELDORA TO JCT. T19.
MP-021-1(705)30--76-79
HMA JOINT & CRACK SEALING
POWESHIEK Prj Awd Amt: $38,866.00
IOWA 21
FROM IA. 85 N. TO US 6
TOTAL % OVER
BID LOW BID
$ 383,615.00 100.00 %
$ 391,276.40 101.99 %
$ 397,281.00 103.56 %
$ 406,054.50 105.84 %
$ 452,032.00 117.83 %
$ 585,447.60 152.61 %
$ 650,408.81 169.54 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 2
Bid Order: 203 Contract ID: 13-0071-702 Primary County: CALHOUN
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MI295 | ( 2 ) F0200 | ( 3 ) AM153
IMIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |AMERICAN PAVEMENT SOLUTIONS,
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt e e et i
SECTION 0001 ROADWAY ITEMS MP-7-1(702)58--76-13
\ \ \
0010 2528-8445110 LUMP | 1500.00000 1500.00| 500.00000 500.00| 500.00000 500.00
TRAFFIC CONTROL | |
0020 2528-8445113 34.000 EACH | 325.00000 11050.00] 325.00000 11050.00| 325.00000 11050.00
FLAGGERS | | |
0030 2528-8445115 17.000 EACH | 490.00000 8330.00| 490.00000 8330.00 | 490.00000 8330.00
PILOT CARS | | |
0040 2533-4980005 LUMP | 1500.00000 1500.00| 500.00000 500.00 | 1000.00000 1000.00
MOBILIZATION | | |
0050 2541-1004011 16.200 MILE | 925.00000 14985.00 | 1361.00000 22048.20| 1410.00000 22842.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0060 2541-1005001 32260.000 LB | 1.00000 32260.00 | 1.00000 32260.00 | 1.00000 32260.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 69,625.00| $ 74,688.20] $ 75,982.00
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS MP-14-1(711)129--76-38
\ \ \
0070 2528-8445110 LUMP | 1500.00000 1500.00| 500.00000 500.00 | 500.00000 500.00
TRAFFIC CONTROL | |
0080 2528-8445113 18.000 EACH | 325.00000 5850.00 | 325.00000 5850.00 | 325.00000 5850.00
FLAGGERS | | |
0090 2528-8445115 9.000 EACH | 490.00000 4410.00| 490.00000 4410.00| 490.00000 4410.00
PILOT CARS \ \ \
0100 2533-4980005 LUMP | 1500.00000 1500.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATION \ |
0110 2541-1004011 8.500 MILE | 1400.00000 11900.00| 1530.00000 13005.00| 1410.00000 11985.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0120 2541-1005001 16920.000 LB | 1.00000 16920.00 | 1.00000 16920.00 | 1.00000 16920.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 42,080.00] $ 41,685.00| $ 40,665.00
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS MP-69-1(707)139--76-40
\ \ \
0130 2528-8445110 LUMP | 1500.00000 1500.00| 500.00000 500.00| 500.00000 500.00
TRAFFIC CONTROL | |
0140 2528-8445113 16.000 EACH | 325.00000 5200.00 | 325.00000 5200.00 | 325.00000 5200.00
\

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION

CRACK AND JOINT CLEANING AND SEALING

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 3
Bid Order: 203 Contract ID: 13-0071-702 Primary County: CALHOUN
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MI295 | ( 2 ) F0200 | ( 3 ) AM153
IMIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |AMERICAN PAVEMENT SOLUTIONS,
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0150 2528-8445115 8.000 EACH | 490.00000 3920.00] 490.00000 3920.00] 490.00000 3920.00
PILOT CARS | \ \
0160 2533-4980005 LUMP | 1500.00000 1500.00 | 500.00000 500.00] 1000.00000 1000.00
MOBILIZATION | | |
0170 2541-1004011 7.600 MILE | 900.00000 6840.00| 1603.00000 12182.80] 1410.00000 10716.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0180 2541-1005001 18875.000 LB | 1.00000 18875.00 | 1.00000 18875.00 | 1.00000 18875.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 37,835.00] $ 41,177.80] $ 40,211.00
—————————————————————————————————————————— o
SECTION 0004 ROADWAY ITEMS MP-175-1(709)188--76-42
\ \ \
0190 2528-8445110 LUMP | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
TRAFFIC CONTROL | |
0200 2528-8445113 8.000 EACH | 325.00000 2600.00 | 325.00000 2600.00 | 325.00000 2600.00
FLAGGERS \ \ |
0210 2528-8445115 4.000 EACH | 490.00000 1960.00 | 490.00000 1960.00 | 490.00000 1960.00
PILOT CARS | \ \
0220 2533-4980005 LUMP | 500.00000 500.00| 500.00000 500.00| 1000.00000 1000.00
MOBILIZATION | \
0230 2541-1004011 3.500 MILE | 1400.00000 4900.00 | 1950.00000 6825.00| 1410.00000 4935.00
CRACK AND JOINT CLEANING AND SEALING | |
(HMA SURFACES) | |
0240 2541-1005001 7052.000 LB | 1.00000 7052.00 | 1.00000 7052.00 | 1.00000 7052.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 17,512.00]| $ 19,437.00]| $ 18,047.00
—————————————————————————————————————————— e e
SECTION 0005 ROADWAY ITEMS MP-14-1(708)106--76-64
\ \ \
0250 2528-8445110 LUMP | 1000.00000 1000.00| 500.00000 500.00] 500.00000 500.00
TRAFFIC CONTROL | |
0260 2528-8445113 12.000 EACH | 325.00000 3900.00 | 325.00000 3900.00 | 325.00000 3900.00
FLAGGERS | | |
0270 2528-8445115 6.000 EACH | 490.00000 2940.00 | 490.00000 2940.00 | 490.00000 2940.00
PILOT CARS | | |
0280 2533-4980005 LUMP | 1000.00000 1000.00 | 500.00000 500.00| 1000.00000 1000.00
MOBILIZATION | |
0290 2541-1004011 5.700 MILE | 1050.00000 5985.00 | 1289.00000 7347.30]| 1410.00000 8037.00
| | |
| \ \

(HMA SURFACES)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 4
Bid Order: 203 Contract ID: 13-0071-702 Primary County: CALHOUN
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MI295 | ( 2 ) F0200 | ( 3 ) AM153
IMIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |AMERICAN PAVEMENT SOLUTIONS,
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0300 2541-1005001 18107.000 LB | 1.00000 18107.00] 1.00000 18107.00] 1.00000 18107.00
SEALER MATERIAL (HMA SURFACES) | | \

SECTION TOTALS | $ 32,932.00] $ 33,294.30] $ 34,484.00
—————————————————————————————————————————— -
SECTION 0006 ROADWAY ITEMS MP-21-1(705)30--76-79

\ \ \
0310 2528-8445110 LUMP | 1500.00000 1500.00| 1000.00000 1000.00| 500.00000 500.00
TRAFFIC CONTROL | |
0320 2528-8445113 24.000 EACH | 325.00000 7800.00 | 325.00000 7800.00 | 325.00000 7800.00
FLAGGERS | | |
0330 2528-8445115 12.000 EACH | 490.00000 5880.00 | 490.00000 5880.00 | 490.00000 5880.00
PILOT CARS | | |
0340 2533-4980005 LUMP | 1500.00000 1500.00| 500.00000 500.00| 1000.00000 1000.00
MOBILIZATION | | |
0350 2541-1004011 11.700 MILE | 940.00000 10998.00] 1317.00000 15408.90 | 1410.00000 16497.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0360 2541-1005001 11188.000 LB | 1.00000 11188.00| 1.00000 11188.00| 1.00000 11188.00
SEALER MATERIAL (HMA SURFACES) | | |

SECTION TOTALS | $ 38,866.00] $ 41,776.90]| $ 42,865.00
—————————————————————————————————————————— f—— -
SECTION 0007 ROADWAY ITEMS MP-21-1(705)57--76-86

\ \ \
0370 2528-8445110 LUMP | 1000.00000 1000.00| 500.00000 500.00 | 500.00000 500.00
TRAFFIC CONTROL | |
0380 2528-8445113 8.000 EACH | 325.00000 2600.00 | 325.00000 2600.00 | 325.00000 2600.00
FLAGGERS | | |
0390 2528-8445115 4.000 EACH | 490.00000 1960.00 | 490.00000 1960.00 | 490.00000 1960.00
PILOT CARS | | |
0400 2533-4980005 LUMP | 500.00000 500.00 | 3000.00000 3000.00| 1000.00000 1000.00
MOBILIZATION | |
0410 2541-1004011 3.400 MILE | 1800.00000 6120.00] 2727.00000 9271.80] 1410.00000 4794.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0420 2541-1005001 13520.000 LB | 1.00000 13520.00| 1.00000 13520.00 | 1.00000 13520.00
SEALER MATERIAL (HMA SURFACES) | | |

SECTION TOTALS | $ 25,700.00] $ 30,851.80] $ 24,374.00

—————————————————————————————————————————— et et

SECTION 0008

ROADWAY ITEMS

MP-30-1(703)206--76-86



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 5
Bid Order: 203 Contract ID: 13-0071-702 Primary County: CALHOUN
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MI295 | ( 2 ) F0200 | ( 3 ) AM153
IMIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |AMERICAN PAVEMENT SOLUTIONS,
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0430 2528-8445110 LUMP | 1500.00000 1500.00 | 1000.00000 1000.00 | 500.00000 500.00
TRAFFIC CONTROL | |
0440 2528-8445113 26.000 EACH | 325.00000 8450.00 | 325.00000 8450.00 | 325.00000 8450.00
FLAGGERS | | |
0450 2528-8445115 13.000 EACH | 490.00000 6370.00] 490.00000 6370.00] 490.00000 6370.00
PILOT CARS | | |
0460 2533-4980005 LUMP | 1500.00000 1500.00 | 500.00000 500.00] 1000.00000 1000.00
MOBILIZATION | |
0470 2541-1004011 12.100 MILE | 1150.00000 13915.00]| 822.00000 9946.20] 1410.00000 17061.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0480 2541-1005001 24200.000 LB | 1.00000 24200.00| 1.00000 24200.00| 1.00000 24200.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS \ $ 55,935.00] $ 50,466.20]| $ 57,581.00
—————————————————————————————————————————— o
SECTION 0009 ROADWAY ITEMS MP-63-1(707)140--76-86
\ \ \
0490 2528-8445110 LUMP | 1500.00000 1500.00 | 500.00000 500.00| 500.00000 500.00
TRAFFIC CONTROL | |
0500 2528-8445113 28.000 EACH | 325.00000 9100.00| 325.00000 9100.00] 325.00000 9100.00
FLAGGERS | | |
0510 2528-8445115 14.000 EACH | 490.00000 6860.00| 490.00000 6860.00| 490.00000 6860.00
PILOT CARS | | |
0520 2533-4980005 LUMP | 2500.00000 2500.00 | 500.00000 500.00| 1000.00000 1000.00
MOBILIZATION | |
0530 2541-1004011 13.200 MILE | 1225.00000 16170.00| 1056.00000 13939.20] 1410.00000 18612.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0540 2541-1005001 27000.000 LB | 1.00000 27000.00| 1.00000 27000.00] 1.00000 27000.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 63,130.00] $ 57,899.20] $ 63,072.00
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 383,615.00] $ 391,276.40| $ 397,281.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 6
Bid Order: 203 Contract ID: 13-0071-702 Primary County: CALHOUN
Letting Date: 04/17/12 10:00 A.M.
4 ) 0.015 5 ) ILO8O0 6 ) FA041

( I ( (
OEL CONSTRUCTION SERVICES, I |ILLOWA INVESTMENT, INC. FAHRNER ASPHALT SEALERS, LLC
|

LINE NO / ITEM CODE / ALT

\ \

\ \

I I

| |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS MP-7-1(702)58--76-13
\ \ \
0010 2528-8445110 LUMP | 1000.00000 1000.00| 3000.00000 3000.00 | 1888.00000 1888.00
TRAFFIC CONTROL | |
0020 2528-8445113 34.000 EACH | 325.00000 11050.00] 325.00000 11050.00] 325.00000 11050.00
FLAGGERS | | |
0030 2528-8445115 17.000 EACH | 490.00000 8330.00| 490.00000 8330.00| 490.00000 8330.00
PILOT CARS | | |
0040 2533-4980005 LUMP | 5800.00000 5800.00 | 4000.00000 4000.00 | 1555.00000 1555.00
MOBILIZATION \ \ \
0050 2541-1004011 16.200 MILE | 1100.00000 17820.00] 1720.00000 27864.00| 3494.00000 56602.80
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0060 2541-1005001 32260.000 LB | 1.00000 32260.00]| 1.00000 32260.00 | 1.00000 32260.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 76,260.00] $ 86,504.00] $ 111,685.80
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS MP-14-1(711)129--76-38
\ \ \
0070 2528-8445110 LUMP | 2000.00000 2000.00 | 400.00000 400.00| 1888.00000 1888.00
TRAFFIC CONTROL | |
0080 2528-8445113 18.000 EACH | 325.00000 5850.00 | 325.00000 5850.00 | 325.00000 5850.00
FLAGGERS \ \ \
0090 2528-8445115 9.000 EACH | 490.00000 4410.00 | 490.00000 4410.00 | 490.00000 4410.00
PILOT CARS \ \ \
0100 2533-4980005 LUMP | 3600.00000 3600.00 | 3000.00000 3000.00 | 1555.00000 1555.00
MOBILIZATION | \
0110 2541-1004011 8.500 MILE | 1100.00000 9350.00] 1790.00000 15215.00 | 3494.00000 29699.00
CRACK AND JOINT CLEANING AND SEALING | |
(HMA SURFACES) | |
0120 2541-1005001 16920.000 LB | 1.00000 16920.00| 1.00000 16920.00 | 1.00000 16920.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 42,130.00] $ 45,795.00] $ 60,322.00
—————————————————————————————————————————— et et
SECTION 0003 ROADWAY ITEMS MP-69-1(707)139--76-40
\ \ \
0130 2528-8445110 LUMP | 1000.00000 1000.00 | 750.00000 750.00| 1888.00000 1888.00
TRAFFIC CONTROL | |
0140 2528-8445113 16.000 EACH | 325.00000 5200.00 | 325.00000 5200.00 | 325.00000 5200.00
|

FLAGGERS | \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 7
Bid Order: 203 Contract ID: 13-0071-702 Primary County: CALHOUN
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) 0.015 | ( 5 ) IL08O | ( 6 ) FA041
|OEL CONSTRUCTION SERVICES, I |ILLOWA INVESTMENT, INC. | FAHRNER ASPHALT SEALERS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0150 2528-8445115 8.000 EACH | 490.00000 3920.00] 490.00000 3920.00] 490.00000 3920.00
PILOT CARS | | |
0160 2533-4980005 LUMP | 3200.00000 3200.00]| 3900.00000 3900.00]| 1555.00000 1555.00
MOBILIZATION | | |
0170 2541-1004011 7.600 MILE | 1100.00000 8360.00 | 1850.00000 14060.00 | 3494.00000 26554.40
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | \
0180 2541-1005001 18875.000 LB | 1.00000 18875.00 | 1.00000 18875.00 | 1.00000 18875.00
SEALER MATERIAL (HMA SURFACES) | | \

SECTION TOTALS | $ 40,555.00] $ 46,705.00] $ 57,992.40
—————————————————————————————————————————— e
SECTION 0004 ROADWAY ITEMS MP-175-1(709)188--76-42

\ \ \
0190 2528-8445110 LUMP | 1000.00000 1000.00| 400.00000 400.00 | 1888.00000 1888.00
TRAFFIC CONTROL | |
0200 2528-8445113 8.000 EACH | 325.00000 2600.00 | 325.00000 2600.00 | 325.00000 2600.00
FLAGGERS | | |
0210 2528-8445115 4.000 EACH | 490.00000 1960.00 | 490.00000 1960.00 | 490.00000 1960.00
PILOT CARS | | |
0220 2533-4980005 LUMP | 2300.00000 2300.00| 3000.00000 3000.00 | 1555.00000 1555.00
MOBILIZATION | |
0230 2541-1004011 3.500 MILE | 1200.00000 4200.00 | 2150.00000 7525.00 | 3494.00000 12229.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0240 2541-1005001 7052.000 LB | 1.00000 7052.00 | 1.00000 7052.00 | 1.00000 7052.00
SEALER MATERIAL (HMA SURFACES) | | |

SECTION TOTALS \ $ 19,112.00] $ 22,537.00] $ 27,284.00
—————————————————————————————————————————— e e e
SECTION 0005 ROADWAY ITEMS MP-14-1(708)106--76-64

\ \ \
0250 2528-8445110 LUMP | 1000.00000 1000.00| 800.00000 800.00] 1888.00000 1888.00
TRAFFIC CONTROL | |
0260 2528-8445113 12.000 EACH | 325.00000 3900.00 | 325.00000 3900.00 | 325.00000 3900.00
FLAGGERS | | |
0270 2528-8445115 6.000 EACH | 490.00000 2940.00 | 490.00000 2940.00 | 490.00000 2940.00
PILOT CARS | | |
0280 2533-4980005 LUMP | 3000.00000 3000.00 | 3000.00000 3000.00 | 1555.00000 1555.00
MOBILIZATION | |
0290 2541-1004011 5.700 MILE | 1450.00000 8265.00 | 2100.00000 11970.00] 3494.00000 19915.80
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 8
Bid Order: 203 Contract ID: 13-0071-702 Primary County: CALHOUN
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) 0.015 | ( 5 ) IL08O | ( 6 ) FA041
|OEL CONSTRUCTION SERVICES, I |ILLOWA INVESTMENT, INC. | FAHRNER ASPHALT SEALERS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0300 2541-1005001 18107.000 LB | 1.00000 18107.00| 1.00000 18107.00| 1.00000 18107.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 37,212.00] $ 40,717.00] $ 48,305.80
—————————————————————————————————————————— +-———
SECTION 0006 ROADWAY ITEMS MP-21-1(705)30--76-79
\ \ \
0310 2528-8445110 LUMP | 1000.00000 1000.00| 2300.00000 2300.00 | 1888.00000 1888.00
TRAFFIC CONTROL | |
0320 2528-8445113 24.000 EACH | 325.00000 7800.00 | 325.00000 7800.00 | 325.00000 7800.00
FLAGGERS | | |
0330 2528-8445115 12.000 EACH | 490.00000 5880.00 | 490.00000 5880.00 | 490.00000 5880.00
PILOT CARS | | |
0340 2533-4980005 LUMP | 4700.00000 4700.00 | 3500.00000 3500.00 | 1555.00000 1555.00
MOBILIZATION | | |
0350 2541-1004011 11.700 MILE | 1375.00000 16087.50| 1700.00000 19890.00| 3494.00000 40879.80
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0360 2541-1005001 11188.000 LB | 1.00000 11188.00| 1.00000 11188.00| 1.00000 11188.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 46,655.50] $ 50,558.00| $ 69,190.80
—————————————————————————————————————————— f—— -
SECTION 0007 ROADWAY ITEMS MP-21-1(705)57--76-86
\ \ \
0370 2528-8445110 LUMP | 1000.00000 1000.00| 300.00000 300.00]| 1888.00000 1888.00
TRAFFIC CONTROL | |
0380 2528-8445113 8.000 EACH | 325.00000 2600.00 | 325.00000 2600.00 | 325.00000 2600.00
FLAGGERS | | |
0390 2528-8445115 4.000 EACH | 490.00000 1960.00 | 490.00000 1960.00 | 490.00000 1960.00
PILOT CARS | | |
0400 2533-4980005 LUMP | 3500.00000 3500.00 | 3000.00000 3000.00| 1555.00000 1555.00
MOBILIZATION \ \
0410 2541-1004011 3.400 MILE | 2000.00000 6800.00| 1800.00000 6120.00] 3494.00000 11879.60
CRACK AND JOINT CLEANING AND SEALING \ |
(HMA SURFACES) | |
0420 2541-1005001 13520.000 LB | 1.00000 13520.00| 1.00000 13520.00 | 1.00000 13520.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 29,380.00] $ 27,500.00] $ 33,402.60
—————————————————————————————————————————— et et

SECTION 0008  ROADWAY ITEMS MP-30-1(703)206--76-86
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 9
Bid Order: 203 Contract ID: 13-0071-702 Primary County: CALHOUN
Letting Date: 04/17/12 10:00 A.M.
4 ) 0.015 5 ) ILO80 6 ) FA041

(
FAHRNER ASPHALT SEALERS, LLC

H o~

(
OEL CONSTRUCTION SERVICES, I LLOWA INVESTMENT, INC.

LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
| \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0430 2528-8445110 LUMP | 1000.00000 1000.00| 300.00000 300.00] 1888.00000 1888.00
TRAFFIC CONTROL | \
0440 2528-8445113 26.000 EACH | 325.00000 8450.00 | 325.00000 8450.00 | 325.00000 8450.00
FLAGGERS | | |
0450 2528-8445115 13.000 EACH | 490.00000 6370.00] 490.00000 6370.00] 490.00000 6370.00
PILOT CARS \ \ \
0460 2533-4980005 LUMP | 4000.00000 4000.00 | 3500.00000 3500.00| 1555.00000 1555.00
MOBILIZATION \ \ \
0470 2541-1004011 12.100 MILE | 900.00000 10890.00]| 1680.00000 20328.00] 3494.00000 42277.40
CRACK AND JOINT CLEANING AND SEALING | \
(HMA SURFACES) | | |
0480 2541-1005001 24200.000 LB | 1.00000 24200.00| 1.00000 24200.00| 1.00000 24200.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 54,910.00] $ 63,148.00] $ 84,740.40
—————————————————————————————————————————— e
SECTION 0009 ROADWAY ITEMS MP-63-1(707)140--76-86
\ \ \
0490 2528-8445110 LUMP | 1000.00000 1000.00| 300.00000 300.00] 1888.00000 1888.00
TRAFFIC CONTROL | \
0500 2528-8445113 28.000 EACH | 325.00000 9100.00| 325.00000 9100.00| 325.00000 9100.00
FLAGGERS | | \
0510 2528-8445115 14.000 EACH | 490.00000 6860.00| 490.00000 6860.00| 490.00000 6860.00
PILOT CARS | | \
0520 2533-4980005 LUMP | 4000.00000 4000.00 | 3000.00000 3000.00 | 1555.00000 1555.00
MOBILIZATION | |
0530 2541-1004011 13.200 MILE | 900.00000 11880.00 ]| 1690.00000 22308.00] 3494.00000 46120.80
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) \ \
0540 2541-1005001 27000.000 LB | 1.00000 27000.00| 1.00000 27000.00| 1.00000 27000.00
SEALER MATERIAL (HMA SURFACES) | \ \
SECTION TOTALS | $ 59,840.00] $ 68,568.00] $ 92,523.80
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 406,054.50| $ 452,032.00| $ 585,447.60




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 10
Bid Order: 203 Contract ID: 13-0071-702 Primary County: CALHOUN
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) DE300 | ( ) | ( )
| DENCO HIGHWAY CONSTRUCTION C | \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS MP-7-1(702)58--76-13
\ \ \
0010 2528-8445110 LUMP | 500.00000 500.00] |
TRAFFIC CONTROL | |
0020 2528-8445113 34.000 EACH | 325.00000 11050.00] |
FLAGGERS | | |
0030 2528-8445115 17.000 EACH | 490.00000 8330.00| \
PILOT CARS | | |
0040 2533-4980005 LUMP | 500.00000 500.00] |
MOBILIZATION \ \ \
0050 2541-1004011 16.200 MILE | 3344.14000 54175.07| |
CRACK AND JOINT CLEANING AND SEALING | |
(HMA SURFACES) | | |
0060 2541-1005001 32260.000 LB | 1.00000 32260.00]| |
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 106,815.07| $ | $
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS MP-14-1(711)129--76-38
\ \ \
0070 2528-8445110 LUMP | 300.00000 300.00] |
TRAFFIC CONTROL | |
0080 2528-8445113 18.000 EACH | 325.00000 5850.00 | |
FLAGGERS | | |
0090 2528-8445115 9.000 EACH | 490.00000 4410.00 | \
PILOT CARS | | |
0100 2533-4980005 LUMP | 500.00000 500.00| |
MOBILIZATION \ \
0110 2541-1004011 8.500 MILE | 3500.00000 29750.00| |
CRACK AND JOINT CLEANING AND SEALING | \
(HMA SURFACES) | |
0120 2541-1005001 16920.000 LB | 1.00000 16920.00| |
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 57,730.00] $ | $
—————————————————————————————————————————— et et
SECTION 0003 ROADWAY ITEMS MP-69-1(707)139--76-40
\ \ \
0130 2528-8445110 LUMP | 500.00000 500.00| |
TRAFFIC CONTROL | |
0140 2528-8445113 16.000 EACH | 325.00000 5200.00 | |
| |

FLAGGERS



IOWA DEPARTMENT OF TRANSPORTATION

CRACK AND JOINT CLEANING AND SEALING

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 11
Bid Order: 203 Contract ID: 13-0071-702 Primary County: CALHOUN
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) DE300 | ( ) | ( )
| DENCO HIGHWAY CONSTRUCTION C | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0150 2528-8445115 8.000 EACH | 490.00000 3920.00] |
PILOT CARS | | |
0160 2533-4980005 LUMP | 500.00000 500.00] |
MOBILIZATION | | |
0170 2541-1004011 7.600 MILE | 5013.85000 38105.26]| |
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | I
0180 2541-1005001 18875.000 LB | 1.00000 18875.00 | \
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 67,100.26]| $ | $
—————————————————————————————————————————— o
SECTION 0004 ROADWAY ITEMS MP-175-1(709)188--76-42
\ \ \
0190 2528-8445110 LUMP | 300.00000 300.00] |
TRAFFIC CONTROL | |
0200 2528-8445113 8.000 EACH | 325.00000 2600.00 | |
FLAGGERS | | |
0210 2528-8445115 4.000 EACH | 490.00000 1960.00 | |
PILOT CARS | | |
0220 2533-4980005 LUMP | 380.00000 380.00] \
MOBILIZATION | |
0230 2541-1004011 3.500 MILE | 4280.70000 14982.45| \
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0240 2541-1005001 7052.000 LB \ 1.00000 7052.00 | \
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 27,274.45] $ \ $
—————————————————————————————————————————— e e
SECTION 0005 ROADWAY ITEMS MP-14-1(708)106--76-64
\ \ \
0250 2528-8445110 LUMP | 800.00000 800.00| |
TRAFFIC CONTROL | \
0260 2528-8445113 12.000 EACH | 325.00000 3900.00 | |
FLAGGERS | | |
0270 2528-8445115 6.000 EACH | 490.00000 2940.00 | |
PILOT CARS | | I
0280 2533-4980005 LUMP | 500.00000 500.00] |
MOBILIZATION | |
0290 2541-1004011 5.700 MILE | 8498.80000 48443.16| |
| | |
| | |

(HMA SURFACES)



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 12
Bid Order: 203 Contract ID: 13-0071-702 Primary County: CALHOUN
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) DE300 | ( ) | ( )
| DENCO HIGHWAY CONSTRUCTION C | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0300 2541-1005001 18107.000 LB | 1.00000 18107.00| \
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 74,690.16| $ \ $
—————————————————————————————————————————— et et et it
SECTION 0006 ROADWAY ITEMS MP-21-1(705)30--76-79
\ \ \
0310 2528-8445110 LUMP | 1000.00000 1000.00| |
TRAFFIC CONTROL | |
0320 2528-8445113 24.000 EACH | 325.00000 7800.00 | |
FLAGGERS | | |
0330 2528-8445115 12.000 EACH | 490.00000 5880.00 | |
PILOT CARS | | |
0340 2533-4980005 LUMP | 800.00000 800.00] |
MOBILIZATION | | |
0350 2541-1004011 11.700 MILE | 6538.72000 76503.02 | |
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | I
0360 2541-1005001 11188.000 LB | 1.00000 11188.00 | \
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 103,171.02| $ | $
—————————————————————————————————————————— R et e b e e
SECTION 0007 ROADWAY ITEMS MP-21-1(705)57--76-86
\ \ \
0370 2528-8445110 LUMP | 300.00000 300.00] \
TRAFFIC CONTROL | |
0380 2528-8445113 8.000 EACH | 325.00000 2600.00 | |
FLAGGERS \ \ |
0390 2528-8445115 4.000 EACH | 490.00000 1960.00 | |
PILOT CARS | | \
0400 2533-4980005 LUMP | 300.00000 300.00] |
MOBILIZATION | |
0410 2541-1004011 3.400 MILE | 6849.80000 23289.32] |
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0420 2541-1005001 13520.000 LB | 1.00000 13520.00]| |
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 41,969.32] $ \ $
—————————————————————————————————————————— e

SECTION 0008  ROADWAY ITEMS MP-30-1(703)206--76-86
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 13
Bid Order: 203 Contract ID: 13-0071-702 Primary County: CALHOUN
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) DE300 | ( ) | ( )
| DENCO HIGHWAY CONSTRUCTION C | \

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0430 2528-8445110 LUMP | 500.00000 500.00] \

TRAFFIC CONTROL | |
0440 2528-8445113 26.000 EACH | 325.00000 8450.00 | \

FLAGGERS | | |
0450 2528-8445115 13.000 EACH | 490.00000 6370.00] |

PILOT CARS \ \ \
0460 2533-4980005 LUMP | 500.00000 500.00] |

MOBILIZATION | | \
0470 2541-1004011 12.100 MILE | 3688.70000 44633.27| |

CRACK AND JOINT CLEANING AND SEALING | | |

(HMA SURFACES) \ \
0480 2541-1005001 24200.000 LB | 1.00000 24200.00| |

SEALER MATERIAL (HMA SURFACES) | | \

SECTION TOTALS | $ 84,653.27] $ | $
—————————————————————————————————————————— e
SECTION 0009 ROADWAY ITEMS MP-63-1(707)140--76-86

\ \ \
0490 2528-8445110 LUMP | 400.00000 400.00] \
TRAFFIC CONTROL | |
0500 2528-8445113 28.000 EACH | 325.00000 9100.00| |
FLAGGERS | | |
0510 2528-8445115 14.000 EACH | 490.00000 6860.00| |
PILOT CARS | \ \
0520 2533-4980005 LUMP | 500.00000 500.00| |
MOBILIZATION | |
0530 2541-1004011 13.200 MILE | 3268.58000 43145.26| |
CRACK AND JOINT CLEANING AND SEALING | \
(HMA SURFACES) | |
0540 2541-1005001 27000.000 LB | 1.00000 27000.00| |
SEALER MATERIAL (HMA SURFACES) | | |

SECTION TOTALS | $ 87,005.26| $ | $
—————————————————————————————————————————— e e e

CONTRACT TOTALS | $ 650,408.81] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
204 Contract ID: 26-0631-073
120417 10:00 A.M.
CONTRACT SIGNED by
35 WORK DAYS Late Start Date:

DENCO HIGHWAY CONSTRUCTION CORP.
08/20/12

HSIPX-063-1(73)--3L-26 Project:
MILLED RUMBLE STRIPS Work Type:
DAVIS Prj Awd Amt: $106,385.01 County:
U.S. 63 Route:
FROM 0.25 MILE N. OF NCL OF BLOOMFIELD N. TO Location:

0.25 MILE S. OF SCL OF OTTUMWA

RANK
1 DE300
2 I0250

DENCO HIGHWAY CONSTRUCTION CORP.
IOWA PLAINS SIGNING, INC.

SURFACE PREPARATION TECHNOLOGIES, INC.

Run Date: 05/16/12
Page: 204 1
Primary County: DAVIS
No Established DBE Goal
HSIPX-005-3(64)--3L-63
MILLED RUMBLE STRIPS
MARION Prj Awd Amt: $26,080.51
IOWA 5
FROM NCL OF LOVILIA N. TO IA. 92 NEAR
KNOXVILLE
TOTAL % OVER
BID LOW BID
$ 132,465.52 100.00 %
$ 148,735.96 112.28 %
$ 169,978.51 128.31 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 2
Bid Order: 204 Contract ID: 26-0631-073 Primary County: DAVIS
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) DE300 | ( 2 ) 10250 | ( 3 ) SUl75
| DENCO HIGHWAY CONSTRUCTION C |IOWA PLAINS SIGNING, INC. | SURFACE PREPARATION TECHNOLOG
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS HSIPX-063-1(73)--3L-26
\ \ \
0010 2527-9263109 3322.930 STA | 6.75000 22429.78| 6.55000 21765.19] 7.00000 23260.51
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 1000.00000 1000.00| 2200.00000 2200.00 | 3000.00000 3000.00
TRAFFIC CONTROL | |
0030 2528-8445113 100.000 EACH | 325.00000 32500.00 | 325.00000 32500.00 | 325.00000 32500.00
FLAGGERS | | |
0040 2528-8445115 25.000 EACH | 490.00000 12250.00 | 490.00000 12250.00| 490.00000 12250.00
PILOT CARS | | |
0050 2533-4980005 LUMP | 1750.00000 1750.00| 4500.00000 4500.00 | 12000.00000 12000.00
MOBILIZATION | |
0060 2544-1001100 15.400 MILE | 1270.45000 19564.93| 1565.00000 24101.00] 1600.00000 24640.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | \
0070 2544-1003000 3395.000 GAL | 2.05000 6959.75] 3.65000 12391.75] 4.25000 14428.75
FILLER MATERIAL (MAINTENANCE) | | \
0080 2548-0000310 834.500 STA | 11.90000 9930.55] 11.77000 9822.07] 15.00000 12517.50
MILLED CENTERLINE RUMBLE STRIPS, HMA | | |
SURFACE \ \ \

SECTION TOTALS | $ 106,385.01] $ 119,530.01] $ 134,596.76
—————————————————————————————————————————— f—— - -
SECTION 0002 ROADWAY ITEMS HSIPX-005-3(64)--3L-63

\ \ \
0090 2527-9263109 1092.750 STA | 6.75000 7376.06| 6.55000 7157.51| 7.00000 7649.25
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0100 2528-8445110 LUMP | 500.00000 500.00| 1450.00000 1450.00 | 2000.00000 2000.00
TRAFFIC CONTROL | |
0110 2528-8445113 20.000 EACH | 325.00000 6500.00] 325.00000 6500.00] 325.00000 6500.00
FLAGGERS | | |
0120 2533-4980005 LUMP | 2000.00000 2000.00 | 4500.00000 4500.00 | 7000.00000 7000.00
MOBILIZATION | |
0130 2548-0000310 815.500 STA | 11.90000 9704.45| 11.77000 9598.44 | 15.00000 12232.50
MILLED CENTERLINE RUMBLE STRIPS, HMA | | |
SURFACE | | |

SECTION TOTALS | S 26,080.51] S 29,205.95] $ 35,381.75
—————————————————————————————————————————— -

CONTRACT TOTALS | $ 132,465.52| $ 148,735.96| $ 169,978.51




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 205 1
Bid Order: 205 Contract ID: 48-0806-711 Primary County: IOWA
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to AMERICAN PAVEMENT SOLUTIONS, INC.
Contract Period: 40 WORK DAYS Late Start Date: 07/23/12
Project: MPIN-080-6(711)210--0N-48 Project: MPIN-074-6(706)0--0N-82
Work Type: HMA JOINT & CRACK SEALING Work Type: HMA JOINT & CRACK SEALING
County: IOWA Prj Awd Amt: $22,945.00 County: SCOTT Prj Awd Amt: $43,293.00
Route: I-80 Route: I-74
Location: FROM 3.5 MI. E. OF CO. RD. V-38 TO 3.5 MI. E. Location: FROM I-80 TO ILLINOIS STATE LINE.
OF CO. RD. V-52. (WBL)
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 AM153 AMERICAN PAVEMENT SOLUTIONS, INC. $ 66,238.00 100.00 %
2 IL080 ILLOWA INVESTMENT, INC. $ 125,150.00 188.93 %
3 0.015 OEL CONSTRUCTION SERVICES, INC. $ 140,880.00 212.68 %
4 FAQ41 FAHRNER ASPHALT SEALERS, LLC S 159,432.80 240.69 %
5 MI295 MIDWEST COATINGS COMPANY, INC. $ 194,517.00 293.66 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 205 2
Bid Order: 205 Contract ID: 48-0806-711 Primary County: IOWA
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM153 | ( 2 ) IL0O8O | ( 3 ) 0.015
|AMERICAN PAVEMENT SOLUTIONS, |ILLOWA INVESTMENT, INC. |OEL CONSTRUCTION SERVICES, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS MPIN-80-6(711)210--0N-48
\
0010 2528-8445110 LUMP 1000.00000 1000.00 6700.00000 6700.00| 6700.00000 6700.00
TRAFFIC CONTROL |
0020 2533-4980005 LUMP 1000.00000 1000.00 3000.00000 3000.00] 10000.00000 10000.00
MOBILIZATION |
0030 2541-1004011 11.000 MILE 995.00000 10945.00 1800.00000 19800.00] 1900.00000 20900.00

\ \
| \
| |
| |
| |
| |
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0040 2541-1005001 10000.000 LB | 1.00000 10000.00| 1.00000 10000.00| 1.00000 10000.00
SEALER MATERIAL (HMA SURFACES) | | |

| |

+ +

SECTION TOTALS $ 22,945.00 $ 39,500.00| $ 47,600.00
____________________________________________________________________________________________________ +_____________________________
SECTION 0002 ROADWAY ITEMS MPIN-74-6(706) 0--0N-82

\ \ \
0050 2528-8445110 LUMP | 1000.00000 1000.00 | 14000.00000 14000.00| 14200.00000 14200.00
TRAFFIC CONTROL | |
0060 2533-4980005 LUMP | 1000.00000 1000.00 | 3500.00000 3500.00 | 12000.00000 12000.00
MOBILIZATION | |
0070 2541-1004011 21.400 MILE | 995.00000 21293.00] 2250.00000 48150.00 | 2200.00000 47080.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0080 2541-1005001 20000.000 LB | 1.00000 20000.00| 1.00000 20000.00| 1.00000 20000.00
SEALER MATERIAL (HMA SURFACES) | | \

SECTION TOTALS | $ 43,293.00] $ 85,650.00] $ 93,280.00
—————————————————————————————————————————— e e e

CONTRACT TOTALS | $ 66,238.00] $ 125,150.00]| $ 140,880.00




Bid Order: 205
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

48-0806-711

Ru

Primary County: IOWA

n Date: 05/16/12
Page: 205 3

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2533-4980005 LUMP
MOBILIZATION

0030 2541-1004011 11.000 MILE

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)
0040 2541-1005001 10000.000 LB
SEALER MATERIAL (HMA SURFACES)
SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0050 2528-8445110 LUMP
TRAFFIC CONTROL

0060 2533-4980005 LUMP
MOBILIZATION

0070 2541-1004011 21.400 MILE

CRACK AND JOINT CLEANING AND SEALING
(HMA SURFACES)
0080 2541-1005001 20000.000 LB
SEALER MATERIAL (HMA SURFACES)
SECTION TOTALS

CONTRACT TOTALS

4 )

T~

10000.

4000.

2822.

FA041

AHRNER ASPHALT SEALERS,

00000

00000

00000

.00000

10000.

4000.

31042.

20000.

4000.

2822.

00000

00000

00000

.00000

20000.
4000.

60390.

20000.
104, 390.

159,432.

S5 )

MI295

(
MIDWEST COATINGS COMPANY,

8890.

8890.

2595.

00000

00000

00000

.00000

\
IN |
|

AMOUNT| UNIT PRIC

E AMOUNT

MPIN-80-6(711)210--0N-48

8890
8890

28545

10000

56,325

\
.00
|
.00

|
.00
|
|
.00

|
.00

_____________________________ +_____________________________
MPIN-74-6(706)0--0N-82

19500.

28500.

3280.

00000

00000

00000

.00000

19500

28500.

70192.

20000.

138,192.

\
.00

194,517.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

208 Contract ID:
120417 10:00 A.M.
CONTRACT SIGNED by

15 WORK DAYS

55-0152-702

FORT DODGE ASPHALT CO., INC.
Late Start Date: 08/27/12

MP-015-2(702)31--76-55
SLURRY SEAL
KOSSUTH
IOWA 15
FROM E. JCT. US 18 N. TO CO. RD. P-12

Prj Awd Amt: $105,385.74

RANK
1 F0200
2 DE300

FORT DODGE ASPHALT COMPANY, INC.
DENCO HIGHWAY CONSTRUCTION CORP.

Run Date: 05/16/12
Page: 208 1
Primary County: KOSSUTH
No Established DBE Goal
TOTAL % OVER
BID LOW BID
S 105,385.74 100.00

$ 108,369.21



Bid Order: 208
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

55-0152-702

Run Date: 05/16/12
Page: 208 2

Primary County: KOSSUTH

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2319-1000000
SLURRY LEVELING

0020 2319-4000000 3650.000 GAL
ASPHALT EMULSION FOR SLURRY LEVELING,
SLURRY WEDGE, AND SLURRY TREATMENT

0030 2527-9263109 2656.030 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

17.700 MILE

0040 2528-8445110 LUMP
TRAFFIC CONTROL

0050 2528-8445113 60.000 EACH
FLAGGERS

0060 2528-8445115 15.000 EACH
PILOT CARS

0070 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

1)

(
FORT DODGE ASPHALT CO.,

1500.
325.
490.

1500.

FO200

.00000

.75000

.00000

00000

00000

00000

00000

INC.

AMOUNT

\
\
|
\
_____________________________ +

44250.

10037.

21248.

1500.
19500.
7350.
1500.

105, 385.

105, 385.

2 ) DE300

(
DENCO HIGHWAY CONSTRUCTION

UNIT PRICE

2745.00000

2.97000

7.00000

1000.00000

325.00000

490.00000

2500.00000

48586.

10840.

18592.

1000.
19500.
7350.
2500.

108,369.

C

108,369.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 209 1
Bid Order: 209 Contract ID: 58-0929-142 Primary County: LOUISA
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by IOWA PLAINS SIGNING, INC.
Contract Period: 15 WORK DAYS Late Start Date: 10/01/12

Project: HSIPX-092-9(142)--3L-58
Work Type: MILLED RUMBLE STRIPS
County: LOUISA Prj Awd Amt: $33,158.91
Route: IOWA 92
Location: FROM APPROX. 0.5 MILE E. OF US 218 TO NEAR
WCL OF COLUMBUS JCT. AND FROM ECL
OF COLUMBUS JCT. TO US 61

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 10250 IOWA PLAINS SIGNING, INC. $ 33,158.91 100.00 %
2 SUL175 SURFACE PREPARATION TECHNOLOGIES, INC. $ 40,043.18 120.76 %



Bid Order: 209
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

58-0929-142

Run Date: 05/16/12
Page: 209 2

Primary County: LOUISA

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2527-9263109 697.250 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0020 2528-8445110 LUMP
TRAFFIC CONTROL

0030 2528-8445113 30.000 EACH
FLAGGERS

0040 2533-4980005 LUMP
MOBILIZATION

0050 2548-0000310 862.900 STA

MILLED CENTERLINE RUMBLE STRIPS, HMA
SURFACE
SECTION TOTALS

CONTRACT TOTALS

1)

(
IOWA PLAINS SIGNING,

10.

3000.
325.
2500.

12.

I0250

50000

00000

00000

00000

27000

INC.

3000.

9750.

2500.

10587.

2 ) SUl75

0~

9.50000

4000.00000

325.00000

5000.00000

17.00000

6623.

4000.

9750.

5000.

URFACE PREPARATION TECHNOLO




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

210 Contract ID: 77-2351-704

120417 10:00 A.M.
AWARD RECOMMENDED to
70 WORK DAYS

AMERICAN PAVEMENT SOLUTIONS,
Late Start Date: 06/04/12

INC.

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Run Date: 05/16/12
Page: 210 1

Primary County: POLK
No Established DBE Goal

MP-224-1(703)0--76-50

HMA JOINT & CRACK SEALING

JASPER Prj Awd Amt: $7,667.50
IOWA 224

FROM I-80 NORTH 1.5 MILES.

MPIN-235-1(704)0--0N-77

HMA JOINT & CRACK SEALING

POLK Prj Awd Amt: $116,477.50
I-235

FROM JCT. I-35/80 EAST 6.5 MILES.

MPIN-035-1(707)104--0N-85

HMA JOINT & CRACK SEALING

STORY Prj Awd Amt: $27,988.50
I-35

FROM 1 MILE NORTH OF IA 210 TO NEAR US 30.
(SB INSIDE SHOULDER ONLY.)

Project: MP-163-1(702)21--76-50
Work Type: HMA JOINT & CRACK SEALING
County: JASPER Prj Awd Amt: $24,255.50
Route: IOWA 163
Location: FROM NEAR F62 EAST TO 0.7 MI. N. OF OTLEY
(WB LANES)
Project: MP-163-1(705)3--76-77
Work Type: HMA JOINT & CRACK SEALING
County: POLK Prj Awd Amt: $25,164.50
Route: IOWA 163
Location: IN THE CITY OF PLEASANT HILL FROM WCL EAST
TO SE 128TH ST.
Project: MP-415-1(710)13--76-77
Work Type: HMA JOINT & CRACK SEALING
County: POLK Prj Awd Amt: $14,784.50
Route: IOWA 415
Location: FROM S. 3RD STREET IN POLK CITY, WEST TO IA
141.
RANK VENDOR NO./NAME
1 AM153 AMERICAN PAVEMENT SOLUTIONS, INC.
2 11080 ILLOWA INVESTMENT, INC.
3 FAQ41 FAHRNER ASPHALT SEALERS, LLC
4 MI295 MIDWEST COATINGS COMPANY, INC.
5 DE300 DENCO HIGHWAY CONSTRUCTION CORP.

TOTAL % OVER

BID LOW BID
$ 216,338.00 100.00 %
$ 371,892.00 171.90 %
$ 373,641.60 172.71 %
$ 385,354.50 178.12 %
$ 746,718.32 345.16 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 210 2
Bid Order: 210 Contract ID: 77-2351-704 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
1 ) AMI1S53 2 ) ILO08O 3 ) FAO041

( I ( (
AMERICAN PAVEMENT SOLUTIONS, |ILLOWA INVESTMENT, INC. FAHRNER ASPHALT SEALERS, LLC
|

LINE NO / ITEM CODE / ALT

\ \

\ \

I I

| |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS MP-163-1(702)21--76-50
\ \ \
0010 2528-8445110 LUMP | 1000.00000 1000.00| 2500.00000 2500.00 | 1000.00000 1000.00
TRAFFIC CONTROL | |
0020 2528-8445113 14.000 EACH | 325.00000 4550.00 | 325.00000 4550.00 | 325.00000 4550.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 500.00000 500.00] 4000.00000 4000.00 | 3000.00000 3000.00
MOBILIZATION | | |
0040 2541-1004011 6.700 MILE | 1565.00000 10485.50] 1950.00000 13065.00 | 3299.00000 22103.30
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | I
0050 2541-1005001 7720.000 LB | 1.00000 7720.00 | 1.00000 7720.00 | 1.00000 7720.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 24,255.50] $ 31,835.00] $ 38,373.30
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS MP-224-1(703)0--76-50
\ \ \
0060 2528-8445110 LUMP | 1000.00000 1000.00| 500.00000 500.00| 1000.00000 1000.00
TRAFFIC CONTROL | |
0070 2528-8445113 4.000 EACH | 325.00000 1300.00| 325.00000 1300.00| 325.00000 1300.00
FLAGGERS \ \ \
0080 2528-8445115 2.000 EACH | 490.00000 980.00| 490.00000 980.00| 490.00000 980.00
PILOT CARS | \ \
0090 2533-4980005 LUMP | 500.00000 500.00| 2000.00000 2000.00 | 3000.00000 3000.00
MOBILIZATION | \
0100 2541-1004011 1.500 MILE | 1565.00000 2347.50| 2100.00000 3150.00| 3299.00000 4948.50
CRACK AND JOINT CLEANING AND SEALING | \
(HMA SURFACES) | |
0110 2541-1005001 1540.000 LB | 1.00000 1540.00 | 1.00000 1540.00 | 1.00000 1540.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 7,667.50] $ 9,470.00]| $ 12,768.50
—————————————————————————————————————————— e e e
SECTION 0003 ROADWAY ITEMS MP-163-1(705)3--76-77
\ \ \
0120 2528-8445110 LUMP | 1000.00000 1000.00 | 4250.00000 4250.00 | 1000.00000 1000.00
TRAFFIC CONTROL | \
0130 2528-8445113 6.000 EACH | 325.00000 1950.00 | 325.00000 1950.00 | 325.00000 1950.00
FLAGGERS | \ \
0150 2533-4980005 LUMP | 500.00000 500.00| 5000.00000 5000.00 | 3000.00000 3000.00
| \

MOBILIZATION |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 210 3
Bid Order: 210 Contract ID: 77-2351-704 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AM153 | ( 2 ) IL08O | ( 3 ) FA041
| AMERICAN PAVEMENT SOLUTIONS, |ILLOWA INVESTMENT, INC. | FAHRNER ASPHALT SEALERS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2541-1004011 9.700 MILE | 1565.00000 15180.50] 3000.00000 29100.00] 3299.00000 32000.30
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) \ \
0170 2541-1005001 6534.000 LB | 1.00000 6534.00] 1.00000 6534.00] 1.00000 6534.00
SEALER MATERIAL (HMA SURFACES) \ \ \

SECTION TOTALS | $ 25,164.50] $ 46,834.00] $ 44,484 .30
—————————————————————————————————————————— e
SECTION 0004 ROADWAY ITEMS MPIN-235-1(704)0--0N-77

\ \ \
0180 2528-8445110 LUMP | 1000.00000 1000.00| 33000.00000 33000.00]| 23250.00000 23250.00
TRAFFIC CONTROL | |
0190 2528-8445113 72.000 EACH | 325.00000 23400.00| 325.00000 23400.00| 325.00000 23400.00
FLAGGERS | | |
0200 2528-9290004 36.000 CDAY | 25.00000 900.00| 100.00000 3600.00 | 75.00000 2700.00
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0210 2533-4980005 LUMP | 500.00000 500.00| 20000.00000 20000.00| 3000.00000 3000.00
MOBILIZATION | |
0220 2541-1004011 35.300 MILE | 1565.00000 55244 .50 | 3000.00000 105900.00] 3299.00000 116454.70
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0230 2541-1005001 35433.000 LB | 1.00000 35433.00] 1.00000 35433.00] 1.00000 35433.00
SEALER MATERIAL (HMA SURFACES) | | |

SECTION TOTALS | $ 116,477.50] $ 221,333.00] $ 204,237.70
—————————————————————————————————————————— e e e
SECTION 0005 ROADWAY ITEMS MP-415-1(710)13--76-77

\ \ \
0240 2528-8445110 LUMP | 1000.00000 1000.00 | 400.00000 400.00] 1000.00000 1000.00
TRAFFIC CONTROL | |
0250 2528-8445113 8.000 EACH | 325.00000 2600.00 | 325.00000 2600.00 | 325.00000 2600.00
FLAGGERS | | |
0260 2528-8445115 4.000 EACH | 490.00000 1960.00 | 490.00000 1960.00 | 490.00000 1960.00
PILOT CARS | | |
0270 2533-4980005 LUMP | 500.00000 500.00] 3000.00000 3000.00 ]| 3000.00000 3000.00
MOBILIZATION | |
0280 2541-1004011 3.900 MILE | 1565.00000 6103.50] 2500.00000 9750.00| 3299.00000 12866.10
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | \
0290 2541-1005001 2621.000 LB | 1.00000 2621.00] 1.00000 2621.00] 1.00000 2621.00
SEALER MATERIAL (HMA SURFACES) | | \

SECTION TOTALS | $ 14,784.50| $ 20,331.00] $ 24,047.10
—————————————————————————————————————————— -
SECTION 0006 ROADWAY ITEMS MPIN-35-1(707)104--0N-85

\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 210 4
Bid Order: 210 Contract ID: 77-2351-704 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AMI1S53 | ( 2 ) ILO08O | ( 3 ) FAO041
|AMERICAN PAVEMENT SOLUTIONS, |ILLOWA INVESTMENT, INC. | FAHRNER ASPHALT SEALERS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0300 2528-8445110 LUMP | 1000.00000 1000.00] 3500.00000 3500.00] 5850.00000 5850.00
TRAFFIC CONTROL | | |
0310 2528-8445113 18.000 EACH | 325.00000 5850.00] 325.00000 5850.00] 325.00000 5850.00
FLAGGERS | | |
0320 2528-8445115 2.000 EACH | 490.00000 980.00| 490.00000 980.00| 490.00000 980.00
PILOT CARS | | |
0330 2533-4980005 LUMP | 500.00000 500.00] 6000.00000 6000.00 | 3000.00000 3000.00
MOBILIZATION | | |
0340 2541-1004011 8.300 MILE | 1565.00000 12989.50| 2300.00000 19090.00 | 3299.00000 27381.70
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | \
0350 2541-1005001 6669.000 LB | 1.00000 6669.00 | 1.00000 6669.00 | 1.00000 6669.00
SEALER MATERIAL (HMA SURFACES) | | \
SECTION TOTALS | S 27,988.50| S 42,089.00 | S 49,730.70
—————————————————————————————————————————— e et T et Tt
CONTRACT TOTALS | S 216,338.00| S 371,892.00] S 373,641.60




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 210 5
Bid Order: 210 Contract ID: 77-2351-704 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) MI295 | ( 5 ) DE300 | ( )
|[MIDWEST COATINGS COMPANY, IN |DENCO HIGHWAY CONSTRUCTION C |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS MP-163-1(702)21--76-50
\ \ \
0010 2528-8445110 LUMP | 5000.00000 5000.00] 8000.00000 8000.00|
TRAFFIC CONTROL | | |
0020 2528-8445113 14.000 EACH | 325.00000 4550.00] 325.00000 4550.00]
FLAGGERS | | |
0030 2533-4980005 LUMP | 3000.00000 3000.00] 500.00000 500.00]
MOBILIZATION | | |
0040 2541-1004011 6.700 MILE | 2450.00000 16415.00| 8296.40000 55585.88|
CRACK AND JOINT CLEANING AND SEALING | |
(HMA SURFACES) | | |
0050 2541-1005001 7720.000 LB | 1.00000 7720.00] 1.00000 7720.00]
SEALER MATERIAL (HMA SURFACES) | |
SECTION TOTALS | S 36,685.00] S 76,355.88] S
—————————————————————————————————————————— R et e e i et e
SECTION 0002  ROADWAY ITEMS MP-224-1(703)0--76-50
\ \ \
0060 2528-8445110 LUMP | 1000.00000 1000.00] 1500.00000 1500.00]
TRAFFIC CONTROL | | |
0070 2528-8445113 4.000 EACH | 325.00000 1300.00] 325.00000 1300.00]
FLAGGERS | | |
0080 2528-8445115 2.000 EACH | 490.00000 980.00| 490.00000 980.00|
PILOT CARS | | |
0090 2533-4980005 LUMP | 1000.00000 1000.00] 500.00000 500.00]
MOBILIZATION | |
0100 2541-1004011 1.500 MILE | 3000.00000 4500.00] 8756.50000 13134.75]|
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0110 2541-1005001 1540.000 LB | 1.00000 1540.00] 1.00000 1540.00]
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | S 10,320.00] S 18,954.75] $
—————————————————————————————————————————— f———————
SECTION 0003  ROADWAY ITEMS MP-163-1(705)3--76-77
\ \ \
0120 2528-8445110 LUMP | 5000.00000 5000.00] 7500.00000 7500.00]
TRAFFIC CONTROL | | |
0130 2528-8445113 6.000 EACH | 325.00000 1950.00] 325.00000 1950.00]
FLAGGERS | | |
0150 2533-4980005 LUMP | 7000.00000 7000.00] 4000.00000 4000.00]
| |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 210 6
Bid Order: 210 Contract ID: 77-2351-704 Primary County: POLK
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) MI295 | ( 5 ) DE300 | ( )
IMIDWEST COATINGS COMPANY, IN |DENCO HIGHWAY CONSTRUCTION C |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0160 2541-1004011 9.700 MILE | 2300.00000 22310.00]| 6592.80000 63950.16]
CRACK AND JOINT CLEANING AND SEALING | |
(HMA SURFACES) | | I
0170 2541-1005001 6534.000 LB | 1.00000 6534.00] 1.00000 6534.00]
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 42,794.00] $ 83,934.16]| $
—————————————————————————————————————————— o
SECTION 0004 ROADWAY ITEMS MPIN-235-1(704) 0--0N-77
\ \ \
0180 2528-8445110 LUMP | 25000.00000 25000.00]| 45900.00000 45900.00 |
TRAFFIC CONTROL | |
0190 2528-8445113 72.000 EACH | 325.00000 23400.00] 325.00000 23400.00]
FLAGGERS | | |
0200 2528-9290004 36.000 CDAY | 200.00000 7200.00 | 80.00000 2880.00 |
CHANGEABLE MESSAGE SIGNS, PORTABLE | | |
0210 2533-4980005 LUMP | 35000.00000 35000.00 | 4000.00000 4000.00 |
MOBILIZATION | |
0220 2541-1004011 35.300 MILE | 3025.00000 106782.50 | 9801.70000 346000.01 |
CRACK AND JOINT CLEANING AND SEALING | |
(HMA SURFACES) | |
0230 2541-1005001 35433.000 LB | 1.00000 35433.00]| 1.00000 35433.00|
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 232,815.50] $ 457,613.01| $
—————————————————————————————————————————— e e
SECTION 0005 ROADWAY ITEMS MP-415-1(710)13--76-77
\ \ \
0240 2528-8445110 LUMP | 500.00000 500.00]| 800.00000 800.00 |
TRAFFIC CONTROL | |
0250 2528-8445113 8.000 EACH | 325.00000 2600.00]| 325.00000 2600.00 |
FLAGGERS | | |
0260 2528-8445115 4.000 EACH | 490.00000 1960.00| 490.00000 1960.00 |
PILOT CARS | | |
0270 2533-4980005 LUMP | 500.00000 500.00]| 2500.00000 2500.00 |
MOBILIZATION | |
0280 2541-1004011 3.900 MILE | 2000.00000 7800.00 | 8479.48000 33069.97|
CRACK AND JOINT CLEANING AND SEALING | |
(HMA SURFACES) | | I
0290 2541-1005001 2621.000 LB | 1.00000 2621.00] 1.00000 2621.00]
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 15,981.00]| $ 43,550.97| $
—————————————————————————————————————————— o
SECTION 0006  ROADWAY ITEMS MPIN-35-1(707)104--0N-85
\



Bid Order: 210
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

77-2351-704

Primary Co

Run Date: 05/16/12
Page: 210 7

unty: POLK

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0300 2528-8445110
TRAFFIC CONTROL

0310 2528-8445113 18.000
FLAGGERS

0320 2528-8445115 2.000
PILOT CARS

0330 2533-4980005
MOBILIZATION

0340 2541-1004011 8.300

LUMP

MILE

CRACK AND JOINT CLEANING AND SEALING

(HMA SURFACES)
0350 2541-1005001 6669.000
SEALER MATERIAL (HMA SURFACES)
SECTION TOTALS

CONTRACT TOTALS

LB

4 )

MI295

(
MIDWEST COATINGS COMPANY,

325.
490.
5000.

2200.

385, 354.

5 ) DE300

O ~

325.00000

490.00000

2000.00000

5338.62000

1.00000

\
ENCO HIGHWAY CONSTRUCTION C |
|

AMOUNT |
6500.00]

|
5850.00|

980.00

746,718.32

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 211 1
Bid Order: 211 Contract ID: 78-0804-714 Primary County: POTTAWATTAMIE
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by STA-BILT CONSTRUCTION CO.
Contract Period: 20 WORK DAYS Late Start Date: 08/20/12

Project: MPIN-080-4(714)40--0N-78
Work Type: MICROSURFACING
County: POTTAWATTAMIE Prj Awd Amt: $263,399.14
Route: I-80
Location: FROM WEST NISHNABOTNA RIVER TO 0.9 MILE W.
OF CO. RD. M-47. (WBL) & FROM
POTTAWATTAMIE CO. LINE TO IA. 173

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 ST060 STA-BILT CONSTRUCTION CO. $ 263,399.14 100.00 %
2 MAG670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY $ 306,169.24 116.23 %
3 VA260 VANCE BROS., INC. $ 313,868.30 119.16 %
4 BAl51 BALLOU PAVEMENT SOLUTIONS, INC $ 323,813.06 122.93 %



Bid Order: 211
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 78-0804-714

Run Date: 05/16/12
Page: 211 2

Primary County: POTTAWATTAMIE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2319-9990104 1583.800 TON
AGGREGATE FOR MICROSURFACING

0020 2319-9990105 11.200 MILE
PREPARATION OF SURFACE FOR
MICROSURFACING

0030 2319-9990106 37265.600 GAL
EMULSIFIED ASPHALT FOR MICROSURFACING

0040 2527-9263109 1359.170 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0050 2528-8445110 LUMP
TRAFFIC CONTROL

0060 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
+
|

( 1 ) ST060 \
STA-BILT CONSTRUCTION CO. \
|

UNIT PRICE AMOUNT |
_____________________________ +
\

45.00000 71271.00 |

|

2425.00000 27160.00|

|

\

3.00000 111796.80|

|

9.47000 12871.34|

\

|

15300.00000 15300.00]

|

25000.00000 25000.00|

|

$ 263,399.14|
_____________________________ +
|

$ 263,399.

( 2 ) MA670 \
MARTIN RESOURCE D/B/A MONARC |
|

UNIT PRICE AMOUNT |
_____________________________ +
\

57.00000 90276.60 |

|

1500.00000 16800.00 |

|

\

3.69000 137510.06]|

|

7.97000 10832.58]|

\

|

21750.00000 21750.00]|

|

29000.00000 29000.00]|

|

$ 306,169.24|
_____________________________ +
$ 306,169.24|

( 3 ) VA260

VANCE BROS., INC.
UNIT PRICE AMOUNT
80.63000 127701.79
535.86000 6001.63
3.74000 139373.34
9.66000 13129.58
15861.96000 15861.96
11800.00000 11800.00
S 313,868.30
S 313,868.30




Bid Order: 211
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 78-0804-714

Run Date: 05/16/12
Page: 211 3

Primary County: POTTAWATTAMIE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2319-9990104 1583.800 TON
AGGREGATE FOR MICROSURFACING

0020 2319-9990105 11.200 MILE
PREPARATION OF SURFACE FOR
MICROSURFACING

0030 2319-9990106 37265.600 GAL
EMULSIFIED ASPHALT FOR MICROSURFACING

0040 2527-9263109 1359.170 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0050 2528-8445110 LUMP
TRAFFIC CONTROL

0060 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
\
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

( 4 ) BAlS1 \
BALLOU PAVEMENT SOLUTIONS, I |
\

UNIT PRICE AMOUNT |
_____________________________ +
\

96.00000 152044.80]

|

196.00000 2195.20]

|

|

3.00000 111796.80|

|

7.88000 10710.26|

|

|

7066.00000 7066.00 |

|

40000.00000 40000.00]

|

$ 323,813.06]|
_____________________________ +
$ 323,813.06|




Bid Order:
Letting Date:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

212
120417

Contract ID: 81-0713-709

10:00 A.M.

Run Date:
Page:

Primary County: SAC
No Established DBE Goal

05/16/12

212

1

Letting Status: CONTRACT SIGNED by CEDAR FALLS CONSTR. CO., INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/10/12
Project: MP-030-3(709)84--76-14 Project: MP-071-3(709)129--76-81
Work Type: PCC PATCHING Work Type: PCC PATCHING
County: CARROLL Prj Awd Amt: $20,538.20 County: SAC Prj Awd Amt: $150,339.00
Route: U.S. 30 Route: U.S. 71
Location: IN THE CITY OF CARROLL NEAR THE ECL. (EB Location: NEAR ULMER AND FROM THE W. JCT. OF IA 175,
LANES.) TO NORTH OF THE N. JCT. OF US 20.
Project: MP-175-3(701)59--76-81
Work Type: PCC PATCHING
County: SAC Prj Awd Amt: $22,684.80
Route: IOWA 175
Location: FROM THE IDA COUNTY LINE TO THE W. JCT. OF
Uus 71.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC. S 193,562.00 100.00 %
2 TE090 TEN POINT CONSTRUCTION COMPANY, INC. S 208,254.46 107.59 %
3 TE060 TEK BUILDERS, INC. $ 210,645.63 108.82 %
4 MI330 MIDWEST CONTRACTORS, INC. S 222,399.29 114.89 %
5 10200 TOWA EROSION CONTROL, INC. $ 264,389.89 136.59 %
6 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 275,082.04 142.11 %
7 GU100 GUS CONSTRUCTION CO., INC. $ 287,042.40 148.29 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 212 2
Bid Order: 212 Contract ID: 81-0713-709 Primary County: SAC
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) TEO090 | ( 3 ) TEO06O
| CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC | TEK BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS MP-030-3(709)84--76-14
\ \ \
0010 2528-8445110 LUMP | 250.00000 250.00| 900.00000 900.00] 1000.00000 1000.00
TRAFFIC CONTROL | | |
0020 2529-2242304 6.000 EACH | 107.00000 642.00| 125.00000 750.00] 120.00000 720.00
CD JOINT ASSEMBLY | | |
0030 2529-5070110 190.700 SY | 86.00000 16400.20| 102.00000 19451.40| 109.04000 20793.93
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0040 2529-5070120 2.000 EACH | 123.00000 246.00 | 200.00000 400.00] 300.00000 600.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0050 2533-4980005 LUMP | 3000.00000 3000.00] 550.00000 550.00] 2300.00000 2300.00
MOBILIZATION | | |
SECTION TOTALS | $ 20,538.20| $ 22,051.40| $ 25,413.93
—————————————————————————————————————————— f———————————
SECTION 0002 ROADWAY ITEMS MP-071-3(709)129--76-81
\ \ \
0060 2528-8445110 LUMP | 300.00000 300.00] 800.00000 800.00] 500.00000 500.00
TRAFFIC CONTROL | |
0070 2528-8445113 30.000 EACH | 325.00000 9750.00 | 325.00000 9750.00 | 325.00000 9750.00
FLAGGERS | | |
0080 2528-8445115 15.000 EACH | 490.00000 7350.00] 490.00000 7350.00] 490.00000 7350.00
PILOT CARS | | |
0090 2529-2242304 28.000 EACH | 109.00000 3052.00] 122.22000 3422.16| 120.00000 3360.00
CD JOINT ASSEMBLY | | |
0100 2529-5070110 1479.300 sSY | 78.00000 115385.40] 87.00000 128699.10| 82.05000 121376.57
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0110 2529-5070120 74.000 EACH | 115.00000 8510.00] 56.00000 4144.00] 120.00000 8880.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0120 2529-8174010 149.300 SY | 12.00000 1791.60] 12.00000 1791.60] 14.00000 2090.20
SUBBASE (PATCHES) | | |
0130 2529-8201000 2.000 EACH | 600.00000 1200.00] 500.00000 1000.00] 550.00000 1100.00
JOINT ASSEMBLY, EF | | |
0140 2533-4980005 LUMP | 3000.00000 3000.00] 3000.00000 3000.00] 3200.00000 3200.00
MOBILIZATION | |
SECTION TOTALS | S 150,339.00] S 159,956.86| S 157,606.77
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
SECTION 0003 ROADWAY ITEMS MP-175-3(701)59--76-81
\ \ \
0150 2528-8445110 LUMP | 200.00000 200.00| 400.00000 400.00] 500.00000 500.00

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 212 3
Bid Order: 212 Contract ID: 81-0713-709 Primary County: SAC
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CE040 | ( 2 ) TEO090 | ( 3 ) TEO06O
|CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC. | TEK BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0160 2528-8445113 4.000 EACH | 325.00000 1300.00] 325.00000 1300.00] 325.00000 1300.00
FLAGGERS | | |
0170 2528-8445115 2.000 EACH | 490.00000 980.00| 490.00000 980.00| 490.00000 980.00
PILOT CARS | | |
0180 2529-5070110 138.900 SY | 112.00000 15556.80| 158.00000 21946.20] 143.88000 19984.93
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0190 2529-5070120 16.000 EACH | 103.00000 1648.00| 70.00000 1120.00] 160.00000 2560.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0200 2533-4980005 LUMP | 3000.00000 3000.00] 500.00000 500.00] 2300.00000 2300.00
MOBILIZATION | | |
SECTION TOTALS | S 22,684.80] S 26,246.20] S 27,624.93
—————————————————————————————————————————— f——————
CONTRACT TOTALS | S 193,562.00] S 208,254 .40 $ 210,645.63




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 212 4
Bid Order: 212 Contract ID: 81-0713-709 Primary County: SAC
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) MI330 | ( 5 ) I0200 | ( 6 ) DE300
|[MIDWEST CONTRACTORS, INC. | IOWA EROSION CONTROL, INC. | DENCO HIGHWAY CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS MP-030-3(709)84--76-14
\ \ \
0010 2528-8445110 LUMP | 600.00000 600.00| 1200.00000 1200.00] 2500.00000 2500.00
TRAFFIC CONTROL | | |
0020 2529-2242304 6.000 EACH | 115.00000 690.00| 125.00000 750.00] 150.00000 900.00
CD JOINT ASSEMBLY | | |
0030 2529-5070110 190.700 SY | 198.00000 37758.60| 98.00000 18688.60 | 173.21000 33031.15
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0040 2529-5070120 2.000 EACH | 80.00000 160.00] 250.00000 500.00] 150.00000 300.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0050 2533-4980005 LUMP | 2200.00000 2200.00] 5000.00000 5000.00] 1800.00000 1800.00
MOBILIZATION | | |
SECTION TOTALS \ S 41,408.60] $ 26,138.60| $ 38,531.15
—————————————————————————————————————————— f——————
SECTION 0002 ROADWAY ITEMS MP-071-3(709)129--76-81
\ \ \
0060 2528-8445110 LUMP | 1000.00000 1000.00] 500.00000 500.00] 1000.00000 1000.00
TRAFFIC CONTROL | |
0070 2528-8445113 30.000 EACH | 325.00000 9750.00 | 325.00000 9750.00 | 325.00000 9750.00
FLAGGERS | | |
0080 2528-8445115 15.000 EACH | 490.00000 7350.00] 490.00000 7350.00] 490.00000 7350.00
PILOT CARS | | |
0090 2529-2242304 28.000 EACH | 115.00000 3220.00] 125.00000 3500.00] 130.00000 3640.00
CD JOINT ASSEMBLY | | |
0100 2529-5070110 1479.300 SY | 83.47000 123477.17] 110.00000 162723.00] 108.80000 160947.84
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0110 2529-5070120 74.000 EACH | 92.00000 6808.00 | 150.00000 11100.00| 120.00000 8880.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0120 2529-8174010 149.300 sSY | 11.00000 1642.30] 25.00000 3732.50] 24.00000 3583.20
SUBBASE (PATCHES) | | |
0130 2529-8201000 2.000 EACH | 550.00000 1100.00] 750.00000 1500.00] 350.00000 700.00
JOINT ASSEMBLY, EF | | |
0140 2533-4980005 LUMP | 2800.00000 2800.00] 5000.00000 5000.00] 1500.00000 1500.00
MOBILIZATION | |
SECTION TOTALS | $ 157,147.47| $ 205,155.50] S 197,351.04
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
SECTION 0003 ROADWAY ITEMS MP-175-3(701)59--76-81
\ \ \
0150 2528-8445110 LUMP | 600.00000 600.00| 500.00000 500.00] 350.00000 350.00

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 212 5
Bid Order: 212 Contract ID: 81-0713-709 Primary County: SAC
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) MI330 | ( 5 ) I0200 | ( 6 ) DE300
|[MIDWEST CONTRACTORS, INC. | IOWA EROSION CONTROL, INC. | DENCO HIGHWAY CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0160 2528-8445113 4.000 EACH | 325.00000 1300.00] 325.00000 1300.00] 325.00000 1300.00
FLAGGERS \ \ \
0170 2528-8445115 2.000 EACH | 490.00000 980.00| 490.00000 980.00| 490.00000 980.00
PILOT CARS | | |
0180 2529-5070110 138.900 SY | 114.35000 15883.22| 140.37000 19497.39| 236.50000 32849.85
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0190 2529-5070120 16.000 EACH | 180.00000 2880.00] 363.65000 5818.40] 120.00000 1920.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0200 2533-4980005 LUMP | 2200.00000 2200.00] 5000.00000 5000.00] 1800.00000 1800.00
MOBILIZATION | | |
SECTION TOTALS | $ 23,843.22| $ 33,095.79| $ 39,199.85
—————————————————————————————————————————— f—————— -
CONTRACT TOTALS | S 222,399.29| $ 264,389.89| $ 275,082.04




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 212 6
Bid Order: 212 Contract ID: 81-0713-709 Primary County: SAC
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) GU100 | ( ) | ( )
| GUS CONSTRUCTION CO., INC. \ \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS MP-030-3(709)84--76-14
\ \ \
0010 2528-8445110 LUMP | 2500.00000 2500.00 | |
TRAFFIC CONTROL | |
0020 2529-2242304 6.000 EACH | 145.00000 870.00] |
CD JOINT ASSEMBLY | | |
0030 2529-5070110 190.700 SY | 131.00000 24981.70] \
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0040 2529-5070120 2.000 EACH | 321.00000 642.00] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | \
0050 2533-4980005 LUMP | 1200.00000 1200.00| |
MOBILIZATION | | \

SECTION TOTALS | $ 30,193.70] $ | $
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS MP-071-3(709)129--76-81

\ \ \
0060 2528-8445110 LUMP | 2000.00000 2000.00 | |
TRAFFIC CONTROL | |
0070 2528-8445113 30.000 EACH | 325.00000 9750.00] |
FLAGGERS | | |
0080 2528-8445115 15.000 EACH | 490.00000 7350.00| |
PILOT CARS | \ \
0090 2529-2242304 28.000 EACH | 125.00000 3500.00 | |
CD JOINT ASSEMBLY | | \
0100 2529-5070110 1479.300 SY | 121.00000 178995.30] |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0110 2529-5070120 74.000 EACH | 188.00000 13912.00] |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0120 2529-8174010 149.300 SY | 55.00000 8211.50| |
SUBBASE (PATCHES) | | |
0130 2529-8201000 2.000 EACH | 589.00000 1178.00| |
JOINT ASSEMBLY, EF | | |
0140 2533-4980005 LUMP | 2500.00000 2500.00 | |
MOBILIZATION | \

SECTION TOTALS | $ 227,396.80] $ | $
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS MP-175-3(701)59--76-81

\ \ \
0150 2528-8445110 LUMP | 2000.00000 2000.00 | |

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 212 7
Bid Order: 212 Contract ID: 81-0713-709 Primary County: SAC
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) GU100 | ( ) | ( )
| GUS CONSTRUCTION CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0160 2528-8445113 4.000 EACH | 325.00000 1300.00] |
FLAGGERS | | |
0170 2528-8445115 2.000 EACH | 490.00000 980.00| |
PILOT CARS | \ \
0180 2529-5070110 138.900 SY | 131.00000 18195.90| |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0190 2529-5070120 16.000 EACH | 311.00000 4976.00| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0200 2533-4980005 LUMP | 2000.00000 2000.00] \
MOBILIZATION | | |
SECTION TOTALS | S 29,451.90] $ | $
—————————————————————————————————————————— f——————
CONTRACT TOTALS | S 287,042.40] S | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 213 1
Bid Order: 213 Contract ID: 83-0593-704 Primary County: SHELBY
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MIDWEST COATINGS COMPANY, INC.
Contract Period: 65 WORK DAYS Late Start Date: 09/04/12
Project: MP-141-3(704)63--76-24 Project: MP-059-3(704)77--76-83
Work Type: HMA CRACK FILLING Work Type: HMA CRACK FILLING
County: CRAWFORD Prj Awd Amt: $80,226.40 County: SHELBY Prj Awd Amt: $128,440.00
Route: IOWA 141 Route: U.S. 59
Location: FROM THE S. JCT. OF US 59, EAST TO NEAR THE Location: FROM THE NCL OF HARLAN TO THE S. JCT. OF US
W. JCT. OF US 71 30 IN DENISON.
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 MI295 MIDWEST COATINGS COMPANY, INC. $ 208,666.40 100.00 %
2 FO200 FORT DODGE ASPHALT COMPANY, INC. $ 219,899.80 105.38 %
3 FAQ41 FAHRNER ASPHALT SEALERS, LLC $ 237,012.72 113.58 %
4 IL080 ILLOWA INVESTMENT, INC. $ 244,392.80 117.12 %
5 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 255,472.39 122.43 %
6 0.015 OEL CONSTRUCTION SERVICES, INC. $ 263,299.80 126.18 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 213 2
Bid Order: 213 Contract ID: 83-0593-704 Primary County: SHELBY
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MI295 | ( 2 ) F0200 | ( 3 ) FA041
|IMIDWEST COATINGS COMPANY, IN |FORT DODGE ASPHALT CO., INC. |FAHRNER ASPHALT SEALERS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS MP-141-3(704) 63--76-24
\ \ \
0010 2528-8445110 LUMP | 1500.00000 1500.00 | 500.00000 500.00] 1000.00000 1000.00
TRAFFIC CONTROL \ \
0020 2528-8445113 52.000 EACH | 325.00000 16900.00 | 325.00000 16900.00 | 325.00000 16900.00
FLAGGERS \ \ \
0030 2528-8445115 26.000 EACH | 490.00000 12740.00] 490.00000 12740.00] 490.00000 12740.00
PILOT CARS | \ \
0040 2533-4980005 LUMP | 2500.00000 2500.00 | 1000.00000 1000.00| 13000.00000 13000.00
MOBILIZATION | | \
0050 2544-1001100 19.400 MILE | 1400.00000 27160.00| 2503.00000 48558.20| 2000.00000 38800.00
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0060 2544-1001200 5.500 MILE | 800.00000 4400.00 | 250.00000 1375.00| 1130.00000 6215.00
CLEANING AND FILLING CRACKS (SHOULDER | |
MAINTENANCE) | | |
0070 2544-1003000 4174.000 GAL | 3.60000 15026.40 | 3.00000 12522.00]| 2.53000 10560.22
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 80,226.40] $ 93,595.20]| $ 99,215.22
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS MP-059-3(704)77--76-83
\ \ \
0080 2308-1000000 1258.400 GAL | 12.00000 15100.80]| 5.25000 6606.60| 9.79000 12319.74
ASPHALT EMULSION FOR FOG SEAL | | |
(SHOULDERS) | | |
0090 2528-8445110 LUMP | 1500.00000 1500.00 | 1000.00000 1000.00 | 1000.00000 1000.00
TRAFFIC CONTROL | |
0100 2528-8445113 70.000 EACH | 325.00000 22750.00| 325.00000 22750.00| 325.00000 22750.00
FLAGGERS | | |
0110 2528-8445115 35.000 EACH | 490.00000 17150.00| 490.00000 17150.00| 490.00000 17150.00
PILOT CARS | | |
0120 2533-4980005 LUMP | 3000.00000 3000.00 | 1000.00000 1000.00| 10000.00000 10000.00
MOBILIZATION | |
0130 2544-1001100 24.000 MILE | 1900.00000 45600.00| 2428.00000 58272.00] 2000.00000 48000.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | \ \
0140 2544-1001200 11.000 MILE | 800.00000 8800.00 | 250.00000 2750.00 | 1130.00000 12430.00
CLEANING AND FILLING CRACKS (SHOULDER | |
MAINTENANCE) | | |
0150 2544-1003000 5592.000 GAL | 2.60000 14539.20] 3.00000 16776.00]| 2.53000 14147.76
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 128,440.00]| $ 126,304.60]| $ 137,797.50
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 208,666.40| $ 219,899.80] $ 237,012.72




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 213 3
Bid Order: 213 Contract ID: 83-0593-704 Primary County: SHELBY
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) ILOSO | ( 5 ) DE300 | ( 6 ) 0.015
| ILLOWA INVESTMENT, INC. | DENCO HIGHWAY CONSTRUCTION C |OEL CONSTRUCTION SERVICES, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS MP-141-3(704) 63--76-24
\ \ \
0010 2528-8445110 LUMP | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
TRAFFIC CONTROL | \
0020 2528-8445113 52.000 EACH | 325.00000 16900.00 | 325.00000 16900.00 | 325.00000 16900.00
FLAGGERS | | \
0030 2528-8445115 26.000 EACH | 490.00000 12740.00] 490.00000 12740.00] 490.00000 12740.00
PILOT CARS | | \
0040 2533-4980005 LUMP | 5000.00000 5000.00 | 2000.00000 2000.00 | 20000.00000 20000.00
MOBILIZATION | | |
0050 2544-1001100 19.400 MILE | 1961.00000 38043.40] 3484.00000 67589.60 | 2050.00000 39770.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) \ \ \
0060 2544-1001200 5.500 MILE | 950.00000 5225.00 | 1200.00000 6600.00| 1200.00000 6600.00
CLEANING AND FILLING CRACKS (SHOULDER | \
MAINTENANCE) | | |
0070 2544-1003000 4174.000 GAL | 4.50000 18783.00 ]| 3.19000 13315.06 | 3.50000 14609.00
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 97,691.40] $ 120,144.66| $ 111,619.00
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS MP-059-3(704)77--76-83
\ \ \
0080 2308-1000000 1258.400 GAL | 7.25000 9123.40] 2.42000 3045.33] 7.00000 8808.80
ASPHALT EMULSION FOR FOG SEAL | \ \
(SHOULDERS) | | |
0090 2528-8445110 LUMP | 5000.00000 5000.00 | 2000.00000 2000.00 | 1000.00000 1000.00
TRAFFIC CONTROL | |
0100 2528-8445113 70.000 EACH | 325.00000 22750.00| 325.00000 22750.00| 325.00000 22750.00
FLAGGERS | | |
0110 2528-8445115 35.000 EACH | 490.00000 17150.00| 490.00000 17150.00| 490.00000 17150.00
PILOT CARS | | |
0120 2533-4980005 LUMP | 10000.00000 10000.00| 2000.00000 2000.00 | 20000.00000 20000.00
MOBILIZATION \ \
0130 2544-1001100 24.000 MILE | 1961.00000 47064.00| 2595.58000 62293.92| 2050.00000 49200.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0140 2544-1001200 11.000 MILE | 950.00000 10450.00| 750.00000 8250.00 | 1200.00000 13200.00
CLEANING AND FILLING CRACKS (SHOULDER | |
MAINTENANCE) | | |
0150 2544-1003000 5592.000 GAL | 4.50000 25164.00] 3.19000 17838.48]| 3.50000 19572.00
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS \ $ 146,701.40| $ 135,327.73]| $ 151,680.80
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 244,392.80] $ 255,472.39] $ 263,299.80




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 214 1
Bid Order: 214 Contract ID: 97-0203-714 Primary County: WOODBURY
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to TEK BUILDERS, INC.
Contract Period: 20 WORK DAYS Late Start Date: 09/24/12
Project: MP-020-3(714)13--76-97 Project: MP-031-3(707)21--76-97
Work Type: PCC PATCHING Work Type: PCC PATCHING
County: WOODBURY Prj Awd Amt: $130,889.56 County: WOODBURY Prj Awd Amt: $32,431.94
Route: U.S. 20 Route: IOWA 31
Location: FROM ECL OF LAWTON TO THE END OF THE 4-LANE Location: AT THE JCT. OF IA 31 AND US 20.
SECTION. (EBL & WBL)
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 TE060 TEK BUILDERS, INC. $ 163,321.50 100.00 %
2 CE040 CEDAR FALLS CONSTRUCTION CO., INC. S 170,489.50 104.38 %
3 10200 IOWA EROSION CONTROL, INC. $ 204,245.97 125.05 %
4 HA525 TR HARRIS CONSTRUCTION, INC. S 204,992.28 125.51 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 214 2
Bid Order: 214 Contract ID: 97-0203-714 Primary County: WOODBURY
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) TEO06O | ( 2 ) CE040 | ( 3 ) I0200
| TEK BUILDERS, INC. |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
SECTION 0001 ROADWAY ITEMS MP-020-3(714)13--76-97
\ \ \
0010 2528-8445110 LUMP | 7000.00000 7000.00] 4800.00000 4800.00] 4000.00000 4000.00
TRAFFIC CONTROL | | |
0020 2529-2242304 32.000 EACH | 120.00000 3840.00] 93.00000 2976.00| 125.00000 4000.00
CD JOINT ASSEMBLY | | |
0030 2529-5070110 1268.100 sSY | 73.18000 92799.56| 80.00000 101448.00] 105.43000 133695.78
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0040 2529-5070120 88.000 EACH | 140.00000 12320.00| 142.00000 12496.00 | 150.00000 13200.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0050 2530-0400061 16.100 TON | 200.00000 3220.00] 130.00000 2093.00] 250.00000 4025.00
HOT MIX ASPHALT (PARTIAL DEPTH PATCH | | |
MATERIAL) | | |
0060 2530-5070221 99.000 sSY | 90.00000 8910.00] 149.00000 14751.00| 88.62000 8773.38
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | | |
0070 2533-4980005 LUMP | 2800.00000 2800.00] 3000.00000 3000.00] 5000.00000 5000.00
MOBILIZATION | | |
SECTION TOTALS | $ 130,889.56| $ 141,564.00] $ 172,694.16
—————————————————————————————————————————— R it et
SECTION 0002 ROADWAY ITEMS MP-031-3(707)21--76-97
\ \ \
0080 2528-8445110 LUMP | 500.00000 500.00] 100.00000 100.00] 100.00000 100.00
TRAFFIC CONTROL | | |
0090 2528-8445113 6.000 EACH | 325.00000 1950.00] 325.00000 1950.00] 325.00000 1950.00
FLAGGERS | | |
0100 2529-2242304 10.000 EACH | 120.00000 1200.00] 93.00000 930.00] 125.00000 1250.00
CD JOINT ASSEMBLY | | |
0110 2529-5070110 266.700 SY | 98.17000 26181.94| 85.00000 22669.50] 94.24000 25133.81
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0120 2529-5070120 2.000 EACH | 400.00000 800.00] 138.00000 276.00 | 309.00000 618.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0130 2533-4980005 LUMP | 1800.00000 1800.00] 3000.00000 3000.00] 2500.00000 2500.00
MOBILIZATION | |
SECTION TOTALS | S 32,431.94| S 28,925.50| S 31,551.81
—————————————————————————————————————————— e e it
CONTRACT TOTALS | S 163,321.50] S 170,489.50] S 204,245.97




Bid Order: 214
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

97-0203-714

Run Date: 05/16/12
Page: 214 3

Primary County: WOODBURY

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2529-2242304 32.000 EACH
CD JOINT ASSEMBLY

0030 2529-5070110 1268.100 sY
PATCHES, FULL-DEPTH FINISH, BY AREA

0040 2529-5070120 88.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0050 2530-0400061 16.100 TON

HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

0060 2530-5070221 99.000 sY
REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

0070 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0080 2528-8445110 LUMP
TRAFFIC CONTROL

0090 2528-8445113 6.000 EACH
FLAGGERS

0100 2529-2242304 10.000 EACH
CD JOINT ASSEMBLY

0110 2529-5070110 266.700 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0120 2529-5070120 2.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0130 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

¢+ -

-

( 4 )
HARRIS,

UNIT P

8000.
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200.
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2000.

1500.
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110.
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185.

3000.

HA525 | ( )

TR CONSTRUCTION, INC |
RICE AMOUNT: UNIT PRICE AMOUNT
_____________ WP-020-3(114)13--76-87

00000 8000.00}

00000 3520.00:

75000 135369.68:

00000 11704.00:

00000 3220.00;

|

00000 4455.00]|

|

00000 2000.00]|

S 168,268.68: $

_____________ WP-031-3 (107 21—~76-07

00000 1500.00;

00000 1950.00:

00000 1100.001

00000 28803.60:

00000 370 00:

00000 3000 00:

$ 36,723 60: $

_________ s 2oa,esz.zel s T




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 301 1
Bid Order: 301 Contract ID: 18-0032-059 Primary County: CHEROKEE
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CARLSON, L.A. CONTRACTING, INC.
Contract Period: 15 WORK DAYS Late Start Date: 10/08/12

Project: STPN-003-2(59)--2J-18
Work Type: SLIDE REPAIR
County: CHEROKEE Prj Awd Amt: $87,167.65
Route: IOWA 3
Location: NEAR ECL OF CHEROKEE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CA340 L.A. CARLSON CONTRACTING, INC. $ 87,167.65 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 103,463.05 118.69 %
3 BE100 BECK EXCAVATING, INC. $ 114,202.65 131.01 %
4 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 125,138.75 143.56 %
5 G0O020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 128,783.00 147.74 %
6 LU080 LUNDELL CONSTRUCTION CO., INC. $ 140,669.80 161.37 %
7 Jo441 DONALD D. JOY D/B/A JOY DIRT CONSTRUCTION $ 162,110.69 185.97 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 18-0032-059 Primary County: CHEROKEE
Letting Date: 04/17/12 10:00 A.M.
1 ) CA340 2 ) PE320 3 ) BE10O

(
BECK EXCAVATING, INC.

g~

(
CARLSON, L.A. CONTRACTING, I ETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710090 9216.000 CY | 5.00000 46080.00 | 6.25000 57600.00 | 7.65000 70502.40
EXCAVATION, CLASS 10, WASTE | | |
0020 2105-8425015 1734.000 CY | 4.75000 8236.50 | 4.35000 7542.90 | 3.90000 6762 .60
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2502-8212026 280.000 LF | 17.00000 4760.00 | 24.75000 6930.00] 23.00000 6440.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6 | | |
IN. DIA. | | \
0040 2502-8212104 390.000 LF | 17.00000 6630.00| 18.10000 7059.00 | 18.95000 7390.50
SUBDRAIN, PLASTIC PIPE, 4 IN. | | |
0050 2502-8220196 2.000 EACH | 250.00000 500.00| 450.00000 900.00| 428.00000 856.00
SUBDRAIN OUTLET, RF-19E | | |
0060 2502-8220197 1.000 EACH | 300.00000 300.00]| 270.00000 270.00| 290.00000 290.00
SUBDRAIN OUTLET (RF-19F) | | |
0070 2528-8445110 LUMP | 1500.00000 1500.00| 2000.00000 2000.00| 1250.00000 1250.00
TRAFFIC CONTROL | |
0080 2528-8445113 6.000 EACH | 325.00000 1950.00| 325.00000 1950.00| 325.00000 1950.00
FLAGGERS | | |
0090 2533-4980005 LUMP | 7500.00000 7500.00 | 9500.00000 9500.00| 9050.00000 9050.00
MOBILIZATION | |
0100 2602-0000020 3915.000 LF | 1.65000 6459.75]| 1.65000 6459.75]| 1.65000 6459.75
SILT FENCE | | |
0110 2602-0000030 270.000 LF | 2.50000 675.00]| 2.50000 675.00] 2.50000 675.00
SILT FENCE FOR DITCH CHECKS | | |
0120 2602-0000101 1656.000 LF | 0.65000 1076.40| 0.65000 1076.40| 0.65000 1076.40
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 85,667.65| $ 101,963.05] $ 112,702.65
—————————————————————————————————————————— e e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0130 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 | 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0140 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00]| $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 87,167.65]| $ 103,463.05] $ 114,202.65




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 3

Bid Order: 301 Contract ID: 18-0032-059 Primary County: CHEROKEE
Letting Date: 04/17/12 10:00 A.M.

) K.O051

( 4 5 ) GO020
K & L LANDSCAPE & CONSTRUCTI

ODBERSEN-SMITH CONSTRUCTION

6 ) LU08O
UNDELL CONSTR. CO., INC.

@~
o

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710090 9216.000 CY | 8.75000 80640.00 | 6.00000 55296.00 | 8.15000 75110.40
EXCAVATION, CLASS 10, WASTE | | \
0020 2105-8425015 1734.000 CY | 6.00000 10404.00] 4.00000 6936.00] 5.00000 8670.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2502-8212026 280.000 LF | 15.00000 4200.00 | 20.00000 5600.00 | 22.00000 6160.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6 | | |
IN. DIA. \ \ \
0040 2502-8212104 390.000 LF | 12.50000 4875.00 | 30.00000 11700.00]| 36.00000 14040.00
SUBDRAIN, PLASTIC PIPE, 4 IN. | \ \
0050 2502-8220196 2.000 EACH | 200.00000 400.00| 350.00000 700.00| 300.00000 600.00
SUBDRAIN OUTLET, RF-19E | \ \
0060 2502-8220197 1.000 EACH | 145.00000 145.00] 400.00000 400.00| 300.00000 300.00
SUBDRAIN OUTLET (RF-19F) | | \
0070 2528-8445110 LUMP | 1250.00000 1250.00| 2000.00000 2000.00 | 3650.00000 3650.00
TRAFFIC CONTROL | |
0080 2528-8445113 6.000 EACH | 325.00000 1950.00 | 325.00000 1950.00 | 325.00000 1950.00
FLAGGERS | | |
0090 2533-4980005 LUMP | 8500.00000 8500.00 | 32000.00000 32000.00 | 19000.00000 19000.00
MOBILIZATION | |
0100 2602-0000020 3915.000 LF | 2.25000 8808.75| 2.00000 7830.00 | 1.82000 7125.30
SILT FENCE | | |
0110 2602-0000030 270.000 LF | 3.00000 810.00] 4.50000 1215.00| 2.75000 742 .50
SILT FENCE FOR DITCH CHECKS | | |
0120 2602-0000101 1656.000 LF | 1.00000 1656.00 | 1.00000 1656.00 | 1.10000 1821.60
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 123,638.75] $ 127,283.00]| $ 139,169.80
—————————————————————————————————————————— o e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0130 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0140 2602-0010020 1.000 EACH | 1000.00000 1000.00 | 1000.00000 1000.00 | 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 125,138.75] $ 128,783.00| $ 140,669.80




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 4
Bid Order: 301 Contract ID: 18-0032-059 Primary County: CHEROKEE
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) J0441 | ( ) | ( )
| JOY DIRT CONSTRUCTION \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710090 9216.000 CY | 10.10000 93081.60| |
EXCAVATION, CLASS 10, WASTE | | \
0020 2105-8425015 1734.000 CY | 7.75000 13438.50] |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2502-8212026 280.000 LF | 22.00000 6160.00| |
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6 | | |
IN. DIA. | \ |
0040 2502-8212104 390.000 LF | 21.40000 8346.00 | |
SUBDRAIN, PLASTIC PIPE, 4 IN. | | |
0050 2502-8220196 2.000 EACH | 450.00000 900.00|
SUBDRAIN OUTLET, RF-19E | | |
0060 2502-8220197 1.000 EACH | 500.00000 500.00| \
SUBDRAIN OUTLET (RF-19F) | | |
0070 2528-8445110 LUMP | 10300.00000 10300.00]| \
TRAFFIC CONTROL | |
0080 2528-8445113 6.000 EACH | 325.00000 1950.00 | |
FLAGGERS | | |
0090 2533-4980005 LUMP | 16081.21000 16081.21| |
MOBILIZATION | \
0100 2602-0000020 3915.000 LF | 1.98000 7751.70]| |
SILT FENCE | | \
0110 2602-0000030 270.000 LF | 3.00000 810.00] |
SILT FENCE FOR DITCH CHECKS | | |
0120 2602-0000101 1656.000 LF \ 0.78000 1291.68| \
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 160,610.69]| $ | $
—————————————————————————————————————————— e
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0130 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | |
0140 2602-0010020 1.000 EACH | 1000.00000 1000.00 | |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 162,110.69]| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 303 1
Bid Order: 303 Contract ID: 27-0691-040 Primary County: DECATUR
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MCCLAIN & CO., INC.
Contract Period: 10 WORK DAYS Late Start Date: 10/22/12

Project: ER-069-1(40)--28-27
Work Type: SLIDE REPAIR
County: DECATUR Prj Awd Amt: $84,300.00
Route: U.S. 69
Location: 1.5 MILES S. OF DAVIS CITY

RANK VENDOR NO./NAME BID LOW BID
1 MC069 MCCLAIN & CO., INC. $
2 T.033 TK CONCRETE, INC. $
3 PE320 PETERSON CONTRACTORS INC. $
4 C0085 COLE CONSTRUCTION CO., INC. $ 95,920.00 113.78
5 HE420 HERBERGER CONSTRUCTION CO., INC. $
6 $

K.051 K & L LANDSCAPE & CONSTRUCTION INC. 113,832.00 135.03



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 27-0691-040 Primary County: DECATUR
Letting Date: 04/17/12 10:00 A.M.
1 ) MC069 2 ) T.033 3 ) PE320

( ( (
MCCLAIN & CO., INC. TK CONCRETE, INC. PETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I
0010 2102-2710070 100.000 CY | 12.50000 1250.00| 12.00000 1200.00| 29.15000 2915.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2507-3250005 1200.000 SY | 2.25000 2700.00] 2.10000 2520.00] 2.25000 2700.00
ENGINEERING FABRIC | | |
0030 2507-6800061 1150.000 TON | 44 .50000 51175.00] 51.30000 58995.00| 48.75000 56062.50
REVETMENT, CLASS E | | |
0040 2528-8445110 LUMP | 3000.00000 3000.00] 1500.00000 1500.00] 1840.00000 1840.00
TRAFFIC CONTROL | |
0050 2528-8445113 4.000 EACH | 325.00000 1300.00| 325.00000 1300.00] 325.00000 1300.00
FLAGGERS | | I
0060 2533-4980005 LUMP | 4500.00000 4500.00] 6000.00000 6000.00| 7100.00000 7100.00
MOBILIZATION | | I
0070 2602-0000020 550.000 LF | 4.50000 2475.00] 3.60000 1980.00] 3.30000 1815.00
SILT FENCE | | |
0080 2602-0000101 44,000 LF | 10.00000 440.00] 6.00000 264 .00 | 5.50000 242 .00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0090 2602-0000212 570.000 LF | 28.00000 15960.00| 31.00000 17670.00| 30.80000 17556.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | S 82,800.00| S 91,429.00| S 91,530.50
—————————————————————————————————————————— e Tt Tt ittt
SECTION 0002  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
I I I
0100 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0110 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] $ 1,500.00] S 1,500.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 84,300.00]| S 92,929.00] S 93,030.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 3
Bid Order: 303 Contract ID: 27-0691-040 Primary County: DECATUR
Letting Date: 04/17/12 10:00 A.M.
4 ) CO0085 5 ) HE420 ) K.051

( 6
K & L LANDSCAPE & CONSTRUCTIO

o~

(
COLE CONSTRUCTION CO., INC. ERBERGER CONSTR. CO., INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2102-2710070 100.000 CY | 15.35000 1535.00| 11.00000 1100.00| 12.00000 1200.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2507-3250005 1200.000 SY | 2.90000 3480.00] 3.75000 4500.00] 3.00000 3600.00
ENGINEERING FABRIC | | |
0030 2507-6800061 1150.000 TON | 53.50000 61525.00] 56.70000 65205.00] 65.00000 74750.00
REVETMENT, CLASS E | | |
0040 2528-8445110 LUMP | 1250.00000 1250.00| 2000.00000 2000.00] 1250.00000 1250.00
TRAFFIC CONTROL | |
0050 2528-8445113 4.000 EACH | 325.00000 1300.00| 325.00000 1300.00] 325.00000 1300.00
FLAGGERS | | |
0060 2533-4980005 LUMP | 7500.00000 7500.00] 13500.00000 13500.00| 8500.00000 8500.00
MOBILIZATION | | |
0070 2602-0000020 550.000 LF | 3.00000 1650.00] 3.00000 1650.00] 3.00000 1650.00
SILT FENCE | | \
0080 2602-0000101 44,000 LF | 5.00000 220.00| 5.00000 220.00] 3.00000 132.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0090 2602-0000212 570.000 LF | 28.00000 15960.00| 28.00000 15960.00| 35.00000 19950.00
FLOATING SILT CURTAIN (HANGING) | | |
SECTION TOTALS | S 94,420.00| S 105,435.00] S 112,332.00
—————————————————————————————————————————— e Tt Tt ittt
SECTION 0002  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0100 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0110 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,500.00] $ 1,500.00] S 1,500.00
—————————————————————————————————————————— o
CONTRACT TOTALS | S 95,920.00] S 106,935.00] S 113,832.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 304 1
Bid Order: 304 Contract ID: 39-1415-024 Primary County: GUTHRIE
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by PETERSON CONTRACTORS INC.
Contract Period: 15 WORK DAYS Late Start Date: 10/08/12

Project: STPN-141-5(24)--2J-39
Work Type: SLIDE REPAIR
County: GUTHRIE Prj Awd Amt: $89,078.00
Route: IOWA 141
Location: APPROX. 3.4 MILES E. OF COON RAPIDS

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 89,078.00 100.00 %
2 MCO19 MCANINCH CORPORATION & AFFILIATES $ 91,349.17 102.54 %
3 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 101,450.50 113.88 %
4 HE420 HERBERGER CONSTRUCTION CO., INC. $ 118,819.80 133.38 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 2
Bid Order: 304 Contract ID: 39-1415-024 Primary County: GUTHRIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MCO019 | ( 3 ) GO020
| PETERSON CONTRACTORS INC. |[MCANINCH CORPORATION & AFFIL |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.500 ACRE | 6500.00000 9750.00] 7500.00000 11250.00] 7500.00000 11250.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 5671.000 CY | 4.50000 25519.50| 5.87000 33288.77| 5.00000 28355.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 1582.000 CY | 6.00000 9492.00| 4.00000 6328.00| 4.00000 6328.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0040 2502-8212024 640.000 LF | 18.60000 11904.00] 14.25000 9120.00] 20.00000 12800.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. | | |
0050 2502-8220196 2.000 EACH | 450.00000 900.00| 287.00000 574.00| 250.00000 500.00
SUBDRAIN OUTLET, RF-19E | | I
0060 2528-8445110 LUMP | 2000.00000 2000.00| 1530.00000 1530.00| 2000.00000 2000.00
TRAFFIC CONTROL | | |
0070 2528-8445113 15.000 EACH | 325.00000 4875.00 | 325.00000 4875.00 | 325.00000 4875.00
FLAGGERS | | |
0080 2533-4980005 LUMP | 11000.00000 11000.00] 10365.00000 10365.00] 20000.00000 20000.00
MOBILIZATION | |
0090 2601-2634100 3.000 ACRE | 700.00000 2100.00| 700.00000 2100.00| 700.00000 2100.00
MULCHING | | |
0100 2601-2636015 2.900 ACRE | 2250.00000 6525.00| 2295.00000 6655.50| 2000.00000 5800.00
NATIVE GRASS SEEDING | | |
0110 2601-2636043 0.200 ACRE | 2250.00000 450.00] 2295.00000 459.00] 3000.00000 600.00
SEEDING AND FERTILIZING (RURAL) | |
0120 2601-2642100 3.000 ACRE | 375.00000 1125.00| 382.50000 1147.50]| 1200.00000 3600.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0130 2602-0000020 340.000 LF | 3.50000 1190.00| 3.06000 1040.40| 2.50000 850.00
SILT FENCE | | |
0140 2602-0000030 115.000 LF | 4.50000 517.50] 4.08000 469.20| 6.50000 747.50
SILT FENCE FOR DITCH CHECKS | | |
0150 2602-0000071 170.000 LF | 1.00000 170.00] 2.04000 346.80| 0.50000 85.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0160 2602-0000101 60.000 LF | 1.00000 60.00]| 5.00000 300.00] 1.00000 60.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 87,578.00| $ 89,849.17| $ 99,950.50
—————————————————————————————————————————— o

SECTION 0002
\

MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 3
Bid Order: 304 Contract ID: 39-1415-024 Primary County: GUTHRIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MCO019 | ( 3 ) GO020
| PETERSON CONTRACTORS INC. |[MCANINCH CORPORATION & AFFIL |GODBERSEN-SMITH CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0180 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— ittt it ettt L TP
|

CONTRACT TOTALS $ 89,078.00] $ 91,349.17] $ 101,450.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 4
Bid Order: 304 Contract ID: 39-1415-024 Primary County: GUTHRIE
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) HE420 | ( ) | ( )
| HERBERGER CONSTR. CO., INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.500 ACRE | 4725.00000 7087.50] |
CLEARING AND GRUBBING | \ \
0020 2102-2710070 5671.000 CY | 9.20000 52173.20| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 1582.000 cCY | 6.30000 9966.60 | |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2502-8212024 640.000 LF | 18.00000 11520.00| |
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. | | |
0050 2502-8220196 2.000 EACH | 275.00000 550.00] |
SUBDRAIN OUTLET, RF-19E | | |
0060 2528-8445110 LUMP | 2000.00000 2000.00] |
TRAFFIC CONTROL | |
0070 2528-8445113 15.000 EACH | 325.00000 4875.00] |
FLAGGERS | | |
0080 2533-4980005 LUMP | 14700.00000 14700.00| |
MOBILIZATION \ \
0090 2601-2634100 3.000 ACRE | 700.00000 2100.00] |
MULCHING | | \
0100 2601-2636015 2.900 ACRE | 2100.00000 6090.00| |
NATIVE GRASS SEEDING | | |
0110 2601-2636043 0.200 ACRE | 3675.00000 735.00] |
SEEDING AND FERTILIZING (RURAL) | | |
0120 2601-2642100 3.000 ACRE | 1260.00000 3780.00] |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0130 2602-0000020 340.000 LF | 2.50000 850.00] |
SILT FENCE | | |
0140 2602-0000030 115.000 LF | 6.50000 747 .50 |
SILT FENCE FOR DITCH CHECKS | | |
0150 2602-0000071 170.000 LF | 0.50000 85.00| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0160 2602-0000101 60.000 LF | 1.00000 60.00| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | S 117,319.80] S | S
—————————————————————————————————————————— e

SECTION 0002
\

MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT



Bid Order: 304
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 39-1415-024

Run Date: 05/16/12
Page: 304 5

Primary County: GUTHRIE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0180 2602-0010020 1.000 EACH

MOBILIZATIONS, EMERGENCY EROSION CONTRO
SECTION TOTALS

CONTRACT TOTALS

4 ) HE420
ERBERGER CONSTR. CO., INC.

o~

I

I

I

| UNIT PRICE AMOUNT| UNIT PRICE
+

| 500.00000 500.00

I

| 1000.00000 1000.00]

I I

| $ 1,500.00] $
e e E L e e
| $ 118,819.80] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 305 1
Bid Order: 305 Contract ID: 62-0633-081 Primary County: MAHASKA
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by PETERSON CONTRACTORS INC.
Contract Period: 15 WORK DAYS Late Start Date: 10/15/12

Project: ER-063-3(81)--28-62
Work Type: SLIDE REPAIR
County: MAHASKA Prj Awd Amt: $64,452.40
Route: U.S. 63
Location: 4 MILES S. OF OSKALOOSA

S2 CONSTRUCTION LLC
Non-responsive bid submitted: Did not submit a Bid Bond

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 64,452.40 100.00 %
2 KI170 KINMAN COMPANY, INC. & IWR OF IOWA, LTD. DBA KINMAN CO. INC. $ 67,449.85 104.65 %
3 SE030 SEATON CONSTRUCTION $ 73,193.50 113.56 %
4 SH245 SHEETS EXCAVATING, LTD. $ 77,086.00 119.60 %
5 MCO019 MCANINCH CORPORATION & AFFILIATES $ 80,498.20 124.89 %
6 TEO060 TEK BUILDERS, INC. $ 81,534.84 126.50 %
7 ST359 STEGER CONSTRUCTION, INC. $ 83,453.70 129.48 %
8 C0o085 COLE CONSTRUCTION CO., INC. $ 83,524.20 129.59 %
9 DE157 DELONG CONSTRUCTION, INC. $ 86,115.50 133.61 %
10 KE240 KEVIN KENT CONSTRUCTION $ 87,272.35 135.40 %
11 T.033 TK CONCRETE, INC. $ 94,147.50 146.07 %
12 VIO035 VIETH CONSTRUCTION CORPORATION $ 121,855.00 189.06 %

S5.015 S2 CONSTRUCTION LLC IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 2
Bid Order: 305 Contract ID: 62-0633-081 Primary County: MAHASKA
Letting Date: 04/17/12 10:00 A.M.
1 ) PE320 2 ) KI170 3 ) SE030

( ( (
PETERSON CONTRACTORS INC. KINMAN CO., INC. SEATON CONSTRUCTION

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2101-0850001 1.600 ACRE | 2288.00000 3660.80]| 750.00000 1200.00| 1800.00000 2880.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 7023.000 CY | 4.20000 29496.60| 6.45000 45298.35] 6.00000 42138.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 50.000 CY | 32.00000 1600.00 | 4.00000 200.00 | 22.00000 1100.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | I I
FRAGMENTS | | |
0040 2105-8425015 806.000 CY | 3.80000 3062.80]| 2.50000 2015.00 | 3.00000 2418.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2502-8212024 870.000 LF | 12.05000 10483.50] 9.50000 8265.00 | 13.85000 12049.50
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. | | |
0060 2502-8220196 4.000 EACH | 178.00000 712.00] 195.00000 780.00| 165.00000 660.00
SUBDRAIN OUTLET, RF-19E | | |
0070 2519-3280000 372.000 LF | 11.00000 4092.00 | 10.00000 3720.00| 10.00000 3720.00
FENCE, FIELD | | |
0080 2519-3300400 3.000 EACH | 275.00000 825.00] 250.00000 750.00] 200.00000 600.00
FIELD FENCE BRACE PANELS | | |
0090 2528-8445110 LUMP | 1860.00000 1860.00 | 1250.00000 1250.00 | 1500.00000 1500.00
TRAFFIC CONTROL | |
0100 2533-4980005 LUMP | 5700.00000 5700.00 | 1170.00000 1170.00| 3250.00000 3250.00
MOBILIZATION | |
0110 2602-0000020 638.000 LF | 2.20000 1403.60| 2.00000 1276.00 | 2.00000 1276.00
SILT FENCE | | |
0120 2602-0000101 51.000 LF | 1.10000 56.10] 0.50000 25.50] 2.00000 102.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 62,952.40| $ 65,949.85]| $ 71,693.50
—————————————————————————————————————————— f—— - -
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
I I I
0130 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0140 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 64,452.40| $ 67,449.85| $ 73,193.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 3
Bid Order: 305 Contract ID: 62-0633-081 Primary County: MAHASKA
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) SH245 | ( 5 ) MCO19 | ( 6 ) TE060
| SHEETS EXCAVATING, LTD. |MCANINCH CORPORATION & AFFIL |TEK BUILDERS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.600 ACRE | 2400.00000 3840.00| 4850.00000 7760.00 | 1000.00000 1600.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 7023.000 CY | 5.00000 35115.00]| 5.20000 36519.60| 6.08000 42699.84
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 50.000 CY | 32.00000 1600.00| 10.00000 500.00| 12.00000 600.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | \ \
0040 2105-8425015 806.000 CY | 5.50000 4433.00| 2.55000 2055.30| 6.00000 4836.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2502-8212024 870.000 LF | 14.00000 12180.00| 13.30000 11571.00| 20.00000 17400.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. | | |
0060 2502-8220196 4.000 EACH | 175.00000 700.00 | 280.00000 1120.00| 250.00000 1000.00
SUBDRAIN OUTLET, RF-19E | | |
0070 2519-3280000 372.000 LF | 10.00000 3720.00] 10.20000 3794.40| 10.00000 3720.00
FENCE, FIELD | | |
0080 2519-3300400 3.000 EACH | 250.00000 750.00 | 255.00000 765.00 | 250.00000 750.00
FIELD FENCE BRACE PANELS | | |
0090 2528-8445110 LUMP | 2500.00000 2500.00 | 1275.00000 1275.00| 1000.00000 1000.00
TRAFFIC CONTROL | |
0100 2533-4980005 LUMP | 9000.00000 9000.00| 12075.00000 12075.00| 5000.00000 5000.00
MOBILIZATION | |
0110 2602-0000020 638.000 LF | 2.50000 1595.00 | 2.05000 1307.90]| 2.00000 1276.00
SILT FENCE | | |
0120 2602-0000101 51.000 LF | 3.00000 153.00]| 5.00000 255.00 | 3.00000 153.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \

SECTION TOTALS | $ 75,586.00]| $ 78,998.20] $ 80,034.84
—————————————————————————————————————————— f—— - -
SECTION 0002 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT

\ \ \
0130 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0140 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |

SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— -

CONTRACT TOTALS | $ 77,086.00] $ 80,498.20] $ 81,534.84




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 4
Bid Order: 305 Contract ID: 62-0633-081 Primary County: MAHASKA
Letting Date: 04/17/12 10:00 A.M.
7 ) ST359 8 ) CO0085 9 ) DE157

(
STEGER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

\ \ \
\ \ \
I \ \
| | |
—————————————————————————————————————————— Tt S e R

(
COLE CONSTRUCTION CO., INC.

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.600 ACRE | 1800.00000 2880.00] 1250.00000 2000.00]
CLEARING AND GRUBBING | | |
0020 2102-2710070 7023.000 CY | 6.80000 47756.40] 6.90000 48458.70|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 50.000 cCY | 10.00000 500.00] 30.00000 1500.00]
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2105-8425015 806.000 CY | 3.80000 3062.80] 3.50000 2821.00]
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2502-8212024 870.000 LF | 14.35000 12484 .50 13.25000 11527.50|
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. | | |
0060 2502-8220196 4.000 EACH | 165.00000 660.00| 200.00000 800.00]
SUBDRAIN OUTLET, RF-19E | | |
0070 2519-3280000 372.000 LF | 10.50000 3906.00] 10.00000 3720.00]
FENCE, FIELD | | |
0080 2519-3300400 3.000 EACH | 280.00000 840.00] 250.00000 750.00]
FIELD FENCE BRACE PANELS | | |
0090 2528-8445110 LUMP | 1750.00000 1750.00| 1250.00000 1250.00|
TRAFFIC CONTROL | |
0100 2533-4980005 LUMP | 6500.00000 6500.00| 7500.00000 7500.00]
MOBILIZATION | |
0110 2602-0000020 638.000 LF | 2.25000 1435.50| 2.50000 1595.00]
SILT FENCE | | |
0120 2602-0000101 51.000 LF | 3.50000 178.50] 2.00000 102.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 81,953.70] $ 82,024.20]
—————————————————————————————————————————— o
SECTION 0002  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0130 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | |
0140 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00]
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 83,453.70] $ 83,524.20]

O~
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IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 5

Bid Order: 305 Contract ID: 62-0633-081 Primary County: MAHASKA
Letting Date: 04/17/12 10:00 A.M.

10 ) KE240

( 11 ) T.033
KENT, KEVIN CONSTRUCTION

K CONCRETE, INC.

(12 ) VIO35
VIETH CONSTRUCTION CORP.

H ~

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2101-0850001 1.600 ACRE | 3000.00000 4800.00| 3500.00000 5600.00| 2650.00000 4240.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 7023.000 CY | 7.65000 53725.95] 7.50000 52672.50] 11.00000 77253.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 50.000 cCY | 12.00000 600.00] 15.00000 750.00 | 49.00000 2450.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2105-8425015 806.000 CY | 3.65000 2941.90] 7.50000 6045.00| 6.00000 4836.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2502-8212024 870.000 LF | 12.25000 10657.50| 10.00000 8700.00] 16.50000 14355.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. | | |
0060 2502-8220196 4.000 EACH | 250.00000 1000.00| 250.00000 1000.00] 350.00000 1400.00
SUBDRAIN OUTLET, RF-19E | | |
0070 2519-3280000 372.000 LF | 10.00000 3720.00] 12.00000 4464 .00 11.00000 4092.00
FENCE, FIELD | | \
0080 2519-3300400 3.000 EACH | 250.00000 750.00] 300.00000 900.00| 300.00000 900.00
FIELD FENCE BRACE PANELS | | \
0090 2528-8445110 LUMP | 1250.00000 1250.00| 1500.00000 1500.00| 1400.00000 1400.00
TRAFFIC CONTROL | |
0100 2533-4980005 LUMP | 5000.00000 5000.00] 9000.00000 9000.00| 8000.00000 8000.00
MOBILIZATION | |
0110 2602-0000020 638.000 LF | 2.00000 1276.00| 3.00000 1914.00| 2.00000 1276.00
SILT FENCE | | |
0120 2602-0000101 51.000 LF | 1.00000 51.00] 2.00000 102.00] 3.00000 153.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
SECTION TOTALS | $ 85,772.35] $ 92,647.50] $ 120,355.00
—————————————————————————————————————————— e T Tttt
SECTION 0002  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0130 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0140 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] S 1,500.00] S 1,500.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 87,272.35] $ 94,147.50] $ 121,855.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 306 1
Bid Order: 306 Contract ID: 64-1464-028 Primary County: MARSHALL
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to REILLY CONSTRUCTION CO., INC.
Contract Period: 55 WORK DAYS Late Start Date: 07/23/12

Project: STPN-146-4(28)--2J-64
Work Type: PIPE CULVERTS
County: MARSHALL Prj Awd Amt: $489,550.40
Route: TIOWA 146
Location: IA. 146 FROM GILMAN TO LE GRAND (8 LOC)

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 RE300 REILLY CONSTRUCTION CO., INC. $ 489,550.40 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 492,365.58 100.57 %
3 GU100 GUS CONSTRUCTION CO., INC. $ 529,191.40 108.09 %
4 VIO035 VIETH CONSTRUCTION CORPORATION $ 601,992.70 122.96 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 2
Bid Order: 306 Contract ID: 64-1464-028 Primary County: MARSHALL
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) PE320 | ( 3 ) GU100
|[REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC. | GUS CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 2600.000 TON | 16.35000 42510.00 | 18.35000 47710.00 | 20.73000 53898.00
SPECIAL BACKFILL | |
0020 2102-2710070 3500.000 CY | 7.15000 25025.00]| 7.75000 27125.00] 8.03000 28105.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 10.000 CY | 25.00000 250.00| 55.00000 550.00 | 65.00000 650.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | \ \
FRAGMENTS | | |
0040 2105-8425015 1400.000 CY | 5.50000 7700.00 | 4.50000 6300.00] 3.78000 5292.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2107-0875100 2700.000 CY | 1.30000 3510.00| 3.00000 8100.00| 1.35000 3645.00
COMPACTION WITH MOISTURE CONTROL | | |
0060 2401-6745650 LUMP | 5000.00000 5000.00 | 8500.00000 8500.00 | 4870.00000 4870.00
REMOVAL OF EXISTING STRUCTURES | | |
0070 2402-0425040 1740.000 CY | 30.00000 52200.00 | 29.00000 50460.00 | 29.70000 51678.00
FLOODED BACKFILL \ \
0080 2402-2720000 2900.000 CY | 10.50000 30450.00| 8.85000 25665.00]| 9.00000 26100.00
EXCAVATION, CLASS 20 | \ \
0090 2402-2720100 140.000 CY | 9.50000 1330.00]| 8.85000 1239.00]| 14.00000 1960.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | \
CULVERT | | |
0100 2416-0100030 1.000 EACH | 825.00000 825.00 | 825.00000 825.00 | 850.00000 850.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0110 2416-0100036 2.000 EACH | 1300.00000 2600.00 | 1120.00000 2240.00| 1270.00000 2540.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0120 2416-0100054 2.000 EACH | 2050.00000 4100.00| 2100.00000 4200.00 | 2150.00000 4300.00
APRONS, CONCRETE, 54 IN. DIA. | | |
0130 2416-1180030 12.000 LF | 140.00000 1680.00| 87.00000 1044.00| 109.00000 1308.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0140 2416-1180036 30.000 LF | 162.50000 4875.00 | 105.00000 3150.00| 135.00000 4050.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | \
0150 2416-1180054 174.000 LF | 172.50000 30015.00]| 175.00000 30450.00| 274.00000 47676.00
CULVERT, CONCRETE ROADWAY PIPE, 54 IN. | | |
DIA. \ \ \
0160 2417-02500064 2.000 EACH | 1150.00000 2300.00| 1350.00000 2700.00 | 1050.00000 2100.00
APRONS, METAL, ARCH, 64 IN. X 43 IN. | | |
0170 2499-4000036 210.000 LF | 145.00000 30450.00] 167.50000 35175.00]| 197.00000 41370.00
SLIPLINING EXISTING CULVERTS, LESS THAN | \ |
| | |

OR EQUAL TO 36 IN.

DIA. OR HEIGHT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 3
Bid Order: 306 Contract ID: 64-1464-028 Primary County: MARSHALL
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) PE320 | ( 3 ) GU100
|[REILLY CONSTRUCTION CO., INC |PETERSON CONTRACTORS INC. |GUS CONSTRUCTION CO., INC.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— ettt e et ettt e e P e e

0180 2499-4000136 93.000 LF | 135.00000 12555.00] 104.00000 9672.00] 152.00000 14136.00
SLIPLINING EXISTING CULVERTS, GREATER | | |
THAN 36 IN. DIA. OR HEIGHT | | |

0190 2506-4984000 48.000 CY | 140.00000 6720.00] 113.50000 5448.00 | 147.00000 7056.00
FLOWABLE MORTAR | | |

0200 2507-3250005 2000.000 sSY | 2.50000 5000.00| 3.00000 6000.00| 1.45000 2900.00
ENGINEERING FABRIC | | |

0210 2507-6800061 230.000 TON | 50.00000 11500.00] 42.00000 9660.00] 38.00000 8740.00
REVETMENT, CLASS E | | |

0220 2518-6910000 6.000 EACH | 110.00000 660.00] 100.00000 600.00] 100.00000 600.00
SAFETY CLOSURE | |

0230 2528-8445110 LUMP | 3750.00000 3750.00| 4000.00000 4000.00| 3400.00000 3400.00
TRAFFIC CONTROL | |

0240 2528-8445113 150.000 EACH | 325.00000 48750.00] 325.00000 48750.00] 325.00000 48750.00
FLAGGERS | | |

0250 2529-5070110 360.000 sSY | 112.00000 40320.00] 112.00000 40320.00] 114.00000 41040.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |

0260 2529-5070120 2.000 EACH | 435.00000 870.00] 435.00000 870.00] 476.00000 952.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |

0270 2529-8174010 450.000 sSY | 15.00000 6750.00] 15.00000 6750.00] 13.60000 6120.00
SUBBASE (PATCHES) | | |

0280 2533-4980005 LUMP | 15000.00000 15000.00] 16150.00000 16150.00] 11000.00000 11000.00
MOBILIZATION | |

0290 2601-2634100 2.500 ACRE | 700.00000 1750.00] 700.00000 1750.00] 700.00000 1750.00
MULCHING | | \

0300 2601-2636015 2.300 ACRE | 2250.00000 5175.00| 1098.00000 2525.40]| 2000.00000 4600.00
NATIVE GRASS SEEDING | | \

0310 2601-2636043 0.200 ACRE | 2250.00000 450.00] 1800.00000 360.00] 3000.00000 600.00
SEEDING AND FERTILIZING (RURAL) | | |

0320 2601-2642100 2.500 ACRE | 475.00000 1187.50] 598.00000 1495.00| 1250.00000 3125.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |

0330 2602-0000020 500.000 LF | 3.00000 1500.00] 1.78000 890.00] 2.00000 1000.00
SILT FENCE | | |

0340 2602-0000030 132.000 LF | 4.00000 528.00] 1.78000 234.96| 6.50000 858.00
SILT FENCE FOR DITCH CHECKS | | |

SECTION TOTALS | $ 407,285.50] $ 410,908.36] $ 437,019.00
—————————————————————————————————————————— e et et et b
SECTION 0002 DESIGN NO. 0111; 10' X 4' X 94 INCH RCB, FUTURE 26' FILL



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 306 Contract ID: 64-1464-028

Letting Date: 04/17/12 10:00 A.M.

Run Date: 05/16/12
Page: 306 4

Primary County: MARSHALL

| ( 1 ) RE300 |
|REILLY CONSTRUCTION CO., INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
—————————————————————————————————————————— e
0350 2403-0100020 156.400 CY | 370.00000 57868.00|
STRUCTURAL CONCRETE (RCB CULVERT) | |
0360 2404-7775000 24102.000 LB | 0.95000 22896.90]
REINFORCING STEEL | |
SECTION TOTALS | S 80,764.90|
—————————————————————————————————————————— oy
SECTION 0003  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \
0370 2602-0010010 1.000 EACH | 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | |
SECTION TOTALS | S 1,500.00]
—————————————————————————————————————————— oy
| |

CONTRACT TOTALS

$ 489,550.

( 2 ) PE320 \
PETERSON CONTRACTORS INC. \
|

UNIT PRICE AMOUNT |
371.00000 58024 .40 |

|

0.91000 21932.82]

|

$ 79,957.22|

\

500.00000 500.00]

|

1000.00000 1000.00]

|

$ 1,500.00]
_____________________________ +
$ 492,365.58]

(3 ) GU100

GUS CONSTRUCTION CO., INC.
UNIT PRICE AMOUNT
364.00000 56929.60
1.40000 33742.80
$ 90,672.40
500.00000 500.00
1000.00000 1000.00
$ 1,500.00
___________ s 529,191.40




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 5
Bid Order: 306 Contract ID: 64-1464-028 Primary County: MARSHALL
Letting Date: 04/17/12 10:00 A.M.
\ 4 ) VIO35 | ( ) | ( )
|VIETH CONSTRUCTION CORP. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 2600.000 TON | 19.00000 49400.00 | |
SPECIAL BACKFILL | |
0020 2102-2710070 3500.000 CY | 11.00000 38500.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 10.000 cCY | 62.00000 620.00] |
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | I
0040 2105-8425015 1400.000 CY | 7.50000 10500.00 | \
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2107-0875100 2700.000 CY | 1.25000 3375.00]| \
COMPACTION WITH MOISTURE CONTROL | | |
0060 2401-6745650 LUMP | 6800.00000 6800.00| |
REMOVAL OF EXISTING STRUCTURES | \ |
0070 2402-0425040 1740.000 CY | 30.00000 52200.00 | |
FLOODED BACKFILL | |
0080 2402-2720000 2900.000 CY | 5.00000 14500.00 | |
EXCAVATION, CLASS 20 | | I
0090 2402-2720100 140.000 CY | 9.00000 1260.00 | |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | \ \
0100 2416-0100030 1.000 EACH | 500.00000 500.00] |
APRONS, CONCRETE, 30 IN. DIA. | | \
0110 2416-0100036 2.000 EACH | 650.00000 1300.00| |
APRONS, CONCRETE, 36 IN. DIA. | | |
0120 2416-0100054 2.000 EACH | 1500.00000 3000.00 ]| |
APRONS, CONCRETE, 54 IN. DIA. | | |
0130 2416-1180030 12.000 LF | 144.00000 1728.00 | \
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. | | |
0140 2416-1180036 30.000 LF | 98.00000 2940.00 | |
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | | \
0150 2416-1180054 174.000 LF | 86.00000 14964.00 | |
CULVERT, CONCRETE ROADWAY PIPE, 54 IN. | | |
DIA. \ \ \
0160 2417-0250064 2.000 EACH | 1200.00000 2400.00| |
APRONS, METAL, ARCH, 64 IN. X 43 IN. | \
0170 2499-4000036 210.000 LF | 300.00000 63000.00 | |
SLIPLINING EXISTING CULVERTS, LESS THAN | | |
| | |

OR EQUAL TO 36 IN. DIA. OR HEIGHT



Bid Order: 306

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 64-1464-028

Primary Co

Run Date: 05/16/12
Page: 306 6

unty: MARSHALL

Letting Date: 04/17/12 10:00 A.M.
\ 4 ) VIO35 I ( ) ¢ )
|VIETH CONSTRUCTION CORP. | \

LINE NO / ITEM CODE / ALT | \ \

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

0180 2499-4000136 93.000 LF | 600.00000 55800.00 | |
SLIPLINING EXISTING CULVERTS, GREATER | |
THAN 36 IN. DIA. OR HEIGHT | | |

0190 2506-4984000 48.000 CY | 153.00000 7344.00 | |
FLOWABLE MORTAR \ \ \

0200 2507-3250005 2000.000 SY | 1.25000 2500.00 | |
ENGINEERING FABRIC | \ |

0210 2507-6800061 230.000 TON | 31.00000 7130.00 | |
REVETMENT, CLASS E | | |

0220 2518-6910000 6.000 EACH | 107.00000 642.00]| |
SAFETY CLOSURE | |

0230 2528-8445110 LUMP | 3650.00000 3650.00 | |
TRAFFIC CONTROL | |

0240 2528-8445113 150.000 EACH | 325.00000 48750.00 | |
FLAGGERS | | |

0250 2529-5070110 360.000 SY | 140.00000 50400.00 | |
PATCHES, FULL-DEPTH FINISH, BY AREA | \

0260 2529-5070120 2.000 EACH | 500.00000 1000.00| |
PATCHES, FULL-DEPTH FINISH, BY COUNT | |

0270 2529-8174010 450.000 SY | 29.00000 13050.00| |
SUBBASE (PATCHES) | | |

0280 2533-4980005 LUMP | 20000.00000 20000.00]| |
MOBILIZATION | |

0290 2601-2634100 2.500 ACRE | 700.00000 1750.00 | |
MULCHING | | |

0300 2601-2636015 2.300 ACRE | 2150.00000 4945.00 | \

NATIVE GRASS SEEDING | | |

0310 2601-2636043 0.200 ACRE | 3200.00000 640.00]| |
SEEDING AND FERTILIZING (RURAL) \ \ \

0320 2601-2642100 2.500 ACRE | 1350.00000 3375.00]| |
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |

0330 2602-0000020 500.000 LF | 2.00000 1000.00| |
SILT FENCE \ \ |

0340 2602-0000030 132.000 LF | 6.00000 792.00] |
SILT FENCE FOR DITCH CHECKS | | \

SECTION TOTALS | $ 489,755.00| | $

—————————————————————————————————————————— b

SECTION 0002 DESIGN NO. 0111; 10' X 4' X 94 INCH RCB, FUTURE 26' FILL



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 306 Contract ID: 64-1464-028

Letting Date: 04/17/12 10:00 A.M.

Run Date: 05/16/12
Page: 306 7

Primary County: MARSHALL

( 4 ) VIO35
VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT

CONTRACT TOTALS

\ \
\ \
I I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT |
—————————————————————————————————————————— oy
0350 2403-0100020 156.400 CY | 500.00000 78200.00 |
STRUCTURAL CONCRETE (RCB CULVERT) | |
0360 2404-7775000 24102.000 LB | 1.35000 32537.70|
REINFORCING STEEL | |
SECTION TOTALS | $ 110,737.70]
—————————————————————————————————————————— oy
SECTION 0003  MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \
0370 2602-0010010 1.000 EACH | 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | |
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | |
SECTION TOTALS | $ 1,500.00]
—————————————————————————————————————————— oy
| |

$ 601, 992.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 307 1
Bid Order: 307 Contract ID: 68-C068-068-A Primary County: MONROE
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to COLE CONSTRUCTION CO., INC.
Contract Period: 15 WORK DAYS Late Start Date: 05/21/12

Project: ER-C068(68)--58-68
Work Type: SLIDE REPAIR
County: MONROE Prj Awd Amt: $171,776.90
Route: T61
Location: 2.5 MI. NORTH OF HWY 34 DDIR NO.
IA-10-02-68-T61-1

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 C0o085 COLE CONSTRUCTION CO., INC. $ 171,776.90 100.00 %
2 MCO019 MCANINCH CORPORATION & AFFILIATES $ 185,300.38 107.87 %
3 ST359 STEGER CONSTRUCTION, INC. $ 186,484.40 108.56 %
4 TE060 TEK BUILDERS, INC. $ 190,833.88 111.09 %
5 KE240 KEVIN KENT CONSTRUCTION $ 194,400.50 113.17 %
6 PE320 PETERSON CONTRACTORS INC. $ 221,071.50 128.69 %
7 SH245 SHEETS EXCAVATING, LTD. $ 234,403.00 136.45 %
8 ELO45 ELDER CORPORATION $ 236,767.30 137.83 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 307 2
Bid Order: 307 Contract ID: 68-C068-068-A Primary County: MONROE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CO0085 | ( 2 ) MCO19 | ( 3 ) ST359
|COLE CONSTRUCTION CO., INC. |[MCANINCH CORPORATION & AFFIL |STEGER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 8393.000 CY | 7.80000 65465.40| 8.36000 70165.48| 12.50000 104912.50
EMBANKMENT-IN-PLACE | | |
0020 2105-8425015 2800.000 cCY | 3.05000 8540.00| 2.95000 8260.00 | 3.70000 10360.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0030 2107-3825025 2064.000 CY | 23.00000 47472 .00 | 28.30000 58411.20| 12.85000 26522.40
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | \
0040 2502-8212034 1120.000 LF | 10.60000 11872.00] 11.70000 13104.00] 10.60000 11872.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | \
DIA. | | |
0050 2502-8212304 1650.000 LF | 12.70000 20955.00| 10.70000 17655.00] 9.00000 14850.00
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | | |
AS PER PLAN | | |
0060 2502-8220196 2.000 EACH | 200.00000 400.00] 330.00000 660.00| 200.00000 400.00
SUBDRAIN OUTLET, RF-19E | | |
0070 2502-8220197 1.000 EACH | 400.00000 400.00] 310.00000 310.00] 200.00000 200.00
SUBDRAIN OUTLET (RF-19F) | | |
0080 2528-8445110 LUMP | 1250.00000 1250.00| 1275.00000 1275.00| 1950.00000 1950.00
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 10000.00000 10000.00| 9880.00000 9880.00| 9500.00000 9500.00
MOBILIZATION | | |
0100 2601-2634100 1.800 ACRE | 700.00000 1260.00| 700.00000 1260.00| 700.00000 1260.00
MULCHING | | |
0110 2601-2636043 1.800 ACRE | 700.00000 1260.00| 714.00000 1285.20]| 700.00000 1260.00
SEEDING AND FERTILIZING (RURAL) | | |
0120 2602-0000020 550.000 LF | 1.75000 962.50] 1.79000 984.50| 2.25000 1237.50
SILT FENCE | | |
0130 2602-0000101 220.000 LF | 2.00000 440.00] 2.50000 550.00] 3.00000 660.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 170,276.90| $ 183,800.38]| $ 184,984.40
—————————————————————————————————————————— o
SECTION 0002 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0140 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0150 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 171,776.90| $ 185,300.38]| $ 186,484.40




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 307 3
Bid Order: 307 Contract ID: 68-C068-068-A Primary County: MONROE
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) TEO06O | ( 5 ) KE240 | ( 6 ) PE320
| TEK BUILDERS, INC. |KENT, KEVIN CONSTRUCTION | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 8393.000 CY | 9.16000 76879.88| 11.00000 92323.00] 12.60000 105751.80
EMBANKMENT-IN-PLACE | | |
0020 2105-8425015 2800.000 cCY | 5.00000 14000.00] 3.50000 9800.00| 3.35000 9380.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0030 2107-3825025 2064.000 CY | 26.00000 53664.00| 27.50000 56760.00| 31.55000 65119.20
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | \
0040 2502-8212034 1120.000 LF | 11.00000 12320.00] 11.00000 12320.00] 8.50000 9520.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | \
DIA. | | |
0050 2502-8212304 1650.000 LF | 12.00000 19800.00] 6.50000 10725.00] 5.60000 9240.00
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | | |
AS PER PLAN | | |
0060 2502-8220196 2.000 EACH | 250.00000 500.00] 250.00000 500.00] 178.00000 356.00
SUBDRAIN OUTLET, RF-19E | | |
0070 2502-8220197 1.000 EACH | 400.00000 400.00] 300.00000 300.00] 212.00000 212.00
SUBDRAIN OUTLET (RF-19F) | | |
0080 2528-8445110 LUMP | 500.00000 500.00] 1250.00000 1250.00]| 2240.00000 2240.00
TRAFFIC CONTROL | | |
0090 2533-4980005 LUMP | 7000.00000 7000.00 | 5000.00000 5000.00| 12900.00000 12900.00
MOBILIZATION | | |
0100 2601-2634100 1.800 ACRE | 700.00000 1260.00| 700.00000 1260.00| 700.00000 1260.00
MULCHING | | |
0110 2601-2636043 1.800 ACRE | 1000.00000 1800.00| 700.00000 1260.00| 1070.00000 1926.00
SEEDING AND FERTILIZING (RURAL) | | |
0120 2602-0000020 550.000 LF | 2.00000 1100.00| 1.75000 962.50] 2.15000 1182.50
SILT FENCE | | |
0130 2602-0000101 220.000 LF | 0.50000 110.00] 2.00000 440.00| 2.20000 484.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 189,333.88]| $ 192,900.50| $ 219,571.50
—————————————————————————————————————————— R et et et e ittt T e
SECTION 0002 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0140 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0150 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 190,833.88]| $ 194,400.50] $ 221,071.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 307 4
Bid Order: 307 Contract ID: 68-C068-068-A Primary County: MONROE
Letting Date: 04/17/12 10:00 A.M.
| ( 7 ) SH245 | ( 8 ) ELO045 | ( )
| SHEETS EXCAVATING, LTD. |ELDER CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2625000 8393.000 CY | 12.50000 104912.50] 14.60000 122537.80]|
EMBANKMENT-IN-PLACE | | |
0020 2105-8425015 2800.000 cCY | 8.75000 24500.00| 4.15000 11620.00]
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0030 2107-3825025 2064.000 cCY | 21.00000 43344.00| 26.75000 55212.00|
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0040 2502-8212034 1120.000 LF | 12.50000 14000.00] 13.65000 15288.00|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0050 2502-8212304 1650.000 LF | 12.00000 19800.00] 8.85000 14602.50]
SUBDRAIN, STANDARD, PERFORATED, 4 IN., | |
AS PER PLAN | | |
0060 2502-8220196 2.000 EACH | 300.00000 600.00| 270.00000 540.00|
SUBDRAIN OUTLET, RF-19E | | |
0070 2502-8220197 1.000 EACH | 355.00000 355.00] 270.00000 270.00]
SUBDRAIN OUTLET (RF-19F) | | |
0080 2528-8445110 LUMP | 2500.00000 2500.00| 2000.00000 2000.00|
TRAFFIC CONTROL | | \
0090 2533-4980005 LUMP | 18500.00000 18500.00] 9200.00000 9200.00]
MOBILIZATION | | |
0100 2601-2634100 1.800 ACRE | 700.00000 1260.00| 700.00000 1260.00|
MULCHING | | |
0110 2601-2636043 1.800 ACRE | 655.00000 1179.00| 720.00000 1296.00|
SEEDING AND FERTILIZING (RURAL) | | |
0120 2602-0000020 550.000 LF | 2.25000 1237.50| 1.80000 990.00|
SILT FENCE | | |
0130 2602-0000101 220.000 LF | 3.25000 715.00] 2.05000 451.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
SECTION TOTALS | $ 232,903.00| $ 235,267.30]| $
—————————————————————————————————————————— o
SECTION 0002 MOBILIZATION FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0140 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | \
0150 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS \ $ 1,500.00] $ 1,500.00] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 234,403.00| $ 236,767.30]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
308 79-0634-034
120417 10:00 A.M.
CONTRACT SIGNED by
65 WORK DAYS Late Start Date:

Contract ID:

SHEETS EXCAVATING, LTD.
07/09/12

05/16/12
308 1

Run Date:
Page:

Primary County: POWESHIEK
No Established DBE Goal

STPN-063-4 (36)--2J-79
SLIDE REPAIR

Project: STPN-063-4(34)--2J-79 Project:
Work Type: PIPE CULVERTS Work Type:
County: POWESHIEK Prj Awd Amt: $413,177.25 County:
Route: U.S. 63 Route:
Location: 9 LOCATIONS BETWEEN MAHASKA CO. LINE & US 6 Location:
Project: STPN-063-5(47)--2J-86
Work Type: PIPE CULVERTS
County: TAMA Prj Awd Amt: $92,271.00
Route: U.S. 63
Location: 4.6 MILES N. OF POWESHIEK CO. LINE
RANK VENDOR NO./NAME
1 SH245 SHEETS EXCAVATING, LTD.
2 RE300 REILLY CONSTRUCTION CO., INC.
3 VIO035 VIETH CONSTRUCTION CORPORATION
4 PE320 PETERSON CONTRACTORS INC.
5 ST359 STEGER CONSTRUCTION, INC.

POWESHIEK Prj Awd Amt: $176,105.50
U.S. 63

SLIDE AREA 1.3 MILES N. OF MAHASKA CO. LINE

TOTAL % OVER

BID LOW BID

$ 681,553.75 100.00 %

$ 714,205.50 104.79 %

$ 737,504.96 108.20 %

$ 983,728.03 144.33 %

$ 1,060,653.50 155.62 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 2
Bid Order: 308 Contract ID: 79-0634-034 Primary County: POWESHIEK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) SH245 | ( 2 ) RE300 | ( 3 ) VIO35
| SHEETS EXCAVATING, LTD. |[REILLY CONSTRUCTION CO., INC |VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS STPN-63-4 (34)--2J-79
\ \ \
0010 2101-0850002 410.000 UNIT | 14.00000 5740.00 | 16.00000 6560.00] 10.00000 4100.00
CLEARING AND GRUBBING | \ \
0020 2102-2710070 14500.000 CY | 5.75000 83375.00 | 7.90000 114550.00| 9.50000 137750.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2712015 10.000 cCY | 17.00000 170.00| 25.00000 250.00| 80.00000 800.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | \
FRAGMENTS | | |
0040 2105-8425015 4200.000 CY | 5.00000 21000.00] 4.50000 18900.00 | 3.50000 14700.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2107-0875100 11200.000 CY | 2.50000 28000.00]| 1.25000 14000.00| 0.80000 8960.00
COMPACTION WITH MOISTURE CONTROL | | [
0060 2402-2720100 35.000 CY | 5.50000 192.50]| 10.00000 350.00| 19.00000 665.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0070 2416-0100024 3.000 EACH | 700.00000 2100.00| 800.00000 2400.00 | 850.00000 2550.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0080 2416-0100030 2.000 EACH | 875.00000 1750.00 | 900.00000 1800.00 | 975.00000 1950.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0090 2416-1180024 30.000 LF | 60.00000 1800.00 | 107.50000 3225.00 | 105.00000 3150.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0100 2416-1180030 66.000 LF | 70.00000 4620.00 | 130.00000 8580.00 | 94.00000 6204.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. \ \ |
0110 2416-1262024 64.000 LF | 350.00000 22400.00] 325.00000 20800.00]| 336.00000 21504.00
CULVERT, CONCRETE PIPE, 2000D, \ \ \
TRENCHLESS, 24 IN. DIA. | | |
0120 2416-1262030 138.000 LF | 440.00000 60720.00 | 375.00000 51750.00 | 414.00000 57132.00
CULVERT, CONCRETE PIPE, 2000D, | | I
TRENCHLESS, 30 IN. DIA. | | |
0130 2422-0360024 1.000 EACH | 300.00000 300.00]| 325.00000 325.00]| 525.00000 525.00
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0140 2422-0360030 2.000 EACH | 410.00000 820.00| 450.00000 900.00| 650.00000 1300.00
APRONS, UNCLASSIFIED, 30 IN. DIA. | | |
0150 2422-1723024 50.000 LF \ 33.00000 1650.00 | 47.50000 2375.00| 46.00000 2300.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | |
IN. DIA. | | \
0160 2422-1723030 206.000 LF | 55.00000 11330.00] 52.50000 10815.00]| 51.00000 10506.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 30 | |
| | |

IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 3
Bid Order: 308 Contract ID: 79-0634-034 Primary County: POWESHIEK
Letting Date: 04/17/12 10:00 A.M.
1 ) SH245 2 ) RE300 3 ) VIO035

o~

( I (
SHEETS EXCAVATING, LTD. EILLY CONSTRUCTION CO., INC |VIETH CONSTRUCTION CORP.
|

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2426-6772016 40.000 SF | 150.00000 6000.00] 38.50000 1540.00 | 12.00000 480.00
CONCRETE REPAIR | | |
0180 2499-4000036 184.000 LF | 160.00000 29440.00] 107.50000 19780.00]| 112.00000 20608.00
SLIPLINING EXISTING CULVERTS, LESS THAN | | |
OR EQUAL TO 36 IN. DIA. OR HEIGHT | | |
0190 2502-6745952 60.000 LF | 3.00000 180.00] 5.00000 300.00] 8.00000 480.00
REMOVAL OF SUBDRAIN | | |
0200 2502-8212034 140.000 LF | 10.00000 1400.00| 14.00000 1960.00 | 16.00000 2240.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0210 2502-8212106 105.000 LF | 20.00000 2100.00]| 20.00000 2100.00]| 22.00000 2310.00
SUBDRAIN, PLASTIC PIPE, 6 IN. | | \
0220 2502-8220196 4.000 EACH | 165.00000 660.00] 175.00000 700.00| 165.00000 660.00
SUBDRAIN OUTLET, RF-19E | | |
0230 2502-8220197 2.000 EACH | 325.00000 650.00] 215.00000 430.00] 200.00000 400.00
SUBDRAIN OUTLET (RF-19F) | | |
0240 2506-4984000 84.000 CY | 147.00000 12348.00] 150.00000 12600.00]| 120.00000 10080.00
FLOWABLE MORTAR | | |
0250 2507-3250005 75.000 SY | 2.25000 168.75] 3.00000 225.00| 5.00000 375.00
ENGINEERING FABRIC | | |
0260 2507-6800061 48.000 TON | 45.00000 2160.00]| 55.00000 2640.00 | 65.00000 3120.00
REVETMENT, CLASS E | | |
0261 2527-9263130 1.440 STA | 350.00000 504.00] 350.00000 504.00] 384.00000 552.96
REMOVABLE TAPE MARKINGS | | |
0263 2528-8400256 1.000 EACH | 2500.00000 2500.00 | 2500.00000 2500.00 | 2750.00000 2750.00
TEMPORARY TRAFFIC SIGNALS | | |
0270 2528-8445110 LUMP | 2500.00000 2500.00 | 3350.00000 3350.00 | 3700.00000 3700.00
TRAFFIC CONTROL | |
0280 2528-8445113 120.000 EACH | 325.00000 39000.00| 325.00000 39000.00]| 325.00000 39000.00
FLAGGERS | | |
0290 2528-8445115 60.000 EACH | 490.00000 29400.00| 490.00000 29400.00| 490.00000 29400.00
PILOT CARS | | |
0300 2529-5070110 96.000 SY | 135.00000 12960.00| 135.00000 12960.00| 148.00000 14208.00
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0310 2529-5070120 4.000 EACH | 550.00000 2200.00 | 100.00000 400.00| 110.00000 440.00
PATCHES, FULL-DEPTH FINISH, BY COUNT \ \
0320 2533-4980005 LUMP | 9150.00000 9150.00| 10000.00000 10000.00| 15000.00000 15000.00
MOBILIZATION | \
0330 2601-2634100 2.400 ACRE | 700.00000 1680.00 | 700.00000 1680.00 | 700.00000 1680.00
| | \

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 4
Bid Order: 308 Contract ID: 79-0634-034 Primary County: POWESHIEK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) SH245 | ( 2 ) RE300 | ( 3 ) VIO35
| SHEETS EXCAVATING, LTD. |[REILLY CONSTRUCTION CO., INC |VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
0340 2601-2636015 1.300 ACRE | 2500.00000 3250.00] 1500.00000 1950.00| 1650.00000 2145.00
NATIVE GRASS SEEDING | | |
0350 2601-2636041 1.100 ACRE | 700.00000 770.00] 1400.00000 1540.00| 1530.00000 1683.00
SEEDING AND FERTILIZING | | |
0360 2601-2640350 6.700 SO | 25.00000 167.50] 50.00000 335.00] 55.00000 368.50
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT \ \ \
0370 2601-2642100 2.400 ACRE | 400.00000 960.00| 650.00000 1560.00| 1530.00000 3672.00
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0380 2601-2643110 13.400 MGAL | 60.00000 804.00] 60.00000 804.00] 60.00000 804.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0390 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00| 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0400 2602-0000020 1550.000 LF | 2.00000 3100.00| 1.65000 2557.50] 1.80000 2790.00
SILT FENCE | | |
0410 2602-0000030 330.000 LF | 2.75000 907.50] 2.00000 660.00| 2.50000 825.00
SILT FENCE FOR DITCH CHECKS | | |
0420 2602-0000050 3.000 EACH | 400.00000 1200.00| 200.00000 600.00| 220.00000 660.00
SILT BASINS | | |
SECTION TOTALS | $ 413,177.25] $ 410,705.50] $ 435,577.46
—————————————————————————————————————————— e
SECTION 0002  ROADWAY ITEMS STPN-83-4(36) --2J-79
\ \ \
0430 2101-0850002 58.000 UNIT | 14.00000 812.00] 16.00000 928.00] 28.00000 1624.00
CLEARING AND GRUBBING | | |
0440 2102-2710070 13900.000 cCY | 5.75000 79925.00| 7.90000 109810.00]| 9.00000 125100.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0450 2102-2712015 10.000 cCY | 17.00000 170.00] 25.00000 250.00| 81.00000 810.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0460 2105-8425015 1800.000 CY | 5.00000 9000.00] 4.50000 8100.00| 3.50000 6300.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0470 2107-0875100 10700.000 cCY | 2.50000 26750.00| 1.25000 13375.00] 0.80000 8560.00
COMPACTION WITH MOISTURE CONTROL | | |
0480 2107-3825025 289.000 CY | 17.25000 4985.25] 38.00000 10982.00] 39.00000 11271.00
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0490 2121-7425010 500.000 TON | 19.75000 9875.00| 21.75000 10875.00] 21.00000 10500.00
| \ \

GRANULAR SHOULDERS, TYPE A



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 5
Bid Order: 308 Contract ID: 79-0634-034 Primary County: POWESHIEK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) SH245 | ( 2 ) RE300 | ( 3 ) VIO35
| SHEETS EXCAVATING, LTD. |[REILLY CONSTRUCTION CO., INC |VIETH CONSTRUCTION CORP.

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— +-———

0500 2315-8275055 25.000 TON | 18.50000 462.50] 21.75000 543.75] 30.00000 750.00
SURFACING, DRIVEWAY | | |

0510 2422-0360024 2.000 EACH | 300.00000 600.00] 275.00000 550.00] 530.00000 1060.00
APRONS, UNCLASSIFIED, 24 IN. DIA. \ \

0520 2422-1722024 81.000 LF | 33.00000 2673.00]| 36.00000 2916.00 | 39.00000 3159.00
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | \
IN. DIA. | | |

0530 2502-8212204 1153.000 LF | 5.75000 6629.75] 13.00000 14989.00 | 5.50000 6341.50
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | | |

0540 2502-8220197 6.000 EACH | 325.00000 1950.00 | 220.00000 1320.00| 200.00000 1200.00
SUBDRAIN OUTLET (RF-19F) | | |

0550 2528-8445110 LUMP | 1200.00000 1200.00| 1650.00000 1650.00 | 1800.00000 1800.00
TRAFFIC CONTROL | |

0560 2528-8445113 60.000 EACH | 325.00000 19500.00 | 325.00000 19500.00 | 325.00000 19500.00
FLAGGERS | | |

0570 2533-4980005 LUMP | 4200.00000 4200.00 | 6000.00000 6000.00] 6000.00000 6000.00
MOBILIZATION | | |

0580 2601-2634100 2.000 ACRE | 700.00000 1400.00 | 700.00000 1400.00 | 700.00000 1400.00
MULCHING | | |

0590 2601-2636041 2.000 ACRE | 700.00000 1400.00| 1500.00000 3000.00 ]| 1650.00000 3300.00
SEEDING AND FERTILIZING | | |

0600 2601-2640350 4.200 SQ | 25.00000 105.00] 25.00000 105.00] 30.00000 126.00
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |

0610 2601-2642100 2.000 ACRE | 400.00000 800.00| 600.00000 1200.00| 650.00000 1300.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | \ \

0620 2601-2643110 8.400 MGAL | 60.00000 504.00] 60.00000 504.00] 60.00000 504.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | |
OR SLOPE PROTECTION | | |

0630 2601-2643300 3.000 EACH | 350.00000 1050.00 | 350.00000 1050.00| 350.00000 1050.00
MOBILIZATION FOR WATERING | | |

0640 2602-0000020 925.000 LF | 2.00000 1850.00| 1.65000 1526.25| 1.80000 1665.00
SILT FENCE \ \ \

0650 2602-0000030 88.000 LF | 3.00000 264.00| 2.00000 176.00| 3.00000 264.00
SILT FENCE FOR DITCH CHECKS \ \ \

SECTION TOTALS | $ 176,105.50]| $ 210,750.00]| $ 213,584.50
—————————————————————————————————————————— -
SECTION 0003 ROADWAY ITEMS STPN-63-5(47)--2J-86

\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 6
Bid Order: 308 Contract ID: 79-0634-034 Primary County: POWESHIEK
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) SH245 | ( 2 ) RE300 | ( 3 ) VIO35
| SHEETS EXCAVATING, LTD. |[REILLY CONSTRUCTION CO., INC |VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0660 2101-0850001 13.600 ACRE | 2050.00000 27880.00 | 2850.00000 38760.00| 2525.00000 34340.00
CLEARING AND GRUBBING | | |
0670 2102-2710070 100.000 cCY | 5.75000 575.00]| 7.90000 790.00] 13.00000 1300.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0680 2401-6745650 LUMP | 750.00000 750.00] 1200.00000 1200.00| 665.00000 665.00
REMOVAL OF EXISTING STRUCTURES | | |
0690 2416-0100042 1.000 EACH | 1700.00000 1700.00| 1600.00000 1600.00| 1730.00000 1730.00
APRONS, CONCRETE, 42 IN. DIA. | | |
0700 2416-1180042 18.000 LF | 207.00000 3726.00] 150.00000 2700.00 | 171.00000 3078.00
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | |
DIA. | | |
0710 2507-6800061 20.000 TON | 55.00000 1100.00| 60.00000 1200.00| 71.00000 1420.00
REVETMENT, CLASS E | | |
0720 2528-8445110 LUMP | 1200.00000 1200.00| 1650.00000 1650.00| 1800.00000 1800.00
TRAFFIC CONTROL | | |
0730 2528-8445113 40.000 EACH | 325.00000 13000.00] 325.00000 13000.00] 325.00000 13000.00
FLAGGERS \ \ \
0740 2533-4980005 LUMP | 5700.00000 5700.00| 5000.00000 5000.00| 2200.00000 2200.00
MOBILIZATION | | |
0750 2601-2634100 6.900 ACRE | 700.00000 4830.00| 700.00000 4830.00| 700.00000 4830.00
MULCHING | | \
0760 2601-2636015 6.900 ACRE | 2500.00000 17250.00] 1500.00000 10350.00] 1650.00000 11385.00
NATIVE GRASS SEEDING | | \
0770 2601-2639010 5.000 SQ | 100.00000 500.00] 50.00000 250.00] 60.00000 300.00
SODDING | | |
0780 2601-2642100 6.900 ACRE | 400.00000 2760.00| 600.00000 4140.00] 650.00000 4485.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0790 2601-2700010 480.000 SF | 20.00000 9600.00| 11.00000 5280.00| 12.00000 5760.00
OUTLET OR CHANNEL SCOUR PROTECTION | | |
0800 2602-0000020 100.000 LF | 2.00000 200.00] 5.00000 500.00] 5.50000 550.00
SILT FENCE | | |
SECTION TOTALS | $ 90,771.00| $ 91,250.00| $ 86,843.00
—————————————————————————————————————————— o
SECTION 0004 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0810 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0820 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $ 1,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS \ $ 681,553.75]| $ 714,205.50] $ 737,504.96




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 7
Bid Order: 308 Contract ID: 79-0634-034 Primary County: POWESHIEK
Letting Date: 04/17/12 10:00 A.M.
| 4 ) PE320 | ( 5 ) ST359 | )
| PETERSON CONTRACTORS INC. | STEGER CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
SECTION 0001 ROADWAY ITEMS STPN-63-4 (34)--2J-79
\ \ \
0010 2101-0850002 410.000 UNIT | 10.00000 4100.00| 22.00000 9020.00]
CLEARING AND GRUBBING | | |
0020 2102-2710070 14500.000 CY | 10.85000 157325.00| 14.00000 203000.00]|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2712015 10.000 cCY | 63.00000 630.00| 20.00000 200.00]
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2105-8425015 4200.000 cCY | 4.10000 17220.00| 4.00000 16800.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2107-0875100 11200.000 cCY | 1.85000 20720.00| 1.25000 14000.00]
COMPACTION WITH MOISTURE CONTROL | | |
0060 2402-2720100 35.000 CYy | 49.00000 1715.00| 95.00000 3325.00]
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0070 2416-0100024 3.000 EACH | 999.00000 2997.00| 1815.00000 5445.00|
APRONS, CONCRETE, 24 IN. DIA. | | |
0080 2416-0100030 2.000 EACH | 1034.00000 2068.00] 2085.00000 4170.00]
APRONS, CONCRETE, 30 IN. DIA. | | |
0090 2416-1180024 30.000 LF | 71.65000 2149.50] 144.00000 4320.00]
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0100 2416-1180030 66.000 LF | 90.60000 5979.60| 188.00000 12408.00]
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | |
DIA. | | |
0110 2416-1262024 64.000 LF | 434.00000 27776.00 | 346.00000 22144.00|
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 24 IN. DIA. | | |
0120 2416-1262030 138.000 LF | 517.00000 71346.00| 382.00000 52716.00|
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 30 IN. DIA. | | |
0130 2422-0360024 1.000 EACH | 380.00000 380.00] 400.00000 400.00]
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0140 2422-0360030 2.000 EACH | 455.00000 910.00] 575.00000 1150.00|
APRONS, UNCLASSIFIED, 30 IN. DIA. | | |
0150 2422-1723024 50.000 LF | 52.35000 2617.50] 83.00000 4150.00|
CULVERT, UNCLASSIFIED ROADWAY PIPE, 24 | |
IN. DIA. | | |
0160 2422-1723030 206.000 LF | 55.35000 11402.10| 91.00000 18746.00 |
CULVERT, UNCLASSIFIED ROADWAY PIPE, 30 | | |
| \ \

IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 8
Bid Order: 308 Contract ID: 79-0634-034 Primary County: POWESHIEK
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) ST359 | ( )
| PETERSON CONTRACTORS INC. | STEGER CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0170 2426-6772016 40.000 SF | 416.00000 16640.00]| 30.00000 1200.00|
CONCRETE REPAIR | | |
0180 2499-4000036 184.000 LF | 170.00000 31280.00] 170.00000 31280.00]|
SLIPLINING EXISTING CULVERTS, LESS THAN | | |
OR EQUAL TO 36 IN. DIA. OR HEIGHT | | \
0190 2502-6745952 60.000 LF | 6.00000 360.00| 10.00000 600.00|
REMOVAL OF SUBDRAIN | | |
0200 2502-8212034 140.000 LF | 9.40000 1316.00| 35.00000 4900.00 |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0210 2502-8212106 105.000 LF | 10.45000 1097.25| 32.00000 3360.00|
SUBDRAIN, PLASTIC PIPE, 6 IN. | | |
0220 2502-8220196 4.000 EACH | 182.75000 731.00] 300.00000 1200.00|
SUBDRAIN OUTLET, RF-19E | | |
0230 2502-8220197 2.000 EACH | 216.75000 433.50] 300.00000 600.00]
SUBDRAIN OUTLET (RF-19F) | | |
0240 2506-4984000 84.000 CY | 120.35000 10109.40]| 225.00000 18900.00|
FLOWABLE MORTAR \ \ \
0250 2507-3250005 75.000 SY | 10.08000 756.00 | 5.00000 375.00|
ENGINEERING FABRIC | \ |
0260 2507-6800061 48.000 TON | 45.10000 2164.80]| 58.00000 2784.00 |
REVETMENT, CLASS E | | |
0261 2527-9263130 1.440 STA | 132.00000 190.08] 350.00000 504.00|
REMOVABLE TAPE MARKINGS | | |
0263 2528-8400256 1.000 EACH | 3657.00000 3657.00| 2500.00000 2500.00 |
TEMPORARY TRAFFIC SIGNALS | | |
0270 2528-8445110 LUMP | 7100.00000 7100.00 | 4000.00000 4000.00 |
TRAFFIC CONTROL | |
0280 2528-8445113 120.000 EACH | 325.00000 39000.00| 325.00000 39000.00]|
FLAGGERS | | |
0290 2528-8445115 60.000 EACH | 490.00000 29400.00| 490.00000 29400.00]|
PILOT CARS | \ |
0300 2529-5070110 96.000 SY | 149.35000 14337.60] 145.00000 13920.00]|
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0310 2529-5070120 4.000 EACH | 111.35000 445,40 100.00000 400.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0320 2533-4980005 LUMP | 27250.00000 27250.00| 35400.00000 35400.00 |
MOBILIZATION | |
0330 2601-2634100 2.400 ACRE | 700.00000 1680.00 | 700.00000 1680.00 |
| | |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 9
Bid Order: 308 Contract ID: 79-0634-034 Primary County: POWESHIEK
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) ST359 | )
| PETERSON CONTRACTORS INC. | STEGER CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 2601-2636015 1.300 ACRE | 1650.00000 2145.00] 2250.00000 2925.00]
NATIVE GRASS SEEDING | | \
0350 2601-2636041 1.100 ACRE | 1540.00000 1694.00| 2250.00000 2475.00]
SEEDING AND FERTILIZING | | |
0360 2601-2640350 6.700 SQ | 55.00000 368.50| 45.00000 301.50]
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | \ \
0370 2601-2642100 2.400 ACRE | 715.00000 1716.00| 475.00000 1140.00|
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0380 2601-2643110 13.400 MGAL | 60.00000 804.00| 60.00000 804.00|
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0390 2601-2643300 3.000 EACH | 350.00000 1050.00]| 350.00000 1050.00|
MOBILIZATION FOR WATERING | | |
0400 2602-0000020 1550.000 LF | 1.85000 2867.50] 3.50000 5425.00]
SILT FENCE \ \ \
0410 2602-0000030 330.000 LF | 2.20000 726.00 | 4.50000 1485.00|
SILT FENCE FOR DITCH CHECKS | | \
0420 2602-0000050 3.000 EACH | 1000.00000 3000.00] 300.00000 900.00]
SILT BASINS | | |
SECTION TOTALS | $ 531,654.73] $ 580,502.50] $
—————————————————————————————————————————— e e T T T
SECTION 0002 ROADWAY ITEMS STPN-83-4 (36)--2J-79
\ \ \
0430 2101-0850002 58.000 UNIT | 1053.00000 61074.00| 22.00000 1276.00 |
CLEARING AND GRUBBING | | |
0440 2102-2710070 13900.000 cCY | 8.60000 119540.00] 13.09000 181951.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0450 2102-2712015 10.000 cCY | 63.00000 630.00] 20.00000 200.00|
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0460 2105-8425015 1800.000 cCY | 4.05000 7290.00] 4.00000 7200.00 |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0470 2107-0875100 10700.000 cCY | 1.90000 20330.00] 1.15000 12305.00]
COMPACTION WITH MOISTURE CONTROL | | |
0480 2107-3825025 289.000 cCY | 42.90000 12398.10| 20.00000 5780.00|
GRANULAR MATERIAL FOR BLANKET AND | |
SUBDRAIN | | |
0490 2121-7425010 500.000 TON | 31.90000 15950.00] 30.00000 15000.00]
GRANULAR SHOULDERS, TYPE A | \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 308 10
Bid Order: 308 Contract ID: 79-0634-034 Primary County: POWESHIEK
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) ST359 | ( )
| PETERSON CONTRACTORS INC. | STEGER CONSTRUCTION, INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0500 2315-8275055 25.000 TON | 28.75000 718.75]| 22.00000 550.00 |
SURFACING, DRIVEWAY | | |
0510 2422-0360024 2.000 EACH | 380.00000 760.00 | 400.00000 800.00]
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0520 2422-1722024 81.000 LF | 39.60000 3207.60| 43.00000 3483.00 |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | | |
0530 2502-8212204 1153.000 LF | 9.90000 11414.70]| 9.00000 10377.00]|
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
DIA. | \ \
0540 2502-8220197 6.000 EACH | 217.00000 1302.00| 500.00000 3000.00|
SUBDRAIN OUTLET (RF-19F) | | \
0550 2528-8445110 LUMP | 2750.00000 2750.00 | 2150.00000 2150.00|
TRAFFIC CONTROL | |
0560 2528-8445113 60.000 EACH | 325.00000 19500.00 | 325.00000 19500.00 |
FLAGGERS | | |
0570 2533-4980005 LUMP | 17250.00000 17250.00]| 12700.00000 12700.00 |
MOBILIZATION | | |
0580 2601-2634100 2.000 ACRE | 700.00000 1400.00| 700.00000 1400.00|
MULCHING \ \ \
0590 2601-2636041 2.000 ACRE | 1650.00000 3300.00]| 2250.00000 4500.00 |
SEEDING AND FERTILIZING | | \
0600 2601-2640350 4.200 SQ | 27.50000 115.50]| 45.00000 189.00|
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT \ \ |
0610 2601-2642100 2.000 ACRE | 660.00000 1320.00]| 475.00000 950.00]
STABILIZING CROP - SEEDING AND | \ |
FERTILIZING | | |
0620 2601-2643110 8.400 MGAL | 60.00000 504.00| 60.00000 504.00|
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0630 2601-2643300 3.000 EACH | 350.00000 1050.00 | 350.00000 1050.00 |
MOBILIZATION FOR WATERING | | |
0640 2602-0000020 925.000 LF | 1.85000 1711.25] 3.50000 3237.50|
SILT FENCE | | |
0650 2602-0000030 88.000 LF | 2.20000 193.60] 4.50000 396.00]
SILT FENCE FOR DITCH CHECKS | | |
SECTION TOTALS | $ 303,709.50] S 288,498.50] $
—————————————————————————————————————————— -

SECTION 0003  ROADWAY ITEMS STPN-63-5(47)--2J-86
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 05/16/12
Page: 308 11

Bid Order: 308 Contract ID: 79-0634-034 Primary County: POWESHIEK
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) ST359 | ( )
| PETERSON CONTRACTORS INC. | STEGER CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0660 2101-0850001 13.600 ACRE | 6592.00000 89651.20| 8600.00000 116960.00|
CLEARING AND GRUBBING | | |
0670 2102-2710070 100.000 cCY \ 13.60000 1360.00| 20.00000 2000.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0680 2401-6745650 LUMP | 411.00000 411.00] 800.00000 800.00|
REMOVAL OF EXISTING STRUCTURES | | |
0690 2416-0100042 1.000 EACH | 1665.00000 1665.00| 1900.00000 1900.00|
APRONS, CONCRETE, 42 IN. DIA. | | |
0700 2416-1180042 18.000 LF | 137.20000 2469.60| 290.00000 5220.00]
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | |
0710 2507-6800061 20.000 TON | 40.15000 803.00| 58.00000 1160.00|
REVETMENT, CLASS E | | |
0720 2528-8445110 LUMP | 2650.00000 2650.00| 2150.00000 2150.00]
TRAFFIC CONTROL | | |
0730 2528-8445113 40.000 EACH | 325.00000 13000.00] 325.00000 13000.00]
FLAGGERS \ \ \
0740 2533-4980005 LUMP | 7500.00000 7500.00 | 14800.00000 14800.00]
MOBILIZATION | | \
0750 2601-2634100 6.900 ACRE | 700.00000 4830.00| 700.00000 4830.00|
MULCHING | | |
0760 2601-2636015 6.900 ACRE | 1650.00000 11385.00] 2250.00000 15525.00]
NATIVE GRASS SEEDING | | |
0770 2601-2639010 5.000 SQ | 55.00000 275.00] 100.00000 500.00]
SODDING | | |
0780 2601-2642100 6.900 ACRE | 660.00000 4554.00| 475.00000 3277.50]
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0790 2601-2700010 480.000 SF | 12.00000 5760.00| 16.00000 7680.00 |
OUTLET OR CHANNEL SCOUR PROTECTION | | |
0800 2602-0000020 100.000 LF | 5.50000 550.00] 3.50000 350.00]
SILT FENCE | | |
SECTION TOTALS | $ 146,863.80| $ 190,152.50] $
—————————————————————————————————————————— o
SECTION 0004 MOBILIZATIONS FOR EROSION CONTROL FOR THE CONTRACT
\ \ \
0810 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | | |
0820 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,500.00] $ 1,500.00] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 983,728.03]| S 1,060,653.50] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
351 Contract ID: 00-000S-473
120417 10:00 A.M.
CONTRACT SIGNED by VOLTMER, INC.
By Individual Site Numbers

Run Date: 05/16/12
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

Project: NHSN-000-S(473)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $61,940.00
Route: MULTIPLE ROUTES
Location: APRIL 2012 STATEWIDE SIGN INSTALLATION IN
CEDAR, CERRO GORDO , CLARKE, DECATUR, IOWA,
LEE AND WARREN COUNTIES.
RANK VENDOR NO./NAME
1 V0080 VOLTMER, INC.
2 K.150 KWS, INC.
3 C0105 COLLINS & HERMANN, INC.
4 DI120 DICKINSON CO., INC.

TOTAL % OVER
BID LOW BID
$ 61,940.00 100.00 %
$ 74,600.00 120.43 %
$ 79,789.37 128.81 %
$ 86,362.00 139.42 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-473 Primary County: STATEWIDE
Letting Date: 04/17/12 10:00 A.M.
| ( ) V0080 | ( 2 ) K.150 | ( 3 ) CO105
| VOLTMER, INC. |KWS, INC. | COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2524-9081260 14.000 EACH | 550.00000 7700.00 | 650.00000 9100.00] 703.21000 9844.94
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | | |
0020 2528-8445110 LUMP | 500.00000 500.00| 500.00000 500.00| 1599.75000 1599.75
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 500.00000 500.00| 3800.00000 3800.00 | 1599.75000 1599.75
MOBILIZATION | |
0040 2599-9999005 19.000 EACH | 450.00000 8550.00 | 250.00000 4750.00 | 463.09000 8798.71
('"EACH' ITEM) INSTALL TYPE 'B' SIGN | | |
0050 2599-9999005 19.000 EACH | 250.00000 4750.00 | 150.00000 2850.00 | 271.96000 5167.24
('"EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | | |
ASSEMBLY \ \ \
0060 2599-9999005 14.000 EACH | 150.00000 2100.00]| 150.00000 2100.00]| 228.54000 3199.56
('"EACH' ITEM) STEEL BREAKAWAY SIGN \ \
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | $ 24,100.00] $ 23,100.00] $ 30,209.95
—————————————————————————————————————————— e
SECTION 0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
\ \ \
0070 2401-6745355 6.000 EACH | 250.00000 1500.00 | 350.00000 2100.00 | 434.54000 2607.24
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0080 2524-6765010 1.000 EACH | 90.00000 90.00| 150.00000 150.00] 239.96000 239.96
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0090 2524-9081260 2.000 EACH | 550.00000 1100.00| 650.00000 1300.00| 585.02000 1170.04
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | | |
0100 2524-9081275 10.000 EACH | 750.00000 7500.00 | 900.00000 9000.00| 861.83000 8618.30
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 7'-6" \ \ \
0110 2524-9081290 13.000 EACH | 800.00000 10400.00]| 1000.00000 13000.00] 984.88000 12803.44
CONCRETE FOOTING FOR BREAKAWAY SIGN | \
POST, 2'-8" DIA. X 9'-0" | | |
0120 2528-8445110 LUMP | 500.00000 500.00| 2500.00000 2500.00| 1599.75000 1599.75
TRAFFIC CONTROL | |
0130 2533-4980005 LUMP | 500.00000 500.00] 5500.00000 5500.00| 3199.50000 3199.50
MOBILIZATION | |
0140 2599-9999005 24.000 EACH | 350.00000 8400.00 | 450.00000 10800.00] 433.27000 10398.48
("EACH' ITEM) INSTALL TYPE 'B' SIGN | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 3
Bid Order: 351 Contract ID: 00-000S-473 Primary County: STATEWIDE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) V0080 | ( 2 ) K.150 | ( 3 ) CO105
| VOLTMER, INC. |[KWS, INC. |COLLINS & HERMANN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2599-9999005 14.000 EACH | 250.00000 3500.00| 200.00000 2800.00| 207.97000 2911.58
('"EACH' ITEM) REMOVAL TYPE B SIGN | \ \
ASSEMBLY | | |
0160 2599-9999005 29.000 EACH | 150.00000 4350.00] 150.00000 4350.00| 207.97000 6031.13
("EACH' ITEM) STEEL BREAKAWAY SIGN | |
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | S 37,840.00] $ 51,500.00] $ 49,579.42
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS | S 61,940.00| $ 74,600.00] $ 79,789.37




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 4
Bid Order: 351 Contract ID: 00-000S-473 Primary County: STATEWIDE
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) DI120 | ( ) | ( )
|DICKINSON CO., INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2524-9081260 14.000 EACH | 725.00000 10150.00] |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-0" DIA. X 6'-0" | | |
0020 2528-8445110 LUMP | 500.00000 500.00| \
TRAFFIC CONTROL | |
0030 2533-4980005 LUMP | 500.00000 500.00| \
MOBILIZATION | |
0040 2599-9999005 19.000 EACH | 495.00000 9405.00| |
("EACH' ITEM) INSTALL TYPE 'B' SIGN | \
0050 2599-9999005 19.000 EACH | 285.00000 5415.00 | |
("EACH' ITEM) REMOVAL OF TYPE 'B' SIGN | |
ASSEMBLY | | |
0060 2599-9999005 14.000 EACH | 188.00000 2632.00]| |
('"EACH' ITEM) STEEL BREAKAWAY SIGN \ \
POSTS FOR TYPE 'A' | | |
SECTION TOTALS | $ 28,602.00] $ \ $
—————————————————————————————————————————— e
SECTION 0002 SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
\ \ \
0070 2401-6745355 6.000 EACH | 290.00000 1740.00| |
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | \ \
SIGNS | | |
0080 2524-6765010 1.000 EACH | 998.00000 998.00| \
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0090 2524-9081260 2.000 EACH | 800.00000 1600.00 |
CONCRETE FOOTING FOR BREAKAWAY SIGN \ \
POST, 2'-0" DIA. X 6'-0" | | |
0100 2524-9081275 10.000 EACH | 925.00000 9250.00| \
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 7'-6" | | |
0110 2524-9081290 13.000 EACH | 1200.00000 15600.00 | |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 9'-0" | | |
0120 2528-8445110 LUMP | 1000.00000 1000.00| |
TRAFFIC CONTROL | |
0130 2533-4980005 LUMP | 1500.00000 1500.00] |
MOBILIZATION | |
0140 2599-9999005 24.000 EACH | 675.00000 16200.00 | \
("EACH' ITEM) INSTALL TYPE 'B' SIGN | | |



Bid Order: 351
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF

Contract

CONSTRUCTION AND MATERIAL BIDS

ID:

00-000s-473

Run Date: 05/16/12
Page: 351 5

Primary County: STATEWIDE

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
0150 2599-9999005 14.000 EACH

("EACH' ITEM) REMOVAL TYPE B SIGN
ASSEMBLY
0160 2599-9999005 29.000 EACH
('"EACH' ITEM) STEEL BREAKAWAY SIGN
POSTS FOR TYPE 'A'
SECTION TOTALS

CONTRACT TOTALS

4 ) DI120
ICKINSON CO.,

O ~

\
\
|
AMOUNT |

4130.00]
|
|

5742.00]

|

\
57,760.00|

86,362.00|

UNIT PRICE

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12
VENDOR RANKING Page: 354 1

Bid Order: 354 Contract ID: 97-0297-053 Primary County: WOODBURY
Letting Date: 120417 10:00 A.M. Established DBE Goal: 2.50 %
Letting Status: AWARD RECOMMENDED to COLLINS & HERMANN, INC.
Contract Period: By Individual Site Numbers

Project: IM-NHS-029-7(53)149--03-97
Work Type: TRAFFIC SIGNS
County: WOODBURY Prj Awd Amt: $434,466.33

Route: I-29
Location: IN THE CITY OF SIOUX CITY AT THE WESLEY PKY.
INTERCHANGE

COLLINS & HERMANN, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 C0105 COLLINS & HERMANN, INC. $ 434,466.33 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 443,407.72 102.05 %
3 K.150 KWs, INC. $ 449,957.20 103.56 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

('"EACH' ITEM) MAST ARM SIGN SUPPORT
WITH FOOTING

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 2
Bid Order: 354 Contract ID: 97-0297-053 Primary County: WOODBURY
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) CO0105 | ( 2 ) PE320 | ( 3 ) K.150
|COLLINS & HERMANN, INC. | PETERSON CONTRACTORS INC. |[KWS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 TRAFFIC SIGN ITEMS
\ \ \
0010 2401-6745910 3.000 EACH | 548.53000 1645.59| 1340.00000 4020.00| 700.00000 2100.00
REMOVAL OF SIGN | | |
0020 2402-2720000 280.000 cCY | 33.45000 9366.00| 25.00000 7000.00| 30.00000 8400.00
EXCAVATION, CLASS 20 | | |
0030 2403-0100000 105.400 CY | 568.73000 59944 .14 335.00000 35309.00| 224.00000 23609.60
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0040 2404-7775005 12828.000 LB | 1.26000 16163.28]| 1.24000 15906.72| 1.70000 21807.60
REINFORCING STEEL, EPOXY COATED | | |
0050 2423-1060055 2.000 EACH | 57944.10000 115888.20| 50810.00000 101620.00| 53000.00000 106000.00
STEEL OVERHEAD SIGN TRUSS, 55 FT. SPAN | | |
0060 2423-1060070 1.000 EACH | 64926.42000 64926.42| 62440.00000 62440.00| 56000.00000 56000.00
STEEL OVERHEAD SIGN TRUSS, 70 FT. SPAN | | |
0070 2423-1060080 1.000 EACH | 68697.56000 68697.56| 70360.00000 70360.00| 60000.00000 60000.00
STEEL OVERHEAD SIGN TRUSS, 80 FT. SPAN | | |
0080 2524-9100010 5.000 EACH | 89.14000 445.70| 120.00000 600.00| 200.00000 1000.00
OBJECT MARKER, TYPE 1 | | |
0090 2524-9276010 164.000 LF | 9.65000 1582.60| 50.50000 8282.00| 15.00000 2460.00
PERFORATED SQUARE STEEL TUBE POSTS | | |
0100 2524-9276021 7.000 EACH | 134.85000 943.95] 873.00000 6111.00] 250.00000 1750.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |
0110 2524-9276024 1.000 EACH | 200.17000 200.17]| 1373.00000 1373.00| 500.00000 500.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY CONCRETE INSTALLATION| | |
0120 2524-9290009 18.000 EACH | 34.85000 627.30] 200.00000 3600.00| 125.00000 2250.00
SIGN MOUNTING BRACKETS, SPECIAL | | |
0130 2524-9325001 166.000 SF | 18.27000 3032.82] 19.50000 3237.00] 30.00000 4980.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0140 2524-9380001 2182.000 SF | 16.80000 36657.60| 19.50000 42549.00| 25.00000 54550.00
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL | | |
0150 2528-8445110 LUMP | 12866.25000 12866.25] 19000.00000 19000.00] 8000.00000 8000.00
TRAFFIC CONTROL | | \
0160 2533-4980005 LUMP | 10970.58000 10970.58] 17000.00000 17000.00] 60000.00000 60000.00
MOBILIZATION | |
0170 2599-9999005 2.000 EACH | 13793.79000 27587.58]| 20500.00000 41000.00] 17500.00000 35000.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 3
Bid Order: 354 Contract ID: 97-0297-053 Primary County: WOODBURY
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) Col05 | ( 2 ) PE320 \ 3 ) K.150
|COLLINS & HERMANN, INC. | PETERSON CONTRACTORS INC. | INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt st T it et
0180 2599-9999005 2.000 EACH | 166.97000 333.94| 1000.00000 2000.00| 275.00000 550.00
('EACH' ITEM) PERFORATED SQUARE TUBE | | |
POST ANCHOR, | | I
0190 2599-9999005 1.000 EACH | 2586.65000 2586.65] 2000.00000 2000.00| 1000.00000 1000.00
('"EACH' ITEM) REMOVAL OF LIGHTING, | | |
OVERHEAD SIGN | |
SECTION TOTALS | S 434,466.33| S 443,407.72| S 449,957.20
—————————————————————————————————————————— it et
CONTRACT TOTALS | S 434,466.33| S 443,407.72| S 449,957.20




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 402 1
Bid Order: 402 Contract ID: 42-0571-023 Primary County: HARDIN
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MCDOWELL & SONS CONTRACTORS
Contract Period: 15 WORK DAYS Late Start Date: 06/25/12

Project: STPN-057-1(23)--2J-42
Work Type: SALVAGE AND REMOVAL
County: HARDIN Prj Awd Amt: $13,950.00
Route: IOWA 57
Location: IN THE CITY OF ACKLEY AT 922 SHERMAN AVE.
PARCEL NO. 7

DOSTAL CONSTRUCTION, INC.
Non-responsive bid submitted: Submitted an incorrect Bid Bond

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MC220 MCDOWELL & SONS CONTRACTORS, INC. $ 13,950.00 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 15,030.00 107.74 %
3 MCO069 MCCLAIN & CO., INC. $ 25,000.00 179.21 %
4 K.051 K & L LANDSCAPE & CONSTRUCTION INC. $ 33,400.00 239.42 %
5 0.015 OEL CONSTRUCTION SERVICES, INC. $ 36,400.00 260.93 %

DO150 DOSTAL CONSTRUCTION, INC. IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 402 2
Bid Order: 402 Contract ID: 42-0571-023 Primary County: HARDIN
Letting Date: 04/17/12 10:00 A.M.
1 ) MC220 2 ) PE320 3 ) MCO069

=~

( (
MCDOWELL & SONS CONTRACTORS PETERSON CONTRACTORS INC. CCLAIN & CO., INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 SALVAGE AND REMOVAL ITEMS

I I I

0010 2101-0850001 0.400 ACRE | 5000.00000 2000.00 | 6150.00000 2460.00 | 10000.00000 4000.00
CLEARING AND GRUBBING | | |

0020 2538-6970000 LUMP | 11950.00000 11950.00] 12570.00000 12570.00]| 21000.00000 21000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 7 | | |

SECTION TOTALS | $ 13,950.00] $ 15,030.00] $ 25,000.00

—————————————————————————————————————————— e

CONTRACT TOTALS | $ 13,950.00] $ 15,030.00] $ 25,000.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 402 3

Bid Order: 402 Contract ID: 42-0571-023 Primary County: HARDIN
Letting Date: 04/17/12 10:00 A.M.

) K.O051

( 4 5 ) 0.015
K & L LANDSCAPE & CONSTRUCTI

(
OEL CONSTRUCTION SERVICES, I
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 0.400 ACRE | 8500.00000 3400.00| 16000.00000 6400.00]
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 30000.00000 30000.00] 30000.00000 30000.00]
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 7 | \ \
SECTION TOTALS | $ 33,400.00] $ 36,400.00] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 33,400.00] $ 36,400.00] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
403 Contract ID: 78-0293-131
120417 10:00 A.M.
AWARD RECOMMENDED to
15 WORK DAYS Late Start Date:

NATIONAL CONCRETE CUTTING, INC.
06/25/12

Run Date: 05/16/12
Page: 403 1

Primary County: POTTAWATTAMIE
No Established DBE Goal

Project: IMN-029-3(131)54--0E-78
Work Type: SALVAGE AND REMOVAL
County: POTTAWATTAMIE Prj Awd Amt: $9,300.00
Route: I-29
Location: 1IN THE CITY OF COUNCIL BLUFFS AT 3757 AVE.
':D' PARCEL NO. 439
RANK VENDOR NO./NAME
1 NA090 NATIONAL CONCRETE CUTTING, INC.

K & L LANDSCAPE & CONSTRUCTION INC.

TOTAL % OVER
BID LOW BID
$ 9,300.00 100.00 %
$ 30,000.00 322.58 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 05/16/12

Page: 403 2

Bid Order: 403 Contract ID: 78-0293-131 Primary County: POTTAWATTAMIE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) NA0O9O | ( 2 ) K.051 | ( )
INATIONAL CONCRETE CUTTING, I |K & L LANDSCAPE & CONSTRUCTI |
LINE NO / ITEM CODE / ALT [ [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850001 0.200 ACRE | 2000.00000 400.00]| 5000.00000 1000.00]|
CLEARING AND GRUBBING [ [ [
0020 2538-6970000 LUMP | 8900.00000 8900.00| 29000.00000 29000.00]|
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 439 | | \
SECTION TOTALS | $ 9,300.00] $ 30,000.00] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 9,300.00] $ 30,000.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 404 1
Bid Order: 404 Contract ID: 82-0741-224 Primary County: SCOTT
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by VALLEY CONSTRUCTION CO.
Contract Period: 30 WORK DAYS Approximate Start Date: 06/25/12
Project: IMN-074-1(224)5--0E-82 Project: IMN-074-1(225)5--0E-82
Work Type: SALVAGE AND REMOVAL Work Type: SALVAGE AND REMOVAL
County: SCOTT Prj Awd Amt: $23,500.00 County: SCOTT Prj Awd Amt: $13,937.60
Route: I-74 Route: I-74
Location: IN THE CITY OF BETTENDORF AT 333 14TH ST. Location: IN THE CITY OF BETTENDORF AT 1522 GRANT ST.
PARCEL NO. 341A PARCEL NO. 362

PHOENIX CORPORATION OF THE QUAD CITIES
Non-responsive bid submitted: No unit price for one or more items

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 VAO020 VALLEY CONSTRUCTION CO. $ 37,437.60 100.00 %
2 G.006 G & H CONSTRUCTION S 41,614.32 111.15 %
3 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $ 45,604.70 121.81 %
4 HA760 HAWKEYE PAVING CORP. S 46,720.00 124.79 %
5 RI340 RITTMER, INC. $ 58,860.00 157.22 %

PHO90 PHOENIX CORPORATION OF THE QUAD CITIES IRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 404 2
Bid Order: 404 Contract ID: 82-0741-224 Primary County: SCOTT
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) VA020 | ( 2 ) G.006 | ( 3 ) BR1O01
|VALLEY CONSTRUCTION CO. |G & H CONSTRUCTION | BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  SALVAGE AND REMOVE ITEMS IMN-074-1(224) 5--0E-82
\ \ \
0010 2538-6970000 LUMP | 23500.00000 23500.00] 27706.00000 27706.00] 29950.00000 29950.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 341A | |
SECTION TOTALS | S 23,500.00| S 27,706.00 | S 29,950.00
—————————————————————————————————————————— e
SECTION 0002  SALVAGE AND REMOVE ITEMS IMN-074-1(225) 5--0E-82
\ \ \
0020 2538-6970000 LUMP | 13800.00000 13800.00 | 13726.00000 13726.00 | 15100.00000 15100.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 362 | | |
0025 2101-0850001 0.172 ACRE | 800.00000 137.60] 1060.00000 182.32] 3225.00000 554.70
CLEARING AND GRUBBING | | |
SECTION TOTALS | $ 13,937.60] $ 13,908.32] $ 15,654.70
—————————————————————————————————————————— e i e it R
CONTRACT TOTALS | $ 37,437.60| $ 41,614.32| $ 45,604.70




Bid Order: 404

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 82-0741-224

Run Date: 05/16/12
Page: 404 3

Primary County: SCOTT

Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) HA760 | ( 5 ) RI340 | ( )
| HAWKEYE PAVING CORP. |[RITTMER, INC. \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 SALVAGE AND REMOVE ITEMS IMN-074-1(224)5--0E-82
\ \ \
0010 2538-6970000 LUMP | 30000.00000 30000.00]| 40000.00000 40000.00]|
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 341A | \ |
SECTION TOTALS | $ 30,000.00] $ 40,000.00] $
—————————————————————————————————————————— e
SECTION 0002 SALVAGE AND REMOVE ITEMS IMN-074-1(225)5--0E-82
\ \ \
0020 2538-6970000 LUMP | 15000.00000 15000.00]| 18000.00000 18000.00]|
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 362 | \ \
0025 2101-0850001 0.172 ACRE | 10000.00000 1720.00] 5000.00000 860.00|
CLEARING AND GRUBBING | | |
SECTION TOTALS | $ 16,720.00] $ 18,860.00] $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 46,720.00]| $ 58,860.00]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
502 56-0611-166
120417 10:00 A.M.
CONTRACT SIGNED by SOIL-TEK
70 WORK DAYS Late Start Date:

Contract ID:

05/21/12

NHSN-061-1(159) --2R-56 Project:
WETLAND MITIGATION Work Type:
LEE Prj Awd Amt: $184,320.60 County:
U.S. 61 Route:
EAST US 61 INDIANA BAT HABITAT MITIGATION Location:
SITE

05/16/12
502 1

Run Date:
Page:

Primary County: LEE
No Established DBE Goal

NHSN-061-1(166) -—2R-56
WETLAND MITIGATION

RANK
1 50023
2 SM021

TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK
SMITH SEEDING, INC.

LEE Prj Awd Amt: $205,634.00
U.S. 61
W. US 61 INDIANA BAT MITIGATION SITE
TOTAL % OVER
BID LOW BID
$ 389, 954.60 100.00 %
$ 418,290.70 107.26 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 2
Bid Order: 502 Contract ID: 56-0611-166 Primary County: LEE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) 50023 | ( 2 ) sM021 | ( )
| SOIL-TEK | SMITH SEEDING, INC |
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS NHSN-061-1(159) --2R-56
\ \ \
0010 2519-3300600 200.000 LF | 5.00000 1000.00| 4.00000 800.00 |
FENCE, SAFETY | | |
0020 2519-3750017 1.000 EACH | 480.00000 480.00 | 500.00000 500.00]
GATE, FIELD FENCE, 16 FT. | | |
0030 2524-9265010 2.000 EACH | 50.00000 100.00] 70.00000 140.00]
POSTS, STEEL, AS PER PLAN | | |
0040 2528-8445110 LUMP | 250.00000 250.00| 500.00000 500.00]
TRAFFIC CONTROL | \
0050 2533-4980005 LUMP | 10000.00000 10000.00| 4000.00000 4000.00 |
MOBILIZATION | | \
0060 2601-2633100 289.800 ACRE | 45.00000 13041.00] 25.00000 7245.00 |
MOWING | | |
0070 2601-2634100 41.400 ACRE | 700.00000 28980.00| 700.00000 28980.00]|
MULCHING | | |
0080 2601-2636045 41.400 ACRE | 364.00000 15069.60 | 250.00000 10350.00 |
SEEDING SPECIAL AREAS | | |
0090 2610-0000120 2025.000 EACH | 51.00000 103275.00] 65.00000 131625.00]
TREES | | |
0100 2610-0000700 2025.000 EACH | 5.00000 10125.00]| 9.80000 19845.00 |
TREE SHELTERS \ \
0101 2526-8285000 LUMP | 2000.00000 2000.00 | 1750.00000 1750.00|
CONSTRUCTION SURVEY | | \

SECTION TOTALS | $ 184,320.60| $ 205,735.00| $
—————————————————————————————————————————— e e e
SECTION 0002 ROADWAY ITEMS NHSN-061-1(166) --2R-56

\ \ \

0110 2101-0850001 3.000 ACRE | 3500.00000 10500.00 | 2000.00000 6000.00]
CLEARING AND GRUBBING | | |
0120 2519-2000010 330.000 LF | 9.60000 3168.00] 7.00000 2310.00|
FENCE, CHANNEL CROSSING, TYPE A | | |
0130 2519-3280000 4761.000 LF | 3.30000 15711.30] 2.40000 11426.40]|
FENCE, FIELD | \ |
0140 2519-3300400 74.000 EACH | 180.00000 13320.00] 150.00000 11100.00]
FIELD FENCE BRACE PANELS | | |
0150 2519-3750017 1.000 EACH | 480.00000 480.00 | 500.00000 500.00]
GATE, FIELD FENCE, 16 FT. | | I
0160 2519-4200140 1166.000 LF | 1.20000 1399.20| 0.80000 932.80]
REMOVAL OF FENCE, FIELD | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 3
Bid Order: 502 Contract ID: 56-0611-166 Primary County: LEE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) sS0023 | ( 2 ) SM021 | ( )
| SOIL-TEK | SMITH SEEDING, INC \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2524-9265010 3.000 EACH | 50.00000 150.00] 70.00000 210.00]
POSTS, STEEL, AS PER PLAN | | |
0180 2528-8445110 LUMP | 250.00000 250.00] 500.00000 500.00]
TRAFFIC CONTROL | | |
0190 2533-4980005 LUMP | 10000.00000 10000.00] 4000.00000 4000.00|
MOBILIZATION | | |
0200 2601-2633100 241.500 ACRE | 45.00000 10867.50] 25.00000 6037.50]
MOWING | | |
0210 2601-2634100 34.500 ACRE | 700.00000 24150.00| 700.00000 24150.00|
MULCHING | | |
0220 2601-2636045 34.500 ACRE | 364.00000 12558.00| 250.00000 8625.00|
SEEDING SPECIAL AREAS | | |
0230 2610-0000120 1805.000 EACH | 51.00000 92055.00| 65.00000 117325.00]|
TREES | | |
0240 2610-0000700 1805.000 EACH | 5.00000 9025.00] 9.80000 17689.00|
TREE SHELTERS | |
0241 2526-8285000 LUMP | 2000.00000 2000.00| 1750.00000 1750.00|
CONSTRUCTION SURVEY | | |
SECTION TOTALS | S 205,634.00| $ 212,555.70]| $
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 389,954.60| $ 418,290.70| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
504 Contract ID: 91-0054-072
120417 10:00 A.M.
AWARD RECOMMENDED to
15 WORK DAYS Late Start Date:

MCCLAIN & CO., INC.
10/15/12

Run Date: 05/16/12
Page: 504 1

Primary County: WARREN
No Established DBE Goal

Project: STPN-005-4(72)--2J-91
Work Type: WETLAND MITIGATION
County: WARREN Prj Awd Amt: $41,219.40
Route: IOWA 5
Location: ARCHER REMEDIATION
RANK VENDOR NO./NAME
1 MCO069 MCCLAIN & CO., INC.
2 VA291 VANDERPOOL, MIKE CONSTRUCTION, INC.
3 T.033 TK CONCRETE, INC.
4 HE420 HERBERGER CONSTRUCTION CO., INC.

TOTAL % OVER
BID LOW BID
$ 41,219.40 100.00 %
$ 56,334.50 136.66 %
$ 62,873.00 152.53 %
$ 74,858.55 181.61 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 504 2
Bid Order: 504 Contract ID: 91-0054-072 Primary County: WARREN
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) MCO069 | ( 2 ) VA291 | ( 3 ) T.033
IMCCLAIN & CO., INC. | VANDERPOOL, MIKE CONST., INC |TK CONCRETE, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001  WETLAND MITIGATION ITEMS
\ \ \
0010 2101-0850001 1.000 ACRE | 10000.00000 10000.00]| 1500.00000 1500.00] 5000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 2125-2225050 25.000 STA | 100.00000 2500.00 | 912.00000 22800.00]| 950.00000 23750.00
RESHAPING DITCHES | \ |
0030 2315-8275025 82.000 TON | 20.00000 1640.00| 27.50000 2255.00 | 22.00000 1804.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0040 2507-3250005 333.000 SY | 1.80000 599.40| 1.50000 499.50| 3.00000 999.00
ENGINEERING FABRIC | | |
0050 2507-6800061 330.000 TON | 38.00000 12540.00]| 56.00000 18480.00]| 50.00000 16500.00
REVETMENT, CLASS E | | |
0060 2526-8285000 LUMP | 3500.00000 3500.00] 1700.00000 1700.00] 2000.00000 2000.00
CONSTRUCTION SURVEY | | |
0070 2528-8445110 LUMP | 1500.00000 1500.00] 1400.00000 1400.00] 1750.00000 1750.00
TRAFFIC CONTROL | |
0080 2533-4980005 LUMP | 4500.00000 4500.00]| 3800.00000 3800.00]| 7500.00000 7500.00
MOBILIZATION | |
0090 2601-2634100 1.200 ACRE | 700.00000 840.00| 700.00000 840.00| 700.00000 840.00
MULCHING | | |
0100 2601-2636015 1.200 ACRE | 3000.00000 3600.00]| 2550.00000 3060.00] 2275.00000 2730.00
NATIVE GRASS SEEDING | | |
SECTION TOTALS | $ 41,219.40]| $ 56,334.50] $ 62,873.00
—————————————————————————————————————————— f-—— -
CONTRACT TOTALS | $ 41,219.40]| $ 56,334.50] $ 62,873.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 504 3
Bid Order: 504 Contract ID: 91-0054-072 Primary County: WARREN
Letting Date: 04/17/12 10:00 A.M.
¢ 4 ) HE420 I ( ) I ( )
| HERBERGER CONSTR. CO., INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 WETLAND MITIGATION ITEMS
\ \ \
0010 2101-0850001 1.000 ACRE | 5500.00000 5500.00 | |
CLEARING AND GRUBBING | | |
0020 2125-2225050 25.000 STA | 1260.00000 31500.00| |
RESHAPING DITCHES | \ \
0030 2315-8275025 82.000 TON | 28.90000 2369.80| |
SURFACING, DRIVEWAY, CLASS A CRUSHED | |
STONE | | |
0040 2507-3250005 333.000 SY | 3.75000 1248.75| |
ENGINEERING FABRIC \ \ |
0050 2507-6800061 330.000 TON | 50.00000 16500.00 | |
REVETMENT, CLASS E | | \
0060 2526-8285000 LUMP | 2000.00000 2000.00 | |
CONSTRUCTION SURVEY | | |
0070 2528-8445110 LUMP | 2000.00000 2000.00 | |
TRAFFIC CONTROL | |
0080 2533-4980005 LUMP | 10500.00000 10500.00 | \
MOBILIZATION | |
0090 2601-2634100 1.200 ACRE | 700.00000 840.00 | |
MULCHING \ | \
0100 2601-2636015 1.200 ACRE | 2000.00000 2400.00 | |
NATIVE GRASS SEEDING | | \
SECTION TOTALS | $ 74,858.55] $ | $
—————————————————————————————————————————— f—— -
CONTRACT TOTALS | $ 74,858.55]| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
602 Contract ID: 97-1296-034
120417 10:00 A.M.
CONTRACT SIGNED by
40 WORK DAYS Late Start Date:

NORTHWEST LANDSCAPING, INC.
06/04/12

Run Date: 05/16/12
Page: 602 1

Primary County: WOODBURY
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 30,850.00 100.00

Project: IMN-129-6(34) 0--JE-97
Work Type: BRIDGE CLEANING
County: WOODBURY Prj Awd Amt: $30,850.00
Route: I-129
Location: MISSOURI RIVER BRIDGE IN SIOUX CITY
RANK VENDOR NO./NAME

1 NO300 NORTHWEST LANDSCAPING, INC.
2 MCO069 MCCLAIN & CO., INC.

$ 39,500.00 128.03 %



Bid Order:
Letting Date:

IOWA DEPARTMENT OF TRANSPORTATION
TABULATION OF CONSTRUCTION AND MATERIAL BIDS

602 Contract ID: 97-1296-034
04/17/12 10:00 A.M.

Run Date: 05/16/12
Page: 602 2

Primary County: WOODBURY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION

0010 2427-0686010
BRIDGE CLEANING
0020 2528-8445110
TRAFFIC CONTROL
0030 2533-4980005
MOBILIZATION
0040 2528-8445113
FLAGGERS

SECTION TOTALS

CONTRACT TOTALS

[ ( 1 ) NO300 | ( 2 ) MCO069
INORTHWEST LANDSCAPING, INC. |MCCLAIN & CO., INC. |
I I I
QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
————————————————————————— Tt S R
IDGE NO. 9700.0S129, 2600' X 86' STEEL GIRDER(I-29 OVER MISSOURI RIVER)
I I I
LUMP | 13500.00000 13500.00| 25000.00000 25000.00]
I I I
LUMP | 2750.00000 2750.00] 500.00000 500.00]
I I I
LUMP | 1600.00000 1600.00] 1000.00000 1000.00]
I I I
40.000 EACH | 325.00000 13000.00| 325.00000 13000.00|
I I I
| $ 30,850.00| $ 39,500.00|
————————————————————————— e ettt e
| $ 30,850.00| $ 39,500.00|




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 981 1
Bid Order: 981 Contract ID: 22-0132-705 Primary County: CLAYTON
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to PROGRESSIVE STRUCTURES, LLC
Contract Period: 15 WORK DAYS Late Start Date: 10/08/12

Project: MP-013-2(705)60--76-22
Work Type: PIPE CULVERTS
County: CLAYTON Prj Awd Amt: $57,113.00
Route: IOWA 13
Location: AT VARIOUS LOCATIONS BETWEEN STRAWBERRY
POINT & ELKADER

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PR268 PROGRESSIVE STRUCTURES, LLC $ 57,113.00 100.00 %
2 SK040 SKYLINE CONSTRUCTION, INC. $ 67,793.96 118.70 %
3 S.015 S2 CONSTRUCTION LLC $ 67,920.00 118.92 %
4 RA328 RAY'S EXCAVATING, LLC $ 70,500.00 123.43 %
5 TO105 TOP GRADE EXCAVATING, INC. $ 93,314.75 163.38 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 981 2
Bid Order: 981 Contract ID: 22-0132-705 Primary County: CLAYTON
Letting Date: 04/17/12 10:00 A.M.
1 ) PR268 2 ) SK040 3 ) S.015

(
S2 CONSTRUCTION LLC

0~

(
PROGRESSIVE STRUCTURES, LLC KYLINE CONSTRUCTION, INC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2416-0100024 1.000 EACH | 950.00000 950.00| 800.00000 800.00] 1125.00000 1125.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0020 2416-0100030 2.000 EACH | 1000.00000 2000.00] 1350.00000 2700.00] 1200.00000 2400.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0030 2416-0100036 1.000 EACH | 1400.00000 1400.00| 2100.00000 2100.00] 1685.00000 1685.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0040 2416-0101036 2.000 EACH | 335.00000 670.00| 550.00000 1100.00| 750.00000 1500.00
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS LESS THAN OR EQUAL TO 36 IN. | |
0050 2416-0101136 13.000 EACH | 335.00000 4355.00] 950.00000 12350.00| 900.00000 11700.00
REMOVE AND REINSTALL CONCRETE PIPE | | |
APRONS GREATER THAN 36 IN. | | |
0060 2416-1180024 66.000 LF | 68.00000 4488.00] 70.06000 4623.96]| 70.00000 4620.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | I
0070 2416-1541036 106.000 LF | 50.00000 5300.00] 20.00000 2120.00] 40.00000 4240.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
LESS THAN OR EQUAL TO 36 IN. | | \
0080 2416-1541136 150.000 LF | 65.00000 9750.00| 30.00000 4500.00] 60.00000 9000.00
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. | | |
0110 2528-8445110 LUMP | 6750.00000 6750.00| 3900.00000 3900.00] 1250.00000 1250.00
TRAFFIC CONTROL | |
0120 2528-8445113 60.000 EACH | 325.00000 19500.00| 325.00000 19500.00| 325.00000 19500.00
FLAGGERS \ \ \
0130 2533-4980005 LUMP | 1500.00000 1500.00] 13500.00000 13500.00| 10000.00000 10000.00
MOBILIZATION \ |
0140 2416-1180030 6.000 LF | 75.00000 450.00] 100.00000 600.00| 150.00000 900.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | \
DIA. | | |
SECTION TOTALS | S 57,113.00] S 67,793.96| S 67,920.00
—————————————————————————————————————————— i et e
CONTRACT TOTALS | S 57,113.00] S 67,793.96| S 67,920.00




Bid Order: 981
Letting Date: 04/17/12 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

22-0132-705

Run Date: 05/16/12
Page: 981 3

Primary County: CLAYTON

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2416-0100024 1.000 EACH
APRONS, CONCRETE, 24 IN. DIA.

0020 2416-0100030 2.000 EACH
APRONS, CONCRETE, 30 IN. DIA.

0030 2416-0100036 1.000 EACH
APRONS, CONCRETE, 36 IN. DIA.

0040 2416-0101036 2.000 EACH

REMOVE AND REINSTALL CONCRETE PIPE
APRONS LESS THAN OR EQUAL TO 36 IN.

0050 2416-0101136 13.000 EACH
REMOVE AND REINSTALL CONCRETE PIPE
APRONS GREATER THAN 36 IN.

0060 2416-1180024 66.000 LF
CULVERT, CONCRETE ROADWAY PIPE, 24 IN.
DIA.

0070 2416-1541036 106.000 LF
REMOVE AND REINSTALL RIGID PIPE CULVERT
LESS THAN OR EQUAL TO 36 IN.

0080 2416-1541136 150.000 LF
REMOVE AND REINSTALL RIGID PIPE CULVERT
GREATER THAN 36 IN.

0110 2528-8445110 LUMP
TRAFFIC CONTROL

0120 2528-8445113 60.000 EACH
FLAGGERS

0130 2533-4980005 LUMP
MOBILIZATION

0140 2416-1180030 6.000 LF

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.
SECTION TOTALS

CONTRACT TOTALS

)

1450.

1200.

1450.

1250.

800.

100.

50.

100.

1500.

325.

3500.

150.

RA328
EXCAVATING,

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

LLC

1450.

2400.

1450.

2500.

10400.

6600.

5300.

15000.

1500.

19500.

3500.

5 ) TO1l05

(
TOP GRADE EXCAVATING, INC

1270.00000

1630.00000

2555.00000

1360.00000

1873.85000

65.59000

38.21000

48.07000

1400.00000

325.00000

22000.00000

110.00000

1270.

3260.

2555.

2720.

24360.

4328.

4050.

7210.

1400.

19500.

22000.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 982 1
Bid Order: 982 Contract ID: 31-0206-709 Primary County: DUBUQUE
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to ADVANCED TRAFFIC CONTROL
Contract Period: 15 WORK DAYS Late Start Date: 10/01/12

Project: MP-020-6(709)293--76-31
Work Type: DELINEATOR & MILEPOST SIGNS
County: DUBUQUE Prj Awd Amt: $47,547.00
Route: U.S. 20
Location: FROM THE DELAWARE COUNTY LINE TO OLD HIGHWAY

ROAD IN DUBUQUE.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 AD171 ADVANCED TRAFFIC CONTROL $ 47,547.00 100.00 %
2 DU080 DUFFIELD, ANNE CONSTRUCTION, INC. $ 56,023.00 117.82 %
3 A.018 A & H CONTRACTING, LLC. $ 56,912.00 119.69 %
4 DI120 DICKINSON CO., INC. $ 65,901.65 138.60 %
5 GR360 DAVE GRYP CONSTRUCTION, INC. $ 74,471.00 156.62 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 982 2
Bid Order: 982 Contract ID: 31-0206-709 Primary County: DUBUQUE
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AD171 | ( 2 ) DU08O0 | ( 3 ) A.018
| ADVANCED TRAFFIC CONTROL |DUFFIELD, ANNE CONSTR., INC. |A & H CONTRACTING, LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2401-6750001 LUMP | 5000.00000 5000.00| 3500.00000 3500.00] 11000.00000 11000.00
REMOVALS, AS PER PLAN | | |
0020 2524-9089100 200.000 EACH | 32.00000 6400.00| 40.00000 8000.00| 35.00000 7000.00
DELINEATOR, RIGID - TYPE I | | |
0030 2524-9089110 743.000 EACH | 35.00000 26005.00| 45.00000 33435.00| 36.00000 26748.00
DELINEATOR, RIGID - TYPE IA | | |
0040 2524-9089200 124.000 EACH | 33.00000 4092.00] 42.00000 5208.00 | 36.00000 4464.00
DELINEATOR, RIGID - TYPE IT | | |
0050 2524-9210000 44.000 EACH | 75.00000 3300.00] 20.00000 880.00| 50.00000 2200.00
MILEPOST MARKERS | | |
0060 2528-8445110 LUMP | 250.00000 250.00] 2500.00000 2500.00| 500.00000 500.00
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 2500.00000 2500.00| 2500.00000 2500.00| 5000.00000 5000.00
MOBILIZATION | | |
SECTION TOTALS \ $ 47,547.00| $ 56,023.00] $ 56,912.00
—————————————————————————————————————————— ittt it ettt L TP
CONTRACT TOTALS \ $ 47,547.00| $ 56,023.00] $ 56,912.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 982 3
Bid Order: 982 Contract ID: 31-0206-709 Primary County: DUBUQUE
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) DI120 | ( 5 ) GR360 | ( )
| DICKINSON CO., INC. |GRYP, DAVE CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2401-6750001 LUMP | 2000.00000 2000.00| 5000.00000 5000.00|
REMOVALS, AS PER PLAN | | |
0020 2524-9089100 200.000 EACH | 49.95000 9990.00| 50.00000 10000.00]
DELINEATOR, RIGID - TYPE I | | |
0030 2524-9089110 743.000 EACH | 52.95000 39341.85] 61.00000 45323.00]
DELINEATOR, RIGID - TYPE IA | | |
0040 2524-9089200 124.000 EACH | 53.95000 6689.80| 52.00000 6448.00|
DELINEATOR, RIGID - TYPE IT | | |
0050 2524-9210000 44.000 EACH | 145.00000 6380.00| 50.00000 2200.00]
MILEPOST MARKERS | | |
0060 2528-8445110 LUMP | 500.00000 500.00] 2500.00000 2500.00|
TRAFFIC CONTROL | | |
0070 2533-4980005 LUMP | 1000.00000 1000.00| 3000.00000 3000.00|
MOBILIZATION | | |
SECTION TOTALS | $ 65,901.65]| $ 74,471.00] $
—————————————————————————————————————————— ettt i st et T e
CONTRACT TOTALS | $ 65,901.65]| $ 74,471.00] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 983 1
Bid Order: 983 Contract ID: 48-0066-707 Primary County: IOWA
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to ADVANCED TRAFFIC CONTROL
Contract Period: 15 WORK DAYS Late Start Date: 09/17/12

Project: MP-006-6(707)232--76-48
Work Type: CLEARING AND GRUBBING
County: IOWA Prj Awd Amt: $36,267.00
Route: U.S. 6
Location: FROM THE E. JCT. OF US 151 TO IA 965.
(VARIOUS LOCATIONS)

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 AD171 ADVANCED TRAFFIC CONTROL $ 36,267.00 100.00 %
2 DU080 DUFFIELD, ANNE CONSTRUCTION, INC. $ 42,843.00 118.13 %
3 10225 IOWA HOUSE FIXERS LLC $ 47,057.40 129.75 %
4 FOl141 FORESTRY CONSULTING SERVICES, LLC $ 65,323.00 180.11 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 983 2
Bid Order: 983 Contract ID: 48-0066-707 Primary County: IOWA
Letting Date: 04/17/12 10:00 A.M.
1 ) AD171 2 ) DU08O0 3 ) 10225

( ( (
ADVANCED TRAFFIC CONTROL DUFFIELD, ANNE CONSTR., INC. IOWA HOUSE FIXERS LLC

LINE NO / ITEM CODE / ALT

\ \

\ \

| |

\ \
_____________________________ +_____________________________+_____________________________

+_

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 4796.000 UNIT | 2.00000 9592.00] 8.00000 38368.00] 9.40000 45082.40
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 12500.00000 12500.00]| 1000.00000 1000.00| 500.00000 500.00
TRAFFIC CONTROL \ \
0030 2528-8445113 3.000 EACH | 325.00000 975.00] 325.00000 975.00] 325.00000 975.00
FLAGGERS \ \ \
0040 2533-4980005 LUMP | 13200.00000 13200.00] 2500.00000 2500.00 | 500.00000 500.00
MOBILIZATION | \ \
SECTION TOTALS | $ 36,267.00] $ 42,843.00] $ 47,057.40
—————————————————————————————————————————— e s et
CONTRACT TOTALS | $ 36,267.00] $ 42,843.00] $ 47,057.40




Bid Order: 983

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

48-0066-707

Run Date: 05/16/12
Page: 983 3

Primary County: IOWA

Letting Date: 04/17/12 10:00 A.M.
¢ 4 ) FOl41 I ( ) I ( )
| FORESTRY CONSULTING SERVICES | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2101-0850002 4796.000 UNIT | 13.00000 62348.00 | |
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 1000.00000 1000.00| |
TRAFFIC CONTROL | \
0030 2528-8445113 3.000 EACH | 325.00000 975.00] |
FLAGGERS | | \
0040 2533-4980005 LUMP | 1000.00000 1000.00| |
MOBILIZATION | | |
SECTION TOTALS \ $ 65,323.00] S \ S
—————————————————————————————————————————— it e A
CONTRACT TOTALS \ $ 65,323.00] S \ S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 05/16/12

VENDOR RANKING Page: 984 1
Bid Order: 984 Contract ID: 52-3806-708 Primary County: JOHNSON
Letting Date: 120417 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to ADVANCED TRAFFIC CONTROL
Contract Period: 15 WORK DAYS Late Start Date: 10/01/12

Project: MPIN-380-6(708)0--0N-52
Work Type: DELINEATOR & MILEPOST SIGNS
County: JOHNSON Prj Awd Amt: $29,670.50
Route: I-380
Location: FROM I-80 TO 1 MI. N. OF US 30.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 AD171 ADVANCED TRAFFIC CONTROL $ 29,670.50 100.00 %
2 DU080 DUFFIELD, ANNE CONSTRUCTION, INC. $ 29,889.00 100.73 %
3 A.018 A & H CONTRACTING, LLC. $ 36,694.00 123.67 %
4 DI120 DICKINSON CO., INC. $ 38,926.00 131.19 %
5 GR360 DAVE GRYP CONSTRUCTION, INC. $ 42,654.00 143.75 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 984 2
Bid Order: 984 Contract ID: 52-3806-708 Primary County: JOHNSON
Letting Date: 04/17/12 10:00 A.M.
| ( 1 ) AD171 | ( 2 ) DU08O0 | ( 3 ) A.018
| ADVANCED TRAFFIC CONTROL |DUFFIELD, ANNE CONSTR., INC. |A & H CONTRACTING, LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2401-6750001 LUMP | 2410.00000 2410.00] 2500.00000 2500.00| 4820.00000 4820.00
REMOVALS, AS PER PLAN | | |
0020 2528-8445110 LUMP | 250.00000 250.00| 2500.00000 2500.00] 500.00000 500.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 2500.00000 2500.00| 2500.00000 2500.00| 4000.00000 4000.00
MOBILIZATION | | |
0040 2599-9999005 482.000 EACH | 24.00000 11568.00] 23.00000 11086.00] 27.00000 13014.00
("EACH' ITEM) DELINEATOR, RIGID - POST | | |
ONLY | | |
0050 2599-9999005 458.000 EACH | 6.00000 2748.00| 6.00000 2748.00| 8.00000 3664.00
("EACH' ITEM) DELINEATOR, RIGID - TYPE | | |
I, REFLECTOR | |
0060 2599-9999005 617.000 EACH | 10.50000 6478.50| 11.00000 6787.00| 12.00000 7404.00
("EACH' ITEM) DELINEATOR, RIGID - TYPE | | |
IA, REFLECTOR | |
0070 2599-9999005 188.000 EACH | 7.00000 1316.00| 6.00000 1128.00| 9.00000 1692.00
("EACH' ITEM) DELINEATOR, RIGID - TYPE | | |
II, REFLECTORS | |
0080 2599-9999005 32.000 EACH | 75.00000 2400.00| 20.00000 640.00| 50.00000 1600.00
("EACH' ITEM) MILEPOST MARKERS, SIGN | |
ONLY | | |
SECTION TOTALS | $ 29,670.50] $ 29,889.00] $ 36,694.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 29,670.50] $ 29,889.00] S 36,694.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 05/16/12
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 984 3
Bid Order: 984 Contract ID: 52-3806-708 Primary County: JOHNSON
Letting Date: 04/17/12 10:00 A.M.
| ( 4 ) DI120 | ( 5 ) GR360 | ( )
| DICKINSON CO., INC. |GRYP, DAVE CONSTRUCTION, INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2401-6750001 LUMP | 1000.00000 1000.00| 2500.00000 2500.00|
REMOVALS, AS PER PLAN | | |
0020 2528-8445110 LUMP | 500.00000 500.00] 1000.00000 1000.00|
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 500.00000 500.00] 2000.00000 2000.00|
MOBILIZATION | | |
0040 2599-9999005 482.000 EACH | 52.00000 25064.00 | 45.00000 21690.00|
("EACH' ITEM) DELINEATOR, RIGID - POST | | |
ONLY | | |
0050 2599-9999005 458.000 EACH | 6.00000 2748.00| 10.00000 4580.00|
("EACH' ITEM) DELINEATOR, RIGID - TYPE | | |
I, REFLECTOR | |
0060 2599-9999005 617.000 EACH | 10.00000 6170.00] 12.00000 7404.00 |
("EACH' ITEM) DELINEATOR, RIGID - TYPE | | |
IA, REFLECTOR | |
0070 2599-9999005 188.000 EACH | 8.00000 1504.00| 10.00000 1880.00|
("EACH' ITEM) DELINEATOR, RIGID - TYPE | | |
II, REFLECTORS | |
0080 2599-9999005 32.000 EACH | 45.00000 1440.00| 50.00000 1600.00|
("EACH' ITEM) MILEPOST MARKERS, SIGN | | |
ONLY | | |
SECTION TOTALS | S 38,926.00] S 42,654.00] S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 38,926.00] S 42,654.00] S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

985 Contract ID: 82-0806-707
120417 10:00 A.M.
AWARD RECOMMENDED to IOWA HOUSE FIXERS LLC

5 WORK DAYS Late Start Date: 09/17/12

Run Date: 05/16/12

Primary County: SCOTT
No Established DBE Goal

25,314.00

Page: 985 1

Project: MPIN-080-6(707)278--0N-82
Work Type: CLEARING AND GRUBBING
County: SCOTT Prj Awd Amt: $25,314.00
Route: I-80
Location: FROM THE CEDAR COUNTY LINE, EAST TO THE
MISSISSIPPI RIVER.
RANK VENDOR NO./NAME
1 10225 IOWA HOUSE FIXERS LLC
2 DU080 DUFFIELD, ANNE CONSTRUCTION, INC.

S2 CONSTRUCTION LLC

$
$ 34,860.00
$ 53,800.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 05/16/12

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 985 2
Bid Order: 985 Contract ID: 82-0806-707 Primary County: SCOTT
Letting Date: 04/17/12 10:00 A.M.
1 ) 10225 2 ) DU08O0 3 ) S.015

(
S2 CONSTRUCTION LLC

O ~

(
IOWA HOUSE FIXERS LLC UFFIELD, ANNE CONSTR., INC.

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2101-0850002 1400.000 UNIT | 16.75000 23450.00| 18.00000 25200.00| 20.00000 28000.00
CLEARING AND GRUBBING | | |
0020 2528-8445110 LUMP | 500.00000 500.00] 2500.00000 2500.00| 5000.00000 5000.00
TRAFFIC CONTROL | | |
0030 2533-4980005 LUMP | 500.00000 500.00] 5000.00000 5000.00| 10000.00000 10000.00
MOBILIZATION | | |
0040 2599-9999005 216.000 EACH | 4.00000 864.00] 10.00000 2160.00| 50.00000 10800.00
("EACH' ITEM) HERBICIDE APPLICATION, | |
CUT STUMP | | |
SECTION TOTALS | S 25,314.00] S 34,860.00] S 53,800.00
—————————————————————————————————————————— et s T
CONTRACT TOTALS | S 25,314.00] S 34,860.00] S 53,800.00




